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S. 

No.

Reference to Tender Document

(Clause/ Para No. & Page No.)

Brief Description of Clause/ Para No.

(As quoted by the prospective Tenderer)

Query Raised Reply of HRIDC

1 Section VII-8 A Tender Drawings 1. ALIGNMENT PLAN & L-SECTION Bidder observed that Proposed Right of Way (ROW) widths not marked on 

Alignment Plan.

Authority is requested to provide ROW from the centre line of the alignment of 

the project for better Assessment of Quantity of Retaining Wall.

Refer revised Plan & L-Section Tender Drawings 

attached in Corrigendum No. 2.

Refer Annexure F-4 of Section VII 2: Employer’s 

Requirements – Functional/R1 (Attachment 4) of 

Corrigendum No. 2.

2 C6RFPPART2ER / Section VII-5 

Employer’s Requirements -Outline Design 

Specifications (ODS) – Civil & BLT / 2.7 

General Design Requirements (d) & Page 

no 110 of 820

Horizontal and vertical alignment has been given in the Conceptual Plan and L Section drawings. 

Proposed Right of Way (ROW) has been also marked on these drawings. The Contractor should 

check the feasibility at site and may propose any minor modifications, if required.

Bidder observed that Proposed Right of Way (ROW) widths not marked on 

Alignment Plan. 

Authority is requested to provide detailed ROW widths.

Refer revised Plan & L-Section Tender Drawings 

attached in Corrigendum No. 2.

3 C6RFPPART2ER / Section VII-2 

Employer’s Requirements -Functional / 

2.1.22 & Page no 34 of 820

Results of sub-surface investigations conducted at project site are enclosed with the Tender 

documents. This information about the soil and sub-soil water conditions is being made available 

to the Contractor in good faith and the Contractor shall have to obtain the details of sub-soil 

parameters independently. There are certain locations where weak sub-soil exist. Tentative 

location of weak subsoil stretches for formation has been given in ODS. Contractor shall 

be required to take necessary action for ground improvement. No claim whatsoever on 

account of any discrepancy/variation about the soil parameters and sub soil water conditions that 

may be actually encountered at the time of execution of the work and those given in these Tender 

Documents shall be payable to the Contractor under any circumstances.

Bidder found that no locations mentioned in ODS.

Authority is requested to provide stretches for ground improvement.

Refer revised Sub-Clause 2.1.22 i) of Section VII 2: 

Employer’s Requirements – Functional/R1 

(Attachment 4 ) of  Corrigendum No. 2 and  Item 

No.47 of Corrigendum No. 2

4 MJB at 2773.19 Drawing no. GC-HRIDC-

C6-DRG-BRD-GAD-0105D_A0 on page 

no. 317/353 of "C6_Section VII-8 Tender 

Drawings & Documents"

Bidder observed that Día of Well is not mentioned in drawing.

Authority is requested to provide Día of well.

Refer Sub-Clause 4.8.4 of Section VII-5: Employer’s 

Requirements -Outline Design Specifications (ODS) 

– Civil & BLT, Part 2 of Tender Document.

5 MJB at 69683.047 Drawing no. GC-

HRIDC-C6-DRG-BRD-GAD-01183_A0 on 

page no. 272 of 353 of "C6_Section VII-8 

Tender Drawings & Documents"

Chainage of mentioned drawing given as 696843.0 mentioned in Annexure F2  

of Employers requirements. It seems to be typographic error.

Authority is requested to correct.

Refer revised  Tender Drawing attached in 

Corrigendum No. 2.

6 MJB at 74339.079 Drawing no. GC-

HRIDC-C6-DRG-BRD-GAD-01199_A0 on 

page no. 276 of 353 of "C6_Section VII-8 

Tender Drawings & Documents"

Bidder observed that Día of pile is not mentioned in drawing.

Authority is requested to provide Día of Pile.

Refer Sub-Clause 4.8.3 a (ii) of Section VII-5: 

Employer’s Requirements -Outline Design 

Specifications (ODS) – Civil & BLT, Part 2 of Tender 

Document. 

7 MJB at 100318 Drawing no. GC-HRIDC-

C6-DRG-BRD-GAD-01303_A0 on page 

no. 298 of 353 of "C6_Section VII-8 

Tender Drawings & Documents"

Bidder observed that Día and depth of Pile and Well is not mentioned in 

drawing.

Authority is requested to provide Día and depth of Pile and Well.

Refer Sub-Clause 4.8.3 a (ii) and Sub-Clause 4.8.4 

of Section VII-5: Employer’s Requirements -Outline 

Design Specifications (ODS) – Civil & BLT, Part 2 of 

Tender Document. 

8 MJB at 101090.166 Drawing no. GC-

HRIDC-C6-DRG-BRD-GAD-01304_A0 on 

page no. 299 of 353 of "C6_Section VII-8 

Tender Drawings & Documents"

Bidder observed that Día and depth of Pile and Well is not mentioned in 

drawing.

Authority is requested to provide Día and depth of Pile and Well.

Refer Sub-Clause 4.8.3 a (ii) and Sub-Clause 4.8.4 

of Section VII-5: Employer’s Requirements -Outline 

Design Specifications (ODS) – Civil & BLT, Part 2 of 

Tender Document. 
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station Harsana Kalan and connectivities from Badsa Station of HORC to existing IR Sultanpur station and Mandothi station of HORC to existing IR Asaudah Station in connection with laying of New BG Double Railway line of HORC Project.

Page 1 of 10



10

S. 

No.

Reference to Tender Document

(Clause/ Para No. & Page No.)

Brief Description of Clause/ Para No.

(As quoted by the prospective Tenderer)

Query Raised Reply of HRIDC

CONTRACT PACKAGE C-6: REPLIES TO PRE-TENDER QUERIES_Set 2_02.05.2024

Contract Package C-6 : Design and Construction of Civil Works (Earthwork, Bridges, Station Buildings, Retaining Walls & other miscellaneous Works) and General Electrical Services works from km 61.50 to km 126.03 between HORC station New Patli and IR 

station Harsana Kalan and connectivities from Badsa Station of HORC to existing IR Sultanpur station and Mandothi station of HORC to existing IR Asaudah Station in connection with laying of New BG Double Railway line of HORC Project.

9 MJB at 102701.684 Drawing no. GC-

HRIDC-C6-DRW-BRD-GAD-01311_A0 on 

page no. 301 of 353 of "C6_Section VII-8 

Tender Drawings & Documents"

Bidder observed that Día of pile is not mentioned in drawing.

Authority is requested to provide Día of Pile.

Refer Sub-Clause 4.8.3 a (ii) of Section VII-5: 

Employer’s Requirements -Outline Design 

Specifications (ODS) – Civil & BLT, Part 2 of Tender 

Document. 

10 MJB at 111211.933 Drawing no. GC-

HRIDC-C6-DRG-BRD-GAD-01346_A0 on 

page no. 304 of 353 of "C6_Section VII-8 

Tender Drawings & Documents"

Bidder observed that depth of pile and well is not mentioned in drawing.

Authority is requested to provide depth of Pile and well.

Refer Sub-Clause 4.8.3 a (ii) and Sub-Clause 4.8.4 

of Section VII-5: Employer’s Requirements -Outline 

Design Specifications (ODS) – Civil & BLT, Part 2 of 

Tender Document. 

11 C6RFPFINANCIALPART- Cl.- 5- Price 

Schedule, Pg No.- 18

Price Schedule Payment for construction of MNB bridge with pile foundation will be paid under 

schedule A or B. Please clarify

Refer Annexure F-1, F-5, F-6 /1 and  F-7 of Section 

VII-2: Employer's Requirements-Functional 

/R1(Attachment 4) of  Corrigendum No. 2.

12 Section VII-1 : Employer’s Requirements-

General, Clause 4 (Phase Design and 

Construction). Pg. No 16.

The Construction Phase for the whole or a part of the Permanent Works shall commence 

immediately upon the issue of a Notice by the Engineer/Employer in respect of the relevant 

Construction Reference Drawings Submission. Such Notice may be issued by the Engineer in 

respect of a Construction Reference Drawing Submission covering a major and distinctive part of 

the Permanent Works.

To initiate the Construction Phase, the provision requires  completion of the 

Construction Reference Drawing being submitted covering a major and 

distinctive part of the Permanent Works. However, the term "major and 

distinctive" is vague. Hence, it is requested to specifically specify in terms of the 

number /or percentage  of drawings  of Permanent Works  are required to be 

submitted to trigger the Notice by Engineer for  Commencement of the  

Construction Phase.

Refer Sub-Clause 4 e) of Section VII-1: Employer’s 

Requirements– General, Part 2 of Tender 

Document.

Tender Conditions remain unchanged.

13 Section VII 2: Employer’s Requirements – 

Functional , Cl 2.1.22 (i)  [Reinstatement/ 

Restoration of Roads and Services ], Pg. 

No. 07/08

……... Tentative location of weak subsoil stretches for formation has been given in ODS. 

Contractors shall be required to take necessary action for ground improvement. No claim 

whatsoever on account of any discrepancy/variation about the soil  parameters and sub soil water 

conditions that may be actually encountered at the time of execution of the work and those given 

in these Tender Documents shall be payable to the Contractor under any circumstances.

It is requested to exclude this Provision. Refer revised Sub-Clause2.1.22 i) of Section VII 2: 

Employer’s Requirements – Functional/R1 

(Attachment 4 ) of Corrigendum No. 2 and  Item 

No.47 of Corrigendum No. 2

Tender conditions remain ucnhanged.

14 Section IX - Particular Conditions of 

Contract (PCC), Table 1: Access to the 

Site, Sr. No. 2 of ‘Note’, Pg. no.19

….No Claim of Bridge accessibility will be admissible before submission of GAD for approval. The bidder understands that the accumulation of claims will commence 

promptly following the submission of the GAD, unless  unencumbered, 

obstruction-free ROW is provided within the specified timeframe outlined in the 

Contract.

Refer Item Nos. 72, 73, 74 and 75 of Corrigendum 

No. 2

15 Section IX - Particular Conditions of 

Contract (PCC). Table 1.2 : Access to 

Formation Site. Sr. No 3 of ‘Notes’ , Pg. 

No. 26

The land accessibility is subject to L-section of that respective chainage and no claim for non-

accessibility of the land will be entertained without submission of L section for the respective 

stretch.

The bidder understands that the accumulation of claims will commence 

promptly upon the submission of the L-Section, unless  unencumbered, 

obstruction-free RoW is provided within the specified timeframe outlined in the 

Contract.

Refer Item No. 76 of Corrigendum No. 2

16 Section IX - Particular Conditions of 

Contract (PCC), Sub clause 8.8 [Delay 

Damages ], Pg. No. 55.

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 

subject to notice under Sub- Clause 20.1 Claims] pay delay damages to the Employer for this 

default. These delay damages shall be the sum stated in the Contract Data, which shall be 

charged for every week of delay or part thereof which shall elapse between the Time for 

Completion and actual Date of Completion of the Works.

In GCC, Clause 20.1 does not include a Notice provision. It only pertains to 

when a claim may arise. Notice of Claim is provided under Clause 20.2.1. 

Please clarify ?

Refer Item No. 78 of Corrigendum No. 2

17 Section IX - Particular Conditions of 

Contract (PCC), Sub-Clause 21.6 

Arbitration, Sr. No 04 [Nationality and 

qualification of Arbitrators] Pg. No. 81

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs 1(a) through 1(c) 

above shall be an  internationally recognized legal or technical expert with extensive experience. 

in relation to the matter in dispute and shall not be a national of the Contractor’s home country or 

of the Employer’s home country or of the home country of any of their members or Parties or of 

the Government’s country.

In the provided provision, it is requested to offer further clarification on the 

identity of the "members or Parties" referenced. Specifically, who are these 

individuals or entities indicated by the Employer?

Refer Item No. 81 of Corrigendum No. 2 and 

Refer Sub-Clause 1.1.60  of Section VIII-GCC, Part 

3 of Tender Document.
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18 Section IX - Particular Conditions of 

Contract (PCC), Sub-Clause 21.6 

Arbitration, Sr. No B [in case of the 

Contractor or the Lead member of the 

Contractor (in the case of a Joint Venture 

or Consortium) being of Indian origin], 

Sr.1 [Procedure for Appointment of 

Arbitrators], Pg. No. 84

Within 30 days from the day when a written and valid demand for Arbitration is received by 

MD/HORCL, the Employer will forward a panel of not fewer than five (05) independent and 

neutral nominees to the Contractor. These names shall be obtained from those Organizations for 

the purpose of nominating them as DAAB Members/Conciliator/Arbitrator…...

It is requested to clarify the identity or definition of the 'Organization' referred to 

in this provision.

Refer Item No. 82 of Corrigendum No. 2

19 General At Ch. 80+000 it can be observed from the KML file provided that the alignment 

passes through IOCL petrol pump location. Kindly confirm that the dismantling 

of the petrol pump will be taken up the employer.

Refer Item No. 63  of Corrigendum No. 2

20 Section VII-5: Outline Design 

Specifications (ODS)-Civil & BLT

Clause. 4.3, a, i. (Pg. No. 19)

a) Bridges with Superstructure of Composite Plate Girder (CG)

This group includes bridges having superstructure of steel CG. Standard RDSO drawings for “25t 

Loading-2008” will be used for superstructure of CG except for bridge Nos. 155, 242, 267, 303 & 

346 where BLT has been proposed. However, where standard RDSO drawings are used, the 

Contractor shall verify the adequacy of RDSO standard drawings of CG for double stack 

containers.

The bidder understands that, it is obvious that “25T loading” superstructure can 

not withstand “32.5T loading”, the clause stating that, ".... adequacy of “25t 

loading” superstructure needs to be verified for double stack containers." i.e 

“32.5T loading”, is not understood. Kindly clarify. It is an earnest request to 

kindly refrain from responding with “Tender clause is self-explanatory”.

Refer Item No. 35 of Corrigendum No. 2

21 Section VII-8: Tender Drawings and 

documents

Conceptual general arrangement drawings Conceptual general arrangement drawing is not available for 

i) MJB-259 (Ch.89504.444)

ii) MJB-300 (Ch. 99718.669)

iii) SUBWAYS

(i) Refer Attachment 1 of Corrigendum No.1.

(ii) Refer Attachment 1 of Corrigendum No.1.

(iii) Refer Attachment 1 of Corrigendum No.1.

22 Section VII – 5: ER-ODS – Civil & BLT 

Clause no 2.7, Page no: 8

General Design Requirements As per Clause 2.7 of Section VII-5: Employer’s Requirements -Outline Design 

Specifications (ODS) – Civil & BLT, It states that Length of vertical curve shall 

be in multiple of 10 m while cuves in below mentioned some of the drawings are 

not having the same.

1.DRG.NO. AA/2245/AL/DR/P&P/R3

2.DRG.NO. AA/2245/AL/DR/P&P/R3

The bidder understands that this being a design built Contract, the successful 

bidder has to design the plan and profile drawings as per IR P-way manual and 

correct the profile from all discripencies as such and seek approval for the same 

from the appointed PMC. Kindly confirm.

Refer Item No. 29 of Corrigendum No. 2 and Sub-

Clause 2.8 and 2.10 of  Section VII 2: Employer’s 

Requirements – Functional/R1  (Attachment 4) of 

Corrigendum No. 2. 

23 Section VII- 2 ER – Functional Clause 

2.1.5, Pg -3

The Contractor shall design and construct precast RCC longitudinal drains on berms of 

embankments to collect surface runoff from the slope. Precast RCC chute drains shall be 

provided at approximately every 50 m for collecting water from drains on berms and discharging it 

safely away from toe of embankments as shown in the Tender drawings.

The mentioned drawing is missing in the document. Please provide the same. Refer Attachment 6 of  Corrigendum No. 2.

24 Clause no 2.7 (d), Section VII – 5: ER-

ODS – Civil & BLT Page no: 8

Horizontal and vertical alignment has been given in the Conceptual Plan and L-Section drawings. 

Proposed Right of Way (ROW) has been also marked on these drawings. The Contractor should 

check the feasibility at site and may propose any minor modifications, if required.

The proposed right of way is shown overlapping with the proposed track center 

line at various locations. The bidder understands that there are some errors in 

the P&P drawings. The bidder requests to kindly provide the proper ROW in 

CAD format.

Refer Sub-Clause 1.7 of Section VII 2: Employer’s 

Requirements – Functional/R1 (Attachment 4)  of 

Corrigendum No. 2 and  Item No. 65 and Item No.  

68 of Corrigendum No. 2. 
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25 Section VII-8A Tender Drawings Drawing No. mentioned in List of Tender Drawings of Alignement Plan and L-

Section from Chainage 60.0 KM to 125.82 KM i.e., S. No. 1 to 13 are not 

matching with the shared Drawings. The bidder requests to kindly provide the 

correct L-section drawings.

Refer revised  Tender Drawings (Attachment 6 ) in 

Corrigendum No. 2  

 and Item No.  68 of Corrigendum No. 2. 

27 Clause no 2.7 (a), Section VII – 5: ER-

ODS – Civil & BLT Page no: 8

The Project entails construction of BG double-track electrified railway lines capable of handling 

“25t loading -2008” double stack container for maximum train speed of upto 160 km/h. The 

project is a feeder route to DFC also. The embankment and cutting shall be designed for “DFC 

loading (32.5t axle load)”. Bridge and viaduct substructures shall be designed for “DFC loading 

(32.5t axle load)”and superstructure shall be designed for “25t loading – 2008” unless specified 

otherwise in the Contract.

As per the Tender Alignment Drawings, Speed at curve no 51UP, 52UP, 57UP, 

58UP, 68 UP, 69 UP, 70 UP, 71 UP, 89UP, 40DN, 41DN, 42DN, 48DN, 56 DN, 

57 DN, 58 DN, 59 DN, 79DN, 80DN, 81DN have design speeds of less than 

160 kmph.

The bidder understands that these are the locations with constraints wherein 

restrictions to design speed can be applied.

Kindly Confirm.

Refer Item No. 62 of Corrigendum No. 2

and Sub-Clause 2.8 and 2.10 of  Section VII 2: 

Employer’s Requirements – Functional/R1 

(Attachment 4)  of Corrigendum No. 2

28 General The bidder understands that all construction works as per Tender are limited 

within the proposed ROW. Works beyond the proposed ROW are not part of 

the scope.

Kindly confirm.

Refer Sub-Clause 1.7 of  Section VII 2: Employer’s 

Requirements – Functional/R1 (Attachment 4)  of 

Corrigendum No. 2 and  

Item No. 68 of Corrigendum No. 2. 

29 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan of berm drain, and Chute drains for embankment-Drawing no. GC-HRIDC-SK-

GEN-008_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

26 Section VII-8A Tender Drawings 1. GC-HRIDC-C6-DRW-STN-BDA01 AO (Sheet 1 of 3)

2. GC-HRIDC-C6-DRW-STN-DEV01 AO (Sheet 1 of 1)

3. GC-HRIDC-C6-DRW-STN-BAD01 AO (Sheet 1 of 3)

4. GC-HRIDC-C6-DRW-STN-MAN01 AO(Sheet 1 of 3)

5. GC-HRIDC-C6-DRW-STN-NAS01 AO (Sheet 1 of 1)

6. GC-HRIDC-C6-DRW-STN-JAS01 AO (Sheet 1 of 1)

7. GC-HRIDC-C6-DRW-STN-KHAROI AO (Sheet 1 of 3)

8.  GC-HRIDC-C6-DRW-STN-TAR01 AO (Sheet 1 of 3)

9. GC-HRIDC-C6-DRW-STN- TAR0l  AO (Sheet 1 of 2)

10. GC-HRIDC-SK-GEN-001_A1

11. GC-HRIDC-SK-GEN-012

12. GC-HRIDC-SK-GEN-020 

13. GC-HRIDC-SK-GEN-027

14. GC-HRIDC-SK-GEN-030

15. GC-HRIDC-C6-SK-CIVIL-002_A1

16. GC-HRIDC-C6-SK-CIVIL-003 _A1

17. GC-HRIDC-C6-SK-CIVIL-004 _A1

18. GC-HRIDC-C6-SK-CIVIL-005 _A1

19. GC-HRIDC-C6-SK-CIVIL-006 _A1

20. GC-HRIDC-C6-SK-CIVIL-007_A1

21. GC-HRIDC-C6-SK-CIVIL-008 _A1

22. GC-HRIDC-C6-SK-CIVIL-009 _A1

23. GC-HRIDC-C6-SK-CIVIL-0010 _A1

24. N.R.H.Q.E PLAN NO. HQ/20/11-2021

25. GC-HRIDC-C6-SK-GEN-036

26. GC-HRIDC-C6-SK-GEN-037

27. GC-HRIDC-C6-SK-GEN-038

28. GC-HRIDC-C6-SK-GEN-031

29. GC-HRIDC- C6-SK-GEN-039_A0

30. GC-HRIDC- C6-SK-GEN-041_A0

31. GC-HRIDC- C6-SK-GEN-002_A0

These drawings are missing. The contractor requests to provide the complete 

set of drawings. 

Moreover, since some 31 drawings listed herein are missing, it will be justified 

that after receipt and understanding of all these drawings, some doubts/querries 

may arise. Addressing another round of PBQ based on the same should give 

level playing ground for all bidders. The bidder requests to kindly accomodate 

another round after provision of the same.

Refer revised Tender drawings Attachment 1 of ) 

Corrigendum No. 1 and Attachment 6 of 

Corrigendum  No. 2

Tender Conditions remain unchanged.
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30 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan for Sump-Drawing no. GC-HRIDC-SK-GEN-027” Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

31 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (Badsa)-Drawing no. GC-HRIDC-C6-SK-CIVIL-002_A1” Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

32 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (Deverkhana)-Drawing no. GC-HRIDC-C6-SK-CIVIL-

003_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

33 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (Badli)-Drawing no. GC-HRIDC-C6-SK-CIVIL-004_A1” Mentioned drawing no. is not available in tender document. Hence, requested to 

provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

34 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (Mandothi)-Drawing no. GC-HRIDC-C6-SK-CIVIL-

005_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

35 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (New Asaudha)-Drawing no. GC-HRIDC-C6-SK-CIVIL-

006_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

36 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (Jasaur Kheri)-Drawing no. GC-HRIDC-C6-SK-CIVIL-

007_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

37 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (Kharkhoda Kirholi)-Drawing no. GC-HRIDC-C6-SK-

CIVIL-008_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

38 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (Tarakpur)-Drawing no. GC-HRIDC-C6-SK-CIVIL-

009_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

39 Section VII-8A/Miscellaneous 

drawings/Sl.No. 7/pg. no. 20

“Conceptual Plan Drainage arrangement (New Harsana Kalan)-Drawing no. GC-HRIDC-C6-SK-

CIVIL-0010_A1”

Mentioned drawing no. is not available in tender document.

Hence, requested to provide the conceptual drain plan drawing.

Refer  Attachment 6 of Corrigendum No. 2

40 RFP Part 1 and RFP Part 2 RFP Part 1 mentions Design and Construction of Civil Works (Earthwork, Bridges, Station 

Buildings, Retaining Walls & other miscellaneous Works) and General Electrical Services works 

from km 61.50 to km 126.03

RFP Part 2 ER mentions Design and Construction of Civil Works (Earthwork, Bridges, Station 

Buildings, Retaining Walls & other miscellaneous Works) and General Electrical Services works 

from km 61.50 to km 125.98 while same document in Clause 2.1.3 mentions The Contractor shall 

design and construct railway formation for 32.5 t axle load as per updated RDSO Specifications 

“Comprehensive Guidelines and Specifications for Railway Formation Specification No. 

RDSO/2020/GE: IRS-0004” from Chainage 61500.0 m to Chainage 126023.815 m for double 

tracks of Main line.

Kindly confirm the end Chainage of the Project. Refer Item No. 11 of Corrigendum No. 2

41 Cl no 2.7 cc) of Section VII-5: Employer’s 

Requirement - Outline Design 

Specifications (ODS) – Civil & BLT

The Contractor shall design the vertical curves at locations where the chainage in gradient is 

more than 0.4%.

Drawings provided in Section VII-8: Tender Drawings and Documents of 

Alignment Plan and Section, Vertical curves are provided even if algebraic 

difference between the grades is less than 0.4% (for example: curve given at 

chainage 616344.046, 62354.052, 63494.049, 75580, 88490 etc . Bidder 

understands that he can modify the profile as per IRPWM. Kindly Confirm.

Refer Item No. 29 of Corrigendum No. 2 and

Sub-Clause 2.8 and 2.10 of  Section VII 2: 

Employer’s Requirements – Functional/R1 

(Attachment 4) of Corrigendum No. 2. 

42 General As per Correction Slip No. 10 to the IRPWM 2020, rate of change of Cant and cant deficiency has 

been modified to 50 mm per second while Alignment plan in Tender drawings is based on based 

on rate of change of cant and of cant deficiency of 35 mm per second.

Clause 2.2 of ER which states that All codes & standards shall be of latest 

revision including all amendments & corrections. The bidder understands that 

the Plan and Profile has to be designed by the successful bidder as per the 

latest codes and provisions and the same shall be approved by the Authority for 

Construction. Kindly Confirm.

Refer Sub-Clause 2.8 and 2.10 of  Section VII 2: 

Employer’s Requirements – Functional/R1 

(Attachment 4) of Corrigendum No. 2. 
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43 Clause Number: 3.2 of ODS – Civil & BLT 

Page number 11

The contractor shall design formation in embankment/cutting for various heights as per approved 

L-Section.

The bidder understands that the Plan and Profile shall be developed by the 

successful bidder and approval shall be obtained from the PMC/Authority. 

Kindly Confirm.

Refer Sub-Clause 2.8 and 2.10 of  Section VII 2: 

Employer’s Requirements – Functional/R1 

(Attachment 4) of Corrigendum No. 2. 

44 Annexure F-2 section VII 2: Employers 

requirement – functional, List of Major 

Bridges,

1)	GC-HRIDC-C6-DRW-BRD-

GAD_01281_A0

2)	GC-HRIDC-C6-DRW-BRD-

GAD_01311_A0

GC-HRIDC-C6-DRW-BRD-

GAD_01298_A0

The chainages of Major Bridge Br. No.281, 298 & 311 in Schedule A mentioned in annexure F-2 

section VII 2: Employers requirement – functional, List of Major Bridges is not matching with the 

chainage mentioned in GAD drawings of respective major Bridges.

Kindly Confirm the Chainages of these Structures. Refer Annexure F-2 of  Section VII 2: Employer’s 

Requirements – Functional/R1 (Attachment 4) of 

Corrigendum No. 2.

45 Annexure F-6/2 section VII 2: Employers 

requirement – functional, List of Major 

Bridges,

1)	GC-HRIDC-C6-DRW-BRD-

GAD_01267_A0

2)	GC-HRIDC-C6-DRW-BRD-

GAD_01273_A0

3)	GC-HRIDC-C6-DRW-BRD-

GAD_01303_A0

GC-HRIDC-C6-DRW-BRD-

GAD_01304_A0

The chainages of Major Bridge Br. No.267, 273, 303 & 304 in Schedule B mentioned in annexure 

F-6/2 Section VII 2: Employers requirement – functional, List of Major Bridges is not matching 

with the chainage mentioned in GAD drawings of respective major Bridges.

Kindly Confirm the Chainages of these Structures. Refer Annexure F-6/2 of  Section VII 2: Employer’s 

Requirements – Functional/R1 (Attachment 4) of 

Corrigendum No. 2.

46 ESP Drawings Retaining Walls Kindly provide the bifurcation of station wise lengths of Retaining Walls 

considered in scope of work.

Refer Annexure F-3 of  Section VII 2: Employer’s 

Requirements – Functional/R1 (Attachment 4) of 

Corrigendum No. 2 and  revised Tender drawings 

(Attachment 6) of Corrigendum No. 2.

47 ESP Drawings of New Harsana Kalan 

Junction

Proposed Tracks on RHS of Existing Track. Please confirm that the Embankment works at New Harsana Kalan Junction on 

the opposite side of existing IR Track as shown in ESP including Platform works 

are a part of the scope of this contract.

Refer Sub-Clause 2.2 a)  of Section VII 2: 

Employer’s Requirements – Functional/R1 

(Attachment 4) of Corrigendum No. 2.

48 ESP Drawings Retaining Walls Kindly Confirm that the Retaining Walls at Station Locations shown in ESP 

Drawings are part of Schedule B.

Refer Sub-Clause 2.1.15 and 2.2 Section VII-2: 

Employer's Requirements-Functional/R1 

(Attachment 4) of Corrigendum No. 2.

49 Section IV-Tender Forms. Cl. 5.2 

Apportionment of Contract Price for 

payments under various Cost Centre for 

Sub-Head ‘C’-Civil Works

As per Cl. 5.2 the weightage of Cost center CS-Station is given as 10%, where 

as in Cl. 5.2.4 Stages of Payment i.e. Milestones of Cost Centre ‘CS’- Stations 

Buildings

The price weightage for CS-Station Building is depicted as 8.5%. This may be a 

typo error. Please clarify the actual weightage for-Station Buildings.

Refer Item No. 7 of Corrigendum No. 2
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50 RFP Part-1, Section 3, Evaluation & 

Qualification Criteria, Cl. 3.4.2 (i), Specific 

Construction Experience in Key Activities

Specific Construction Experience in Key Activities Bidder requests the authority to include criteria of Detailed Design to measure 

the technical capacity of the contractor as follows:

“Contractor should have Completed the Detailed Design (during last 7 

financial years from FY 2017-18 to 28 days prior to deadline of Tender 

submission) for one contract having Length equal to minimum 65 Km or 

more which involves Earthwork in formation and execution of 

PSC/RCC/Steel Bridge works,   pertaining to Construction of Main Line 

(New Lines/Doubling/3rd/4th line) and  Dedicated Freight Corridors only.”

Refer New Sub-Clause 3.5 of revised Section III, 

EQC/R1 (Attachment 1)  of Corrigendum No. 2

51 General As per IRSOD, Maximum gradient in station yards Should be 1 in 1200. In Badsa Station, Grade of 1 in 157 is followed for around 150 m after starting of 

Yard. 1 in 1200 gradient is to be followed in yards as per IRSOD. The bidder 

understands that the Profile design of yards shall be done with 1 in 1200 

gradient and shall be submitted for approval. Kindly Confirm.

Refer revised Tender drawings in Attachment 6 of 

Corrigendum No. 2

52 Section – III Evaluation Qualification 

Criteria, b) - Remarks, Page no. 78

Quoted single percentage (%) Excess (+) or Less (-) on the estimated amount for each Sub-

Schedules ‘B1’ to ‘B8’ of Schedule ‘B’ in the prescribed place of Price Schedule in MS-Excel file 

of Financial Part.

Bidder request the Authority to kindly check and modify the text “B8” as “B14” as 

per the number of the sub schedule given in the table under Schedule B.

Refer Item No. 4  of Corrigendum No. 2

53 Section – IV Tender Forms, 6. Schedule 

‘B’ - Retaining Wall, Bridges & other Civil 

works, Page no. 233,

BOQ Excel

Refer Item No. 8 of Corrigendum No. 2 and Revised 

BOQ MS Excel sheet uploaded on eProcurement 

portal.

54 Section – IV, Form PER 2,

Page no. 93, 

Sub-schedule ‘B1’, page no. 234,

Sub-schedule ‘B7’, page no. 243,

Sub-schedule ‘B8’, page no. 244,

Sub-schedule ‘B14’, page no. 285,

Footer: Bidder understands that wherever the foot note mentioned in the tender 

document “Tender No. HORC/HRIDC/HORC/C-5/2023” should be read as 

“Tender No. HORC/HRIDC/C-6/2024”.

Please confirm.	

Refer Item No. 5  and Item No. 8 of Corrigendum 

No. 2

55 Section VII-8A

Tender

Drawings

4.1.1 MINOR BRIDGES -MAIN LINE Below mentioned drawings are missing: -

159.Conceptual general arrangement drawing for Balancing Culvert

 Bridge No. 358 Span 1x5x3.15 RCC Box at Ch: 114008.865

186.Conceptual general arrangement drawing for Pipe Culvert 

Bridge No. 393 Span 1x1.2 RCC Box at Ch: 121953.670

187.Conceptual general arrangement drawing for Pipe Culvert

Bridge No. 394 Span 1X1.2 RCC Pipe at Ch: 125932.564

Refer Attachment 1 of Corrigendum No. 1 and  

Attachment 6 of Corrigendum No. 2.
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56 Section VII-8A

Tender

Drawings

4.1.2 MINOR BRIDGES- CONNECTING LINE Below mentioned drawings are missing: -

A. BADSA TO SULTANPUR

1.Conceptual general arrangement drawing for RUB bridge no. 4A Span 1X4X4 

dia, at Ch:2727.62

Refer  Attachment 6 of Corrigendum No. 2.

57 Section VII-8A

Tender

Drawings

5. MISCELLANEOUS DRAWINGS (CONCEPTUAL

PLANS) 

Below mentioned drawings are missing: -

2.Conceptual Plan Typical embankment/cutting

profile

11.Conceptual Plan for Auto location hut (S&T)

16.Conceptual Plan for RCC duct of signaling cable

18.Conceptual Plan for Self-Supporting roof covering Shed

25.Conceptual Plan for sump

27.Conceptual Plan Drainage arrangement (Badsa )

28.Conceptual Plan Drainage arrangement (Deverkhana )

29.Conceptual Plan Drainage arrangement (Badli)

30.Conceptual Plan Drainage arrangement (Mandothi )

31.Conceptual Plan Drainage arrangement (New Asaudha )

32.Conceptual Plan Drainage arrangement (Jasaur Kheri)

33.Conceptual Plan Drainage arrangement (Kharkhoda Kirholi )

34.Conceptual Plan Drainage arrangement (Tarakpur)

35.Conceptual Plan Drainage arrangement (New Harsana Kalan)

36.Conceptual Plan Bank/cutting benching at interface locations

41.Conceptual plan location of OHE Mast for composite girder bridges

42.Conceptual Plan for Cross- sectional sketch of ALH

43.Conceptual Plan drains between HORC embankment & KMP

44.Conceptual Plan S&T hut

Refer Attachment 1 of Corrigendum No. 1 and  

Attachment 6 of Corrigendum No. 2.

58 6 Schedule ‘B’: Retaining

Wall, Bridges & other Civil

works

6.11 Sub-Schedule ‘B11’ Total Estimated Value of SUB SCHEDULE-B11 is incorrect in

given clause, pg.no.261(printed in document) Kindly clarify the ambiguity.

Refer Item No. 8 of Corrigendum No. 2

59 Section IVTender

Forms

Clause 4

Methodology for Claiming Payment

The Contractor shall prepare his monthly application for payment in the agreed format in two hard 

copies and one soft copy. This shall be accompanied by supplementary details in accordance 

with Sub- Clause 14.3 [Application for Interim Payment Certificates] of the General Conditions. All 

hard copies shall bear the original signatures of the  Contractor’s Representative and be 

submitted to the Engineer.

If these are found in order, in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] of the General Conditions, then the Engineer shall forward two certified copies of the 

application along with certified supplementary details to the Employer, with his recommendation 

for payment; otherwise, all documents shall be returned to the Contractor for rectification and 

resubmission.

Please clarify that it should be mentioned days for certifying the payment and 

issuance of IPC.

“Within 10 days of receipt of application for payment from the Contractor, the 

Engineer shall forward two certified copies of the application along with certified 

supplementary details to the Employer. Subsequently, Payment shall be 

released to Contractor within 10 days of the receipt of recommendation of the 

Engineer, the Employer shall make electronic payment directly to the 

Contractor’s Bank Account.

Refer Item No. 79 and 80  of Corrigendum No. 2

60 4.Bridges GAD GAD are not available for the Bridge No. 159, 161, 163, 186, 187, 190, 191,196, 

262,265,270,276,280,282,284, 286, 288, 383, 385, 386, 387, 393, 394

Refer Attachment 1 of Corrigendum No. 1 and  

Attachment 6 of Corrigendum No. 2.

61 1. Alignment Plan and Profile Cross section dimension shown in Plan and Profie for Bridge Nos 173, 225, 

380, 377, 392, 317, 315 are not matching with the GAD 

Refer Attachment 6 of Corrigendum No. 2.
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62 4.Bridges GAD Configuration For bridge no. 164, In GAD is given as RUB but in plan and profile 

it is shown as Box culvert. 

Refer Attachment 6 of Corrigendum No. 2.

63 4.Bridges GAD Chanage Shown in GAD are not matching with the plan and profile for the 

Bridge No. 187, 193, 205

Refer Attachment 6 of Corrigendum No. 2.

64 4.Bridges GAD For GAD of bridge no. 290 reference drawing no. mismatching Refer Attachment 6 of Corrigendum No. 2.

65 1. Alignment Plan and Profile In Plan & Proile bridge configuration is shown as 2 x 2 m pipe culvet for the 

bridge no 186, 191,241 where as in GAD it is shown as Box culvert

Refer Attachment 6 of Corrigendum No. 2.

66 RUBs Kindly provide plan & profile of RUBs approach road which is to be develop by 

the contractor given in cl.2.1.6 and cl.2.1.7.

Refer  Sub-Clause 1.1 of Section VII- 2: Employer’s 

Requirements – Functional/R1 (Attachment 4) and 

Item No. 2 & 71 of  Corrigendum No. 2.

67 Section VII - Employer's Requirements 

Functional

ANNEXURE-F-3

List of items of works to be carried out at stations under Schedule 'A'

2. (b) Surfacing of platform with voe RCC precast coping, tactile tiles, precast fencing at end 

platforms.

Kindly provide cross section details of platform to be constructed. Refer revised Tender drawingsof  ESP and Station 

given in   Attachment 6 of Corrigendum No. 2.

69 Page No. 42,43,46,47,& 48  ESPs As per the ESPs, one side of the proposed ROW seems to be insufficient at

some station yards, such as Asaudh, Devarkhana, Badsa, Jasaur Kheri and

Kharkhoda. Kindly confirm.

Refer Sub-Clause 1.7 of  Section VII-2: Employer’s 

Requirements – Functional/R1  (Attachment 1) of 

Corrigendum No. 2 and Item No. 68 of Corrigendum 

No. 2.  

70 General Typical cross section Kindly provide typical cross section of embankment and cuttng section. Refer Attachment 6 of Corrigendum No. 2.

Below mentioned drawings are missing from documents.

•	GC-HRIDC-SK-GEN-OOl_Al

•	GC-HRIDC-SK-GEN-008_Al

•	GC-HRIDC-SK-GEN-012

•	GC-HRIDC-SK-GEN-017

•	GC-HRIDC-SK-GEN-020

•	GC-HRIDC-SK-GEN-027

•	GC-HRIDC-SK-GEN-030

•	GC-HRIDC-C6-SK-CIVIL-002_Al

•	GC-HRIDC-C6-SK-CIVIL-003_Al

•	GC-HRIDC-C6-SK-CIVIL-004- Al

•	GC-HRIDC-C6-SK CIVIL-005- Al

•	GC-HRIDC-C6-SK-CIVIL-006_Al

•	GC-HRIDC-C6-SK-CIVIL-007_Al

•	GC-HRIDC-C6-SK-CIVIL-008_Al

•	GC-HRIDC-C6-SK-CIVIL-009_Al

•	GC-HRIDC-C6-SK-CIVIL-0010_Al

•	GC-HRIDC-CS-SK-CIVIL-009_Al

•	GC-HRIDC-C6-SK-GEN-036

•	GC-HRIDC-C6-SK-GEN-037

•	GC-HRIDC- C6-SK-GEN-038

•	GC-HRIDC- C6-SK-GEN-031

•	GC-HRIDC- C6-SK-GEN-039_AO

•	GC-HRIDC- C6-SK-GEN-041_AO

•	GC-HRIDC- C6-SK-GEN-002_AO

Refer Attachment 1 of Corrigendum No. 1 and 

Attachment 6 of Corrigendum No. 2.

5.	MISCELLANEOUS	DRAWINGS

{CONCEPTUAL PLANS)

Section Vll-88 Documents68
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71 Drawing MJBs Kindly clarify whether is it allowed to fully/partially block the major roads during

construction which are passing below MJBs. If it is not allowed than at few

location OWG superstructure can not be erected in situ and push launching

methedolgy needs to be adopted. please confirm.

Refer Sub-Clause 1.4 of Section VII-2:Employer's 

Requirements -Functional/R1 (Attachment 4),   Item 

No. 37 and Item No. 40 of Corrigendum No. 2.

72 Drawing MJBs At few chainages (example at ch74339,ch 91968,ch 111210) pier is coming

inside leaf junctions of KMP expressway. At this location construction of

pier/foundation requires temporary VUPs or other arrangments. We understand

that cost and permission for the same will be provided by the client. kindly

confirm.

Refer  Sub-Clause 1.4, Sub-Clause 2.2  (m) and 

Annexure F-7 of  Section VII-2:Employer's 

Requirements -Functional/R1 (Attachment 4),    of 

Corrigendum No. 2.

73 Drawing MJBs At location (ch74339,ch 91968,ch 111210) where railway pier is coming inside

KMP embankment, construction of substructure/foundation requires special

stabilty arrangement of existing embankment. We assume that permission &

cost for same will be provided by clients.

Refer  Sub-Clause 1.4 and Annexure F-7 of  Section 

VII-2:Employer's Requirements -Functional/R1 

(Attachment 4),    of Corrigendum No. 2.

74 Drawing MJBs Kindly provide details of existing structure of KMP expressway and its distance

from proposed structure. 

At few location it seems that wing wall/toe wall may interfere with existing

bridge. Ex at ch 61698.

Refer Item No. 2 of Corrigendum No. 2 and Sub-

Clause 1.1 of Section VII 2: Employer’s 

Requirements – Functional/R1 (Attachment 4)  of 

Corrigendum No. 2 and Item No. 71 of Corrigednum 

No. 2.
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