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HARYANA RAIL INFRASTRUCTURE DEVELOPMENT  
CORPORATION LIMITED (HRIDC) 

 
Tender Document 

Top Sheet 
 
 

(A) Salient Features of Tender: 
 

Mode of Tender E-tender (Two Packet System) 

Notice Inviting Tender No. HORC/HRIDC/GGN/CGT/2023/GT/01 dated 
11.05.2023 

Full name of work Name of Work: Geotechnical Investigation, 
Preparation of Geotechnical Report for 
designing of foundations for HORC Viaduct  
between Sohana & Dhulawat stations of  
Haryana Orbital Rail Corridor (HORC) Project 
in the State of Haryana 

Approx. Cost INR 134.74 Lacs (Incl. GST) 

Completion period 110 days 

Tender security amount INR 2,17,500.00 

Issue of Tender Notice Issue of Notice Inviting Tender on HRIDC 
website (www.HRIDC.co.in  )  and in 
eProcurement portal of Govt. of Haryana 
(https://etenders.hry.nic.in) on 11.05.2023  

Availability of tender document on e-
Procurement portal of Haryana Govt. 

Tender documents will be available on e-
Procurement portal Government of Haryana i.e. 
https://etenders.hry.nic.in and HRIDC website 
i.e. www.HRIDC.co.in on 16.05.2023 at 1700 
Hrs. IST to 06.06.2023 upto 1500 Hrs, IST. 

Site visit and other related details The prospective tenderers may contact the 
following for further details: 
Chief Project Manager/HRIDC  
(Email: horc.etendering@gmail.com )   

Start date for submission of offer on the 
eProcurement portal of Haryana Govt. i.e. 
https://etenders.hry.nic.in 

30.05.2023 at 1100 Hrs, IST 

Last date/Time of uploading of tenders 06.06.2023 upto 1500 Hrs, IST  
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Date/Time of Opening of Tender Technical Tenders will be opened on 
06.06.2023 at 1530 Hrs, IST. Financial 
Tenders of the eligible tenderers would be 
opened subsequently on the date & time to be 
notified later on. 

 
(B) PRECAUTIONS TO BE TAKEN FOR PREPARING LEGAL DOCUMENTS (For 

guidance to Tenderer): 
 

1. Non-Judicial Stamp Paper 
i) Should have been purchased in the name of the Company/firm/executants. 

ii) Should be purchased from the Place/State where the document is being executed. 
iii) Values of the non-judicial stamp paper (NJSP) should be as mentioned in Tender 

conditions, where value of NJSP is not mentioned in the tender conditions, value of 
NJSP should as per the law of the state in which the document is being executed. 

iv) Date of purchase of Non-Judicial stamp paper should be prior from the date of 
execution of document. 

 
2. Signature on the document 

i) The document should be signed on each page and at the appropriate place meant for 
signature of executants/deponent. 

ii) Signatory/executants should ensure that on the date of signing the document he/she 
has valid authority/attorney in his/her favour for signing. 

iii) In affidavit declaration clause as well as verification clause both should be signed by 
deponent/executants. 

iv) Where the document requires witnessing, it should be duly signed by witnesses along 
with their names and addresses. 

v) On Power of Attorney, signatures of the Attorney holder should also be got done and 
attested by executants. 
 

3. Format of the document 
i) Where the format has been prescribed by HORCL/HRIDC, the document should be 

executed in that format. 
ii) Date and place of execution should always be mentioned on the document. 
 

4. Notarization of document 
i) The document should be duly attested (signed and stamped) by notary public on each 

page. 
ii) The seal of the notary public should contain his name, area of practice and Registration 

number. 
5. Notarial stamps of appropriate value wherever required should be affixed on the document. 
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HARYANA RAIL INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 
 

          Notice Inviting Tenders (NIT)  

Procurement of Works 

             (e-Tendering Process Without Prequalification) 
 

Tender No. HORC/HRIDC/GGN/CGT/2023/GT/01                                    Date: 11.05.2023 

 

Country : India 

Employer : Haryana Orbital Rail Corporation Limited 

Tender Inviting Authority: Haryana Rail Infrastructure Development Corporation Limited 
(HRIDC) 

Project : Haryana Orbital Rail Corridor Project 

Contract Title: Geo technical Investigation - For designing of foundations of Viaduct  

 

Tender Document Issued on: 16.05.2023. 
 

1. Haryana Rail Infrastructure Development Corporation Limited (HRIDC), an implementing  
agency, for Haryana Orbital Rail Corridor (HORC) Project having its office at Plot No 143, 
5th Floor, Railtel Tower, Sector-44, Gurugram, Haryana-122003, invites online Tenders 
through e-Tender portal of Govt. of Haryana from  eligible Tenderers for the works of  
Geotechnical Investigation, Preparation of Geotechnical Report for designing of 
foundations for HORC Viaduct  between Sohana & Dhulawat stations of  Haryana 
Orbital Rail Corridor (HORC) Project in the State of Haryana fulfilling the qualification 
criteria as mentioned in the Tender Document. The completion period of work is 110 days. 
Tenderers are advised to refer the Clauses on General Tender Conditions (Sub Clause 2.3.2 
(A) to 2.3.2 (C))  given in Tender Document, to qualify for the participation in the Tender. 

 

2. Tendering will be conducted through National Competitive Tendering (NCT) and is open to 
all eligible Tenderers. 

 

3. Interested eligible Tenderers may obtain further information from the office of Chief Project 
Manager, HRIDC and inspect the Tender Document during office hours from 0930 to 1800 
hours at the address given below: 

 

Chief Project Manager, 

Haryana Rail Infrastructure Development Corporation Limited, Plot No 143, 5th Floor, 
Railtel Tower, Sector-44, Gurugram,  Haryana-122003 

Tel No: +91 9311478893 

Email id: horc.etendering@gmail.com 

4. The Tender Document in English will be available online on eProcurement portal of Govt. of 
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Haryana (https://etenders.hry.nic.in) from 16.05.2023 at 1700 hrs. IST till 06.06.2023 at 
1500 hrs. IST. The start date of submission of Tender on eProcurement portal is 30.05.2023 at  
11.00 hrs IST. Tenderer is required to submit a non- refundable E-Service fee of INR 1180 
(INR One Thousand One Hundred and Eighty Only) including GST and Cost of Tender 
Documents of INR 15,000.00 (INR Fifteen Thousand Only) including GST as indicated in 
the table at the end of this       NIT. The method of payment of E-Service fee will be online in the 
eProcurement portal using the electronic payment gateway service. Tenderers will be 
required to register in the above website. 

 

5. For submission of the Tender, the Tenderers are required to have Digital Signature Certificate 
(DSC) from one of the Certifying Authorities (CAs), authorized by Government of India for 
issuing DSC. Tenderer can see the list of licensed CAs from the link (www.cca.gov.in). 
Aspiring Tenderers who have not obtained the user ID and password for participating in 
eProcurement in this Project, may obtain the same from the website: 
https://etenders.hry.nic.in. 

 

6. Tenders comprise two Parts, namely the Technical Tender and the Financial Tender, and both 
Tenders must be simultaneously submitted online on eProcurement portal 
(https://etenders.hry.nic.in) on or before 06.06.2023 at 1500 hrs. IST. Tender validity shall be 
90 days from the last date of submission of Tenders. Any Tender or modifications to Tender 
received outside eProcurement system will not be considered. The electronic tendering 
system would not allow any late submission of Tender. The Technical Tender will be opened 
online on 06.06.2023 at 1530 hrs. IST and this could be viewed by the Tenderers online on 
eProcurement Portal. The Price Tender shall remain in encrypted form in the eProcurement 
system until the opening. If the office happens to be closed on the date of opening of the Tenders 
as specified, the Tenders will be opened on the next working day at the same time and venue. 
 

7. Tenderers may have to submit the original documents in physical form at short notice 
whenever asked by HORC/HRIDC at any stage of tender evaluation process or even after 
finalization of tender. 

 

8. All Tenders must be accompanied by a Tender Security of the amount INR 2,17,500.00 
(INR Two Lakhs Seventeen Thousand Five Hundred Only), to be paid online on 
eProcurement Portal in favour of Haryana Rail Infrastructure Development Corporation 
Limited using the electronic payment gateway service.  
 

9. There will be No Pre-Tender Meeting for this Tender. Tenderers are advised to download 
the Tender Document and may request any clarification on Tender Documents. Last date for 
submission of Tender queries for any clarification to the Employer is 23.05.2023 by 1800 
Hrs., IST after which no queries will be acknowledged.  

 

10. Other details can be seen in the Tender Document. The Employer shall not be held liable for 
any delays due to system failure beyond its control. Even though the system will attempt to 
notify the Tenderers of any updates, the Employer shall not be liable for any information not 
received by the Tenderer. It is the  responsibility to verify the HRIDC website 
(http://www.HRIDC.co.in) and eProcurement portal of Govt. of Haryana 
(https://etenders.hry.nic.in) for the latest information related to this Tender and issue of any 
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addenda/Corrigenda. 

 

11. Critical Dates 

 

S. No. Tender Schedule Date 

1.  Issue of Notice Inviting Tender on HRIDC Website (i.e. 
www.HRIDC.co.in) & on eProcurement portal of Government 
of Haryana (i.e. www.etenders.hry.nic.in). 

11.05.2023, 
1700 Hrs, IST 

2.  Availability of tender documents on eProcurement portal of 
Government of Haryana (i.e. www.etenders.hry.nic.in) and 
HRIDC website (i.e. www.HRIDC.co.in) 

16.05.2023,  
1500 Hrs., IST 

3.  Last date for Submission of Tender queries for any clarification 
to the Employer. 

23.05.2023,  
1800 Hrs, IST 

4.  Uploading of Reply to Tender queries on e-Procurement portal 
of Government of Haryana (i.e. www.etenders.hry.nic.in) and 
HRIDC website (i.e. www.HRIDC.co.in). 

25.05.2023 

5.  Start of submission of offer on e-procurement portal i.e. 
https://etenders.hry.nic.in. 

30.05.2023,  
1100 Hrs., IST 

6.  End of availability of Tender Documents at 
https://etenders.hry.nic.in 

06.06.2023,  
1500 Hrs., IST 

7.  Opening of Technical Tender 06.06.2023,  
1530 Hrs, IST 

NOTE: In case the intended date for opening of tenders is declared a holiday, the Tenders will 
be opened on the next working day at the same time. 
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TABLE 
 

Package 
No. 

Name of Work Estimate
d Cost of 
Works 

Tender 
Security 

Cost of 
Tender 

Document 

E-Service 
fee 

Time for
Completion

1 2  3 4 5 6 

GT/01 

Geotechnical Investigation, 
Preparation of Geotechnical 
Report for designing of 
foundations for HORC 
Viaduct between Sohana & 
Dhulawat stations of  
Haryana Orbital Rail 
Corridor (HORC) Project in 
the State of Haryana 

INR 
134.74 
Lacs 

(Includi
ng 

GST) 

INR 
2,17,500.00 

 

INR 
15,000.00 

(including 
GST) 

INR 
1180 

(including 
GST) 

110 days

 

 

 

                                                              

 

 

 

                                                               --SD-- 

Chief Project Manager, 
Haryana Rail Infrastructure 
Development Corporation Limited 
Plot No 143, 5th Floor, Railtel Tower, 
Sector-44, Gurugram, 
Haryana-122003 
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Annexure-1 
 

Scanned copy of the Documents to be uploaded along with offer 
 

S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

1.  Cost of Tender Document (in 
terms of Clause 2.1.2 of 
General Tender Conditions 

and instructions to 
 of tender 

document) 

ONLINE MODE (No 
documentary proof required) 

 

2.  Tender Security of INR 
2,17,500.00 (in terms of 
Clause 3.0 of General 
Tender Conditions and 

 
of tender document) 

ONLINE MODE 
(Online Payment Receipt 

generated on eProcurement 
Portal) 

 

3.  E-Service Fee ONLINE MODE (No 
documentary proof required) 
 

 

4.  Constitution of Firm 
documents (as required in 
terms of Clause 2.4 of the 
tender document) 

  

(A) In case of Sole Proprietorship 
Firm 

(i) A copy of notarized 
Affidavit certifying the 
Sole Proprietorship of the 
firm. (Standard Affidavit 
as per Annexure O 1) 
 

(ii) An undertaking that 
he/Sole Proprietorship 
Firm  is not blacklisted or 
debarred by 
Railways/HRIDC or any 
other Ministry / 
Department of Govt. of 
India or any other Ministry 
/ Department of Govt. of  
Haryana from participation 
in tender on the date of 
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

opening of Tenders, either 
in individual capacity or as 
a member of the 
partnership firm which he 
was / is a partner/member. 
Concealment / wrong 
information in regard to 
above shall make the 
contract liable for 
determination under Clause 
62 of the General 
Conditions of Contract 
(April 2022). 

 
(iii)  All other documents in 

terms of explanatory notes 
for Clause 2.3.2 (A) to 
2.3.2 (C) of General Tender 
Conditions and Instructions 
to Tenderer(s). 

(B) In case of HUF 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

i) A copy of notarized 
affidavit on Stamp Paper 
declaring that he who is 
submitting the tender on 
behalf of HUF is in the 

Hindu Undivided Family 
(HUF) and he has the 
authority, power and 
consent given by other 
members to act on behalf 
of HUF. 

 
ii) An undertaking that the 

HUF is not blacklisted or 
debarred by 
Railways/HRIDC or any 
other Ministry / 
Department of Govt. of 
India or any other 
Ministry / Department of 
Govt. of  Haryana from 
participation in tender on 
the date of opening of 
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

Tenders, either in 
individual capacity or as a 
member of the 
partnership firm  in which 
HUF was / is a 
partner/member. 
Concealment /wrong 
information in regard to 
above shall make the 
contract liable for 
determination under 
Clause 62 of the General 
Conditions of Contract 
(April 2022) 

iii) All other documents in 
terms of explanatory 
notes for Clause 2.3.2 (A) 
to 2.3.2 (C) of General 
Tender Conditions and 
Instructions to 
Tenderer(s). 

(C) 
 

 

(i)Notary certified copy of the 
Partnership Deed. 

 
(ii)Document(s) in support of 

Registration of firm with 
Registrar of firms viz. 
Registration certificate/ 
Form- A & Form-B/ Form 
C (as applicable) etc. issued 
by Registrar of firms. 

 
(iii)Power of Attorney (duly 

notarised/registered) in 
favour of the individual 
signing the tender 
documents, agreement and 
create liability against the 
Firm. (Standard Performa 
as per Annexure O-2) 

 
iv) An undertaking by all the 

partners of the 
Partnership Firm that they 
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

are not blacklisted or 
debarred by 
Railways/HRIDC or any 
other Ministry / 
Department of Govt. of 
India or any other 
Ministry / Department of 
Govt. of  Haryana from 
participation in tender on 
the date of opening of 
Tenders, either in 
individual capacity or as a 
member of the 
partnership firm  in which 
HUF was / is a 
partner/member. 
Concealment /wrong 
information in regard to 
above shall make the 
contract liable for 
determination under 
Clause 62 of the General 
Conditions of Contract 
(April 2022) 

 
v) All other documents in 

terms of explanatory 
notes for Clause 2.3.2 (A) 
to 2.3.2 (C) of General 
Tender Conditions and 
Instructions to 
Tenderer(s). 

(D)   NOT APPLICABLE as JV in 
not permitted in this Tender 

 

(E) 
registered under Companies 
Act-2013 

(i)Copy of the MOA 
(Memorandum of 
Association)/AOA 
(Articles of Association) of 
the Company; 

 
(ii)A copy of Certificate of 

Incorporation 
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

(iii)A copy of 
notarized/registered Power 
of Attorney (Standard 
Performa as per 
Annexure O-9) by the 
Company (backed by the 
resolution of Board of 
Directors) (Standard 
Performa as per 
Annexure O-10) in favour 
of the individual signing the 
tender on behalf of the 
Company and create 
liability against the 
company. 

 
(iv)An undertaking that the 

Company is not blacklisted 
or debarred by 
Railways/HRIDC or any 
other Ministry / Department 
of Govt. of India or any 
other Ministry / Department 
of Govt. of  Haryana from 
participation in tender on 
the date of opening of 
Tenders, either in 
individual capacity or as a 
member of the partnership 
firm which he was / is a 
partner/member. 
Concealment / wrong 
information in regard to 
above shall make the 
contract liable for 
determination under Clause 
62 of the General 
Conditions of Contract 
(April 2022). 

 
(v)All other documents in 

terms of explanatory notes 
for Clause 2.3.2 (A) to 2.3.2 
(C) of General Tender 
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

Conditions and Instructions 
to Tenderer(s) 

(F) 
 

(i)Notarised copy of the LLP 
Agreement; 

 
(ii)A Copy of Certificate of 

Incorporation; and 
(iii)A copy of 

notarized/registered Power 
of Attorney/authorization 
issued by the LLP in favour 
of the individual to sign the 
tender on behalf of the LLP 
and create liability against 
the LLP. (Standard 
Performa as per 
Annexure O-11) 

 
(iv)An undertaking that the 

LLP is not blacklisted or 
debarred by 
Railways/HRIDC or any 
other Ministry / Department 
of Govt. of India or any 
other Ministry / Department 
of Govt. of Haryana from 
participation in tender on 
the date of opening of 
Tenders, either in 
individual capacity or as a 
member of the partnership 
firm in which he was / is a 
partner/member. 
Concealment / wrong 
information in regard to 
above shall make the 
contract liable for 
determination under Clause 
62 of the General 
Conditions of Contract 
(April 2022). 

 
(v)All other documents in 

terms of explanatory notes 
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

for Clause 2.3.2 (A) to 2.3.2 
(C) of General Tender 
Conditions and Instructions 
to Tenderer(s) 

(G) In case of a Registered 
Society/ Registered Trust 

(i)A notarised copy of the 
Certificate of Registration; 

 
(ii)Notarised copy of Deed of 

Formation; and 
 
(iii)A notarised/registered copy 

of Power of Attorney in 
favour of the individual to 
sign the tender documents 
and create liability against 
the Society/Trust. 

 
(iv)An undertaking that 

Registered Society/ 
Registered Trust is not 
blacklisted or debarred by 
Railways/HRIDC or any 
other Ministry / Department 
of Govt. of India or any 
other Ministry / Department 
of Govt. of Haryana from 
participation in tender on 
the date of opening of 
Tenders, either in 
individual capacity or as a 
member of the partnership 
firm in which he was / is a 
partner/member. 
Concealment / wrong 
information in regard to 
above shall make the 
contract liable for 
determination under Clause 
62 of the General 
Conditions of Contract 
(April 2022). 

 
(v)All other documents in 

terms of explanatory notes 
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

for Clause 2.3.2 (A) to 2.3.2 
(C) of General Tender 
Conditions and Instructions 
to Tenderer(s). 

5. Technical Eligibility 
Criteria  
Completion/Performance 
Certificate in support of  

(i) One similar work 
costing not less than 
INR 81.00 lacs Or  

(ii) Two  similar works each 
costing not less than 
INR 54.00 lacs, 

(iii) Three  similar works 
each costing not less 
than  INR 41.00 lacs  

as per clause 2.3.2 (A) of 
General Tender Conditions 
and instructions to 
Tenderer(s). 

Copy  

6. Financial Eligibility 
Criteria  The Tenderer must 
have minimum average annual 
contractual turnover of  at least 
INR 56 Lacs calculated as 
total certified payments 
received for contracts in 
progress and/or completed 
within the last three financial 
years ( 2019-20, 2020-21, 
2021-22) divided by three.. as 
per Clause 2.3.2 (B) of General 
Tender Conditions and 
instructions to Tenderer(s). 

Copy  

7.  Tender Form (First Sheet) Copy  
8.  Annexure-C Declaration form 

regarding site etc. 
Copy   

9.  Annexure-D Declaration 
regarding constitution of firm 

Copy   

10.  Annexure-E (Plant and 
Machinery) 

Copy  
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S.No. Document Required in the form 
Submitted along with 

the tender (Yes/No/NA) 

11.  Annexure-F (Engineers/ 
Personnel) 

Copy  

12.  Annexure-G (Works executed 
during last seven years ending 
last day of the month previous 
to the one in which tender is 
opened) 

Copy  

13.  Annexure-H Work in Hand - 
in support of Credentials. 

Copy  

14.  Annexure-I (Detail of 
Contractual Payment received 
in previous three financial 
years and the current financial 
year) 

Copy 
 
 

 

 

15.  Annexure-J (Bank Detail/ 
RTGS) 

Copy  

16.  Completion Certificate*  Copy  
17.  Annexure-M Mandatory 

Affidavit to be submitted by 
tenderer along with the tender 
documents 

Copy  

18.  Annexure-Q - Mandatory 
undertaking Regarding 
Employment/ Partnership of 
Retired Government of India/ 
Haryana Employees. 

Copy  

* Tenderer should make all efforts to submit the Completion certificate as per Annexure-L. 
NA-Not Applicable 

 
Signature of Tenderer(s) 

 
  

 
                         Address of the Tenderer(s) 
 

      (Complete postal address) 
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HARYANA RAIL INFRASTRUCTURE DEVELOPMENT 
CORPORATION LIMITED 

 
LETTER OF TENDER 

 
 
Tender No: HORC/HRIDC/GGN/CGT/2023/GT/01                                            Dated 11.05.2023 
 
 
Name of work: Geotechnical Investigation, Preparation of Geotechnical Report for 
designing of foundations for HORC Viaduct  between Sohana & Dhulawat stations of  
Haryana Orbital Rail Corridor (HORC) Project in the State of Haryana 
 
To, 
 
Chief Project Manager, 
Haryana Rail Infrastructure Development Corporation Limited (HRIDC), 
Plot no.143, 5th floor,  
Railtel Tower, Sector-44 
Gurugram  122003 
Tel: +91 9311478893 
 
Dear Sir, 
 
I/We, ____________________________ have read the various conditions to tender attached 
hereto and agree to abide by the said conditions. I/We also agree to keep this tender open for 
acceptance for a period of 90 (Ninety) days from the date fixed for opening the same and in default 
thereof, I/We will be liable for forfeiture of Tender Security
Geotechnical Investigation, Preparation of Geotechnical Report for designing of foundations 
for HORC Viaduct  between Sohana & Dhulawat stations of  Haryana Orbital Rail Corridor 
(HORC) Project in the State of Haryana, at the rates quoted in the attached schedule and hereby 
bind myself/ourselves to complete the work in all respects within 110 days, from the date of issue 
of letter of acceptance of the tender. 

 
2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of 

Contract (April 2022), with all correction slips issued time to time and to carry out the work 
according to the Special Conditions of Contract, technical specifications, specifications of 
materials and Schedule of Rates as laid down by HORCL/HRIDC in the present contract. 

 
3. Tender Security of requisite amount specified in Clause 3 of General tender Conditions and 

Instructions to Tenderer(s) of Tender Document has been deposited online. The Tender 
Security  shall be forfeited  without prejudice to any other right or remedies in case my/our 
Tender is accepted and if: 
a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 
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b) I/We do not execute the contract documents within seven (7) days after receipt of notice 
issued by HORCL/HRIDC that such documents are ready; and 

c) I/We do not commence the work within fifteen (15) days after receipt of orders to that 
effect. 

 
4. Until a formal Contract Agreement is prepared and executed, acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually agreed 
to between us and indicated in the letter of acceptance of my/our offer for this work. 

 
 
Signature of Witnesses:                                                                
 

      Signature of Tenderer(s) 
 

        
 
                     Address of the Tenderer(s) 
 

(Complete postal address) 
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GENERAL TENDER CONDITIONS AND INSTRUCTIONS TO TENDERER(S) 

 
GENERAL TENDER CONDITIONS AND INSTRUCTIONS TO TENDERER(S) SHALL 
BE READ IN CONJUNCTION WITH THE RAILWAY, STANDARD GENERAL 
CONDITIONS OF CONTRACT (APRIL 2022) WITH ADVANCE CORRECTION SLIPS 
ISSUED BY THE AUTHORISED SIGNATORY OF RAILWAY BOARD, AS ON THE NIT 
DATE OF TENDER, IN ADDITION TO THE CONDITIONS MENTIONED IN THIS 
TENDER DOCUMENT 
 
 
 

Part -I 
 Instruction to Tenderers (ITT) 

1.0 NAME OF WORKS: 

 Tenders are invited for the work Geotechnical Investigation, Preparation of 
Geotechnical Report for designing of foundations for HORC Viaduct  between 
Sohana & Dhulawat stations of  Haryana Orbital Rail Corridor (HORC) Project 
in the State of Haryana 

2.0 TENDER DOCUMENTS: 
One set of complete tender documents contains the following: 
Technical Tender  

(i) Top sheet,  
(ii) Notice Inviting Tender, 
(iii)Addendum/Corrigendum, if any,  
(iv) Tender form (first sheet),  
(v) General Tender Conditions and Instructions to Tenderer(s) along with related 

Annexures,  
(vi) Special Conditions related to Site Data and Specifications along with related 

Annexures. 
 
The above documents must be uploaded along with all mandatory 
documents/credentials as directed in Annexure-1 of Notice Inviting Tender and 
Tender Conditions and Instructions to Tenderer(s). 
 
Financial Tender 
It consists of :  

(i) Bill of Quantities (BOQ) containing Schedule of Items, Quantities and Unit 
Rates.  
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(ii) MS Excel Sheet with provision for quoting percentage rates online by 
tenderers. The Tenderer has to quote the percentage (%) Excess (+) or Less 
(-) over the total Estimated Cost of Schedule 'A' (which is shown as 

oaded 
on e procurement portal) with provision for quoting of rates in excel sheet
(BOQ) online by tenderers. All rates given in BOQ are inclusive of GST 
and all other taxes 

2.1 SUBMISSION OF TENDERS: 

2.1.1 
(a) 

The offer is to be uploaded online from 30.05.2023 at 11:00 AM to 06.06.2023 upto 
1500 Hrs, IST along with scanned copy of all the requisite documents (as per 
Annexure-1 of Notice Inviting Tender). 

 Tenderer may have to submit the original documents in physical form at 
short notice whenever asked by HORCL/HRIDC at any stage of tender 
evaluation process or even after finalization of tender. 

 In e-tender, all submissions of documents are to be uploaded on the e-
Procurement portal of Government of Haryana i.e. https://etenders.hry.nic.in. 
There may be last minute hic-cups and delay in uploading the Documents. 

Tenderers are advised to upload their offer well in 
time. HORCL/HRIDC will not be responsible for any delay/non submission 
of offer due to any reason whatsoever. 

(b) -I/File-  Technical Tender will be opened on 06.06.2023 at 1530 Hrs, 
IST.  
The Technical Tender shall contain: 
 (a) Tender form (First sheet);  
(b) All requisite documents mentioned in General Tender Conditions and 
Instructions to T  and Annexure-1 of Notice Inviting Tender; 
 (c) Complete Tender document duly signed by competent authority at each page.  
 
Tenderers are requested to ensure that all such documents and Annexures duly filled 
and signed by legally authorized signatory are uploaded, completed in all respects with 
their Packet-I/File-I.   
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(c) Packet II/File II-FINANCIAL TENDER (SECOND PACKET) shall contain the 
Financial Tender only. 
Financial Tender shall contain the followings: 

(A) MS Excel Sheet after quoting  percentage rate against Sch  
(B)  

 
 Financial Tender will be uploaded along with File-I/Packet-I on or before the tender 
submission end date and time.  
Financial Tender of only those tenderer(s) will be opened whose Packet-I/File-I 
(Technical Tender) is found technically eligible as per Tender Conditions. The time, 
date and venue of opening of Packet-II/File-II (Financial Tenders) shall be notified to 
the technically eligible tenderer(s) after evaluation of Packet-I/File-I (Technical 
Tenders). The same shall be opened on due date in the presence of tenderers/their 
representatives as may wish to attend the same. 
 
Further, offered rates should be filled up only in the BOQ (MS-Excel sheet) at 
specified space i.e. Financial Tender Sheet (Packet-II/File-II). Rates offered in any 
other Proforma/Form shall be rejected. 

(d) Care in submission of tender  

(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the rates 
he enters in the tender forms are adequate and all-inclusive to accord with the 
provisions in Clause-37 of the Standard General Conditions of Contract (April 2022) 
for the completion of works to the entire satisfaction of the Engineer-in-charge. 

(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax 
Act, 2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union 

and Services Tax Act (SGST) also, as notified by Central/State Govt& as amended 
from time to time and applicable taxes before Tender
full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered 
while quoting rates. 

(iii) The successful tenderer who is liable to be registered under CGST /IGST/ UTGST/ 
SGST Act shall submit GSTIN along with other details required under 
CGST/IGST/UTGST/SGST Act to HORCL/HRIDC immediately after the award of 
contract, without which no payment shall be released to the Contractor. The Contractor
shall be responsible for deposition of applicable GST to the concerned authority. 
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(iv) In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the HORCL/HRIDC shall deduct the applicable GST 
from his/their bills under reverse charge mechanism (RCM) and deposit the same to 
the concerned authority. 

(v) When work is tendered for by a firm or company, the tender shall be signed by the 
individual legally authorized to enter into commitments on their behalf. 

(vi) The HORCL/HRIDC will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of the firm made subsequent to the execution 
of the contract. It may, however, recognize such power of attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the Contractor.

(vii) The tenderers shall submit a copy of certificate stating that all their 
statements/documents submitted along with Tender are true and factual. Standard 
format of certificate to be submitted by the Tenderer is enclosed as Annexure-M. Non 
submission of above certificate by the Tenderer shall result in summarily rejection of 
his/their Tender. It shall be mandatorily incumbent upon the tenderer to identify, state 
and submit the supporting documents duly self-attested by which they/he is qualifying 
the Qualifying Criteria mentioned in the Tender Document. 

2.1.2 Cost of Tender Documents 
Tender Documents will be available on the e-Procurement portal 
https://etenders.hry.nic.in from 16.05.2023 at 1700 Hrs, IST  to 06.06.2023 upto 
1500 hrs, IST. The cost of Tender Document will have to be deposited ONLINE on 
eProcurement portal of Govt. of Haryana (https://etenders.hry.nic.in). The cost of 
tender document is Rs. 15,000/- (including GST @ 18%).  

2.1.3 The Tender Document consisting of TWO Packets/Files i.e., Packet-I/File-I 
(TECHNICAL TENDER) and the Packet-II/File-II (FINANCIAL TENDER), shall be 
uploaded by 06.06.2023 upto 1500 Hrs, IST. The Packet-I/File-I (Technical Tender) 
will be opened after closing of uploading of tender i.e. 06.06.2023 at 1530 Hrs, IST.
Technical details and commercial conditions read out in the presence of such 
tenderer(s) as is/are present if any. The time, date and venue of opening of Packet-
II/File-II (Financial Tenders) shall be notified to successful tenderer(s) after evaluation 
of Packet-I/File-I (Technical Tenders). The offer shall be uploaded along with scanned 
copy of all the requisite document (as per Annexure-1 of Notice Inviting Tender and 
General Tender Conditions & Instructions to Tenderer(s)). In case the intended 
date for opening of tenders is declared a holiday, the tenders will be opened on the next 
working day at the same time. 
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2.2 COMPLETION OF TENDER DOCUMENTS: 

2.2.1 The tenderer(s) shall quote his single percentage rate in financial Tender MS-
Excel Sheet against Bill of Quantities (Packet-II, Financial Tender). Every possible 
fluctuation, in the rate of labour, material and general commodities, and other 
possibilities of each and every kind which may affect the rates, should be considered 
and kept in view before quoting the rates and no claim on this account shall be 
entertained by HORCL/HRIDC under any circumstances except the price escalation 
payable as per price variation clause, if any, provided separately in the tender 
documents. 

2.2.2 The rate should be quoted in percentage only in Financial Tender MS Excel sheet. 
However, the quoted percentage rate against BOQ will automatically be converted into 
total quoted amount in figures and words in Financial Tender sheet. 
 
If a tenderer does not quote rate/rates in the format (MS-Excel Sheet) as specified in 
this tender document i.e. Financial Tender MS Excel sheet (Package II/File-II-
Financial Tender), the offer will be treated incomplete and summarily rejected. 

2.2.3 Tenderer(s) participating in this tender are deemed to have accepted all the 
conditions given in Tender document. 

2.2.4 The rates, rebates and/or other financial terms, if any, quoted by tenderer in the relevant 
fields of the Financial Tender page will only be the ruling terms for deciding the inter-
se ranking, and any such condition having financial repercussions, if quoted by them 
anywhere else including attached documents shall not be considered for deciding inter-
se ranking. 

2.2.5 HORCL/HRIDC reserves the right not to consider conditional tenders and reject the 
same without assigning any reason. Only those additional conditions which are 
explicitly accepted by HORCL/HRIDC shall form part of the contract. 

2.2.6 An affidavit is required to be uploaded/submitted by all tenderers (as given in 
Annexure-M). Based on this affidavit, Tender Committee will deliberate and decide 
eligibility of tenderers for first packet. 

2.2.8 Tenderer may have to submit the original Documents in physical form at short notice 
whenever asked by HORCL/HRIDC at any stage of tender evaluation process or even 
after finalization of tender. 
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2.2.9 In E-tender, all submissions of documents are to be uploaded on the e-procurement 
portal https://etenders.hry.nic.in. There may be last minute hic-cups and delay in 
uploading the Documents Tenderers are advised to upload 
their offer well in time. HORCL/HRIDC will not be responsible for any delay/non 
submission of offer due to any reason whatsoever. 

2.2.10 Tenders containing erasures and / or alterations of tender documents are liable to be 
rejected. Any correction made by tenderer(s) in his/their entries must be attested by 
him / them. 

2.2.11 The works are required to be completed within a period of 110 days from the date of 
issue of acceptance letter. 

2.2.12 Employment/Partnership, etc. of Retired Government of India/ Government of 
Haryana Employees: 

(a) Should a Tenderer  
i)  be a retired Engineer of the gazetted rank or any other gazetted officer working 

before his retirement, whether in the executive or administrative capacity or 
whether holding a pensionable post or not, in the Engineering or any other 
department of Government of India/ Government of Haryana and administered by 
the President of India/ Competent Authority for the time being, OR  

ii) being partnership firm/ company/ registered society/ registered trust etc have as one 
of its partners a retired Engineer of the gazetted rank or any other gazetted officer 
working before his retirement in Government of India/ Government of Haryana, 
OR 

iii) being an incorporated company have any such retired Engineer of the gazetted rank 
or any other gazetted officer working before his retirement in Government of India/ 
Government of Haryana as one of its directors  

AND 
in case where such Engineer or officer had not retired from government service at 
least 1 year prior to the date of submission of the tender  

THEN 
the tenderer will give full information as to the date of retirement of such Engineer 
or gazetted officer from the said service and as to whether permission for taking 
such contract, or if the Contractor be a partnership firm or an incorporated 
company, to become a partner or director as the case may be, has been obtained by 
the tenderer or the Engineer or officer, as the case may be from the President of 
India/ Competent Authority duly authorized by him in this behalf, shall be clearly 
stated in writing at the time of submitting the tender. 
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(b)  In case, upon successful award of contract, should a tenderer depute for execution 
of the works under or to deal matters related with this contract, any retired Engineer of 
gazette rank or retired gazetted officer working before his retirement in the Engineering 
or any other department of Government of India/ Government of Haryana and 
administered by the President of India/ Competent Authority for the time being, and 
now in his employment, then the tenderer will ensure that retired Engineer or retired 
gazetted officer had retired from government service at least 1 year prior to the date of 
his employment with tenderer and in case he had retired from service within a year 
then he possesses the requisite permission from the President of India/ Competent 
Authority or any officer, duly authorized by him in this behalf, to get associated with 
the tenderer. 
 
(c) Should a tenderer or Contractor being an individual, have member(s) of his family 
or in the case of partnership firm/ company / registered society / registered trust etc. 
one or more of his partner(s)/shareholder(s) or member(s) of the family of 
partner(s)/shareholder(s) having share of more than 1% in the tendering entity 
employed in gazetted capacity in the Engineering or any other department of 
Government of India/ Government of Haryana, then the tenderer at the time of 
submission of tender, will inform the authority inviting tenders the details of such 
persons. 
 
Note:  
The undertaking for the above shall be submitted as per Annexure-Q. Tenders without 
the above information referred to or a statement to the effect that no such retired 
Engineer or retired gazetted officer is so associated with the Tenderer, as the case may 
be, shall be summarily rejected. 

2.3 CREDENTIALS TO BE UPLOADED/SUBMITTED ALONG WITH TENDER 
DOCUMENTS: 

2.3.1 The tenderer(s) shall upload with his/their tender a list of serviceable machinery, tools 
and plants, equipment and vehicles he/they has/have in hand for executing the work & 
those, he/they intends/intend to purchase as per Annexure-E. 

2.3.2 Eligibility Criteria 

2.3.2 
(A) 

Technical Eligibility Criteria 
The Tenderer shall upload the documents to prove their technical eligibility as per 
following criteria: 
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 The Tenderer must have successfully completed or Substantially Completed  any of 
the following during last 07 
 (seven) years, ending last day of month previous to the one in which tender is 
invited: 
 

(i) One similar work each costing not less than the amount equal to INR 
81.00 lacs. 

OR 

(ii) Two similar works each costing not less than the amount equal to INR 
54.00 lacs, 
                                       OR 

(iii) Three similar work each costing not less than the amount equal to INR 
41.00 lacs. 

 
 
Where 
 Carrying out Geotechnical Investigation in soil/rock for 
Railway/ Metro rail/RRTS/ Highway/ Irrigation Canal linear projects.  
 

 an ongoing work in which payment equal to or 
more than 80% of the original contract value. 
 
The Tenderer shall submit the requisite information in Annexure-G along with the 
Completion Certificate issued by the Employer (owner of the work) as documentary 
proof clearly indicating the similarity of the work as per Sub-Clause 2.3.2 (A) above, 
actual completion cost, actual completion date. Tender submitted without this 
documentary proof shall not be evaluated. Tenderer should make all efforts to submit 
the Completion certificate as per Annexure-L. 
 
 
Note: Work experience certificate from private individual shall not be considered. 
However, in addition to work experience certificates issued by any Govt. Organisation, 
work experience certificate issued by Public listed company having average annual 
turnover of Rs. 500 crore and above in last 3 financial years excluding the current 
financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
incorporated/registered at least 5 years prior to the date of opening of tender, shall 
also be considered provided the work experience certificate has been issued by a 
person authorized by the Public listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate, the relevant 
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copy of work order, bill of quantities, bill wise details of payment received duly 
certified by Chartered Accountant, TDS certificates for all payments received and 
copy of final/last bill paid by company in support of above work experience 
certificate. 
 
Further, it may be kindly noted that the above work, if executed as part of any other 
single work, will also be considered eligible as similar work provided the value of 
that part of single work meets the minimum amount as mentioned in clause above. 

2.3.2 
(B) 

Financial Eligibility Criteria: 
The Tenderer must have minimum average annual contractual turnover of at least INR 
56 Lacs calculated as total certified payments received for contracts in progress and/or 
completed within the last three financial years (2019-20, 2020-21,2021-22) divided by 
three.  
 
The tenderers shall submit the requisite information as per Annexure I. 

2.3.2 
(C) 

Credentials if submitted in foreign currency shall be converted into Indian 
currency i.e., Indian Rupee as under:  
The conversion rate of US Dollars into Rupees shall be the daily representative 
exchange rates published by the Reserve Bank of India for the relevant date. Where, 
relevant date shall be as on the last day of month previous to the one in which tender 
is invited. In case of any other currency, the same shall first be converted to US Dollars 
as on the last day of month previous to the one in which tender is invited, and the 
amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. 
The conversion rate of such currencies shall be the daily representative exchange rates 
published by the International Monetary Fund for the relevant date. 

 Notes for clause 2.3.2 (A) to 2.3.2 (C)- 
1. In case a work is started prior to 07 (seven) years, ending last day of month previous 
to the one in which tender is invited, but completed in last 07 (seven) years, ending last 
day of month previous to the one in which tender is invited, the completed work shall 
be considered for fulfilment of credentials.  
2. If a work is physically completed and completion certificate to this extent is issued 
by the concerned organization but final bill is pending, such work shall be considered 
for fulfilment of credentials.  
3. If a part or a component of work is completed but the overall scope of contract is 
not completed, this work shall not be considered for fulfilment of technical credentials 
even if the cost of part completed work/component is more than required for fulfilment
of credentials.  
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4. In case a work is considered similar in nature for fulfilment of technical credentials, 
the overall cost of that work including PVC amount if any shall be considered and no 
separate evaluation for each component of that work shall be made to decide eligibility. 
5. The value of final bill including PVC amount-if paid, or otherwise in case final bill 
is pending the contract cost in last approved variation statement plus PVC amount paid 
or cumulative amount paid up to last on-account bill including PVC amount and 
statutory deductions  whichever is less, shall be considered as the completion cost of 
work.  
6. In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous 
entity on the date of dissolution / split and their share in newly formed partnership 
firm. For example, a partner A had 30% share in previous entity and his share in 
present partnership firm is 20%. In the present tender under consideration, the 
credentials of partner A will be considered to the extent of 0.3*0.2*value of the work 
done in the previous entity. For this purpose, the tenderer shall submit along with his 
Tender all the relevant documents which include copy of previous partnership deed(s), 
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm(s) etc.  
7. In case of existing partnership firm, if any one or more partners quit the partnership 
firm, the credentials of remaining partnership firm shall be re-worked out i.e., the 
quitting partner(s) shall take away his credentials to the extent of his share on the date
of quitting the partnership firm (e.g. in a  partnership firm of partners A, B & C  having 
share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C 
quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For 
this purpose, the tenderer shall submit along with his Tender all the relevant documents 
which include copy of previous partnership deed(s), dissolution deed(s) and proof of 
surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.   
8. In case of existing partnership firm if any other partner(s) joins the firm, the 
credentials of partnership firm shall get enhanced to the extent of credentials of newly 
added partner(s) on the same principles as mentioned in item 6 above. For this
purpose, the tenderer shall submit along with his Tender all the relevant documents 
which include copy of previous partnership deeds, dissolution/splitting deeds and proof 
of surrender of PAN No.(s) in case of dissolution of partnership firm etc.  
9. Any partner in a partnership firm cannot use or claim his credentials in any other 
firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, 
A or B partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners. 
10. In case a partner in a partnership firm is replaced due to succession as per 
succession law, the proportion of credentials of the previous partner will be passed on 
to the successor.  
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11. If the percentage share among partners of a partnership firm is changed, but the 
partners remain the same, the credentials of the firm before such modification in the 
share will continue to be considered for the firm as it is without any change in their 
value. Further, in case a partner of partnership firm retires without taking away any 
credentials from the firm, the credentials of partnership firm shall remain the same as 
it is without any change in their value.    

of the  firm AB  shall not be added in  partnership firm AB.    
13. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above 
lines similar to a partnership firm.  
14. In case company A is merged with company B, then company B would get the 
credentials of company A also. 

(D) Tenderer should make all efforts to submit the Completion certificate as per Annexure-
L. 

(E)  The following will be applicable in evaluating the eligibility: 

(a) Similar nature of work physically completed within the qualifying period i.e., the last 
07 (seven) years, ending last day of the month previous to the one in which tender is 
invited (even though the work might have commenced before the qualifying period) 
should only be considered in evaluating the eligibility criteria. 

(b) The total value of similar nature of work completed during the qualifying period and 
not the payments received within qualifying period alone, should be considered. In 
case, the final bill of similar nature of work has not been passed and final measurements 
have not been recorded; the paid amount including statutory deductions is to be 
considered. If final measurements have been recorded and work has been completed 
with negative variation, then also the paid amount including statutory deductions is to 
be considered. 
 
However, if final measurements have been recorded and work has been completed with 
positive variation, but variation has not been sanctioned, original agreement value or 
last sanctioned agreement value whichever is lower should be considered for judging 
eligibility. 

(F) Deleted 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   31 

(G) The overall financial soundness of the tenderer(s) will be evaluated based upon the 
volume of the work handled, Turn over, Balance Sheet etc. Tenderer(s) will 
accordingly furnish these particulars for the last 3 (three) years (i.e. Current year and 
Three Previous Financial Years) duly supported by latest audited results/Balance 
Sheets. 

(H)  JV is not permitted in this Tender. 

(I) Tender Capacity: Applicable for tenders (costing more than Rs 20 Crore) 

 Since the cost of this Tender is less than Rs.20 crores, hence Tender Capacity criteria 
is not applicable. 

2.4 CONSTITUTION OF THE FIRM: 

2.4.1 The tenderer shall clearly specify whether the tender is submitted on his own (Sole 
Proprietary Firm) or on behalf of a Partnership Firm / Company / Registered Society / 
Registered Trust / HUF etc. The tenderer(s) shall enclose the attested copies of the 
constitution of their concern and copy of PAN Card along with their tender. Tender 
Documents in such cases are to be signed by such persons as may be legally competent 
to sign them on behalf of the firm, company, association, trust or society, as the case 
may be. 
 
The tenderer(s) must necessarily upload the legal documents at the time of tendering 
on or before closing of uploading of tender, pertaining to the constitution of their 
Concern as applicable, along with the tender, as enumerated below. Tender Documents 
in such cases are to be signed by such persons as may be legally competent to sign 
them on behalf of their Concern. 
 
The tenderer(s) shall give full details of the constitution of the Firm/ Company/Society 
etc. in Annexure-D General Tender Conditions 
of Tender Document and must submit the following documents, without fail: - 

(A) Sole Proprietorship Firm: 

 Following documents shall be submitted by the tenderer on or before closing of 
uploading of tender. 
 
(i)  A copy of notarized Affidavit certifying the Sole Proprietorship of the firm.

(Standard Affidavit as per Annexure O-1) 
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(ii)  An undertaking that he/Sole Proprietorship Firm is not blacklisted or debarred by 
Railway/HRIDCs or any other Ministry / Department of Govt. of India or any 
other Ministry/ Department of Govt. of Haryana from participation in tender on 
the date of opening of Tenders, either in individual capacity or as a member of the 
partnership firm  in which he was / is a partner/member. Concealment / wrong 
information in regard to above shall make the contract liable for determination 
under Clause 62 of the General Conditions of Contract (April 2022). 

 
(iii) All other documents in terms of explanatory notes for Clause 2.3.2 (A) to 2.3.2 (C)

of General Tender Conditions and Instructions to Tenderer(s). 
 
 (iv) All details of firm must be provided in Annexure-D. 

(B) Partnership Firm: 

 If the tender is 
Firm should be registered with Registrar of firms before the date of opening of tender. 
The tenderer must submit following documents along with the offer: 
 

i) Notary certified copy of the Partnership Deed. 
 

ii) Document(s) in support of Registration of firm with Registrar of firms viz. 
Registration certificate/ Form- A & Form-B/ Form C (as applicable) etc. issued 
by Registrar of firms. 

 
iii) Power of Attorney (duly notarised/registered) in favour of the individual signing 

the tender documents, agreement and create liability against the Firm. (Standard 
Performa as per Annexure O-2). 

 
iv) An undertaking by all the partners of the Partnership Firm that they are not 

blacklisted or debarred by Railways/HRIDC or any other Ministry / Department 
of Govt. of India or any other Ministry / Department of Govt. of Haryana from 
participation in tender on the date of opening of Tenders, either in individual 
capacity or as a member of the partnership firm in which HUF was / is a 
partner/member. Concealment /wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the General Conditions 
of Contract (April 2022) 

 
v) All other documents in terms of explanatory notes for Clause 2.3.2 (A) to 2.3.2 

(C)of General Tender Conditions and Instructions to Tenderer(s). 
 

vi) All details of Firm must be provided in Annexure D. 
 

Guidelines for submitting tenders by Partnership Firms and their Eligibility 
Criteria: 
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 1. The Partnership Firms participating in the tender should be legally valid under 

the provisions of the Indian Partnership Act. 
 2. The partnership firm should have been in existence or should have been formed 

prior to submission of tender. Partnership firm should have either been registered 
with the Registrar or the partnership deed should have been notarized prior to date 
of tender opening as per the Indian Partnership Act. 

 3. Separate identity/ name should be given to the partnership firm. The partnership 
firm should have PAN/ TAN number in its own name and PAN/ TAN number in 
the name of any of the constituent partners shall not be considered. The valid 
constituents of the firm shall be called partners. 

 4. Once the tender has been submitted, the constitution of the firm shall not 
normally be allowed to be modified / altered / terminated during the validity of 
the tender as well as the currency of the contract except when modification 
becomes inevitable due to succession laws etc., in which case prior permission 
should be taken from HORCL/HRIDC and in any case the minimum eligibility 
criteria should not get vitiated. The re-constitution of firm in such cases should 
be followed by a notary certified Supplementary Deed. The approval for change 
of constitution of the firm, in any case, shall be at the sole discretion of 
HORCL/HRIDC and the tenderer shall have no claims what-so-ever. Any change 
in the constitution of Partnership firm after opening of tender shall be with the 
consent of all partners and with the signatures of all partners as that in the 
Partnership Deed. Failure to observe this requirement shall render the offer 
invalid and the Tender Security shall be forfeited. 

5. If any Partner/s withdraws from the firm after opening of the tender and before the 
award of the contract, the offer shall be rejected and the Tender Security shall be 
forfeited. If any new partner joins the firm after opening of tender but prior to award 
of contract, his / her credentials shall not qualify for consideration towards 
eligibility criteria either individually or in proportion to his share in the previous 
firm. In case the tenderer fails to inform HORCL/HRIDC beforehand about any 
such changes / modification in the constitution which is inevitable due to succession 
laws etc. and the contract is awarded to such firm, then it will be considered a breach 
of the contract conditions liable for determination of the contract under Clause 62 
of General Conditions of Contract. 

6. A partner of the firm shall not be permitted to participate either in his individual 
capacity or as a partner of any other firm in the same tender. 

7. The tender form shall be submitted only in the name of partnership firm. The Tender 
Security shall be submitted by or as mentioned in tender document. The Tender 
Security  shall be paid online on eProcurement Portal in favour of Haryana Rail 
Infrastructure Development Corporation Limited using the electronic payment 
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gateway service. 

8. One or more of the partners of the firm or any other person (s) shall be designated 
as the authorized person (s) on behalf of the firm, who will be authorized by all the 

ially 
authorizing him / them to submit  & sign the tender, sign the agreement, receive 
payment, witness measurements, sign measurement books, make correspondences, 

Certifi

registered and submitted along with the tender. 

9. On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees 
like Performance Guarantee, guarantee for various Advances to the Contractor shall 
be submitted only in the name of the partnership firm and no splitting of guarantees 
among the partners shall be acceptable. 

10. On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 
shall be executed in the name of the firm only and not in the name of any individual
partner. 

11. In case the Letter of Acceptance (LOA) is issued to a partnership firm, the 
following undertakings shall be furnished by all the partners through a notarized 
affidavit, before signing of contract agreement. 

(a) Joint and several liabilities: The partners of the firm to which the Letter of 
Acceptance (LOA) is issued, shall be jointly and severally liable to the 
HORCL/HRIDC for execution of the contract in accordance with General and 
Special Conditions of the Contract. The partners shall also be liable jointly and 
severally for the loss, damages caused to HORCL/HRIDC during the course of 
execution of the contract or due to non-execution of the contract or part thereof.

(b) Duration of the partnership deed and partnership firm agreement: The 
partnership deed/partnership firm agreement shall normally not be 
modified/altered/ terminated during the currency of contract and the 
maintenance period after the work is completed as contemplated in the 
conditions of the contract. Any change carried out by partners in the 
constitution of the firm without permission of HORCL/HRIDC, shall constitute 
a breach of the contract, liable for determination of the contract under Clause 
62 of the General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed 
by and interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right 
or liability in the contract without the written consent of the other partner/s and 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   35 

that of the HORCL/HRIDC. 

12. Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 
fulfilment of the eligibility criteria laid down in Clause 2.3.2 (A) to 2.3.2 (C) above. 

(C) Joint Venture (JV): Not Applicable as JV is not permitted in this Tender 

(D) Company registered under Companies Act-2013: 

 If the tender is uploaded on behalf of a Company registered under Companies Act-
2013, the tenderer must submit/upload along with the tender the following documents 
on or before closing of uploading of tender : 

(i) Copy of the MOA (Memorandum of Association)/AOA (Articles of 
Association) of the Company; 

(ii) A copy of Certificate of Incorporation 
(iii)A copy of notarized/registered Power of Attorney (Standard Performa as per 

Annexure O-9) by the Company (backed by the resolution of Board of 
Directors) (Standard Performa as per Annexure O-10) in favour of the 
individual signing the tender on behalf of the Company and create liability 
against the company. 

(iv) An undertaking that the Company is not blacklisted or debarred by 
Railways/HRIDC or any other Ministry / Department of Govt. of India or any 
other Ministry / Department of Govt. of  Haryana from participation in tender 
on the date of opening of Tenders, either in individual capacity or as a member 
of the partnership firm in which he was / is a partner/member. Concealment / 
wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the General Conditions of Contract (April 
2022). 

(v) All other documents in terms of explanatory notes for Clause 2.3.2 (A) to 2.3.2 
(C) of General Tender Conditions and Instructions to Tenderer(s). 

(vi)  All details of firm must be provided in Annexure-D. 

(E) Registered Society & Registered Trust: 

 If the tender is submitted on behalf of a Society, the tenderer must upload these 
documents on or before closing of uploading of tender,  

(i) A Notarised copy of the Certificate of Registration; 
(ii) A Notarised copy of Deed of Formation;  
(iii)A Notarised/registered copy of Power of Attorney in favour of the individual 

to sign the tender documents and create liability against the Society/Trust. 
(iv) An undertaking that Registered Society/ Registered Trust is not blacklisted or 

debarred by Railways/HRIDC or any other Ministry / Department of Govt. of 
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India or any other Ministry / Department of Govt. of  Haryana from 
participation in tender on the date of opening of Tenders, either in individual 
capacity or as a member of the partnership firm in which he was / is a 
partner/member. Concealment / wrong information in regard to above shall 
make the contract liable for determination under Clause 62 of the General 
Conditions of Contract (April 2022). 

(v) All other documents in terms of explanatory notes for Clause 2.3.2 (A) to 2.3.2 
(C) of General Tender Conditions and Instructions to Tenderer(s). 

(vi)  All details of firm must be provided in Annexure-D. 

(F) LLP (Limited Liability Partnership): 

 If the tender is submitted on behalf of LLP registered under LLP Act-2008, the 
Tenderer shall submit along with the tender-  
 

(i) Notarised copy of the LLP Agreement; 
(ii) A Copy of Certificate of Incorporation; and 
(iii)A copy of notarized/registered Power of Attorney/authorization issued by the 

LLP in favour of the individual to sign the tender on behalf of the LLP and 
create liability against the LLP (Standard Performa as per Annexure O-11)

(iv) An undertaking that the LLP is not blacklisted or debarred by Railways/HRIDC
or any other Ministry / Department of Govt. of India or any other Ministry / 
Department of Govt. of Haryana from participation in tender on the date of 
opening of Tenders, either in individual capacity or as a member of the 
partnership firm  in which he was / is a partner/member. Concealment / wrong 
information in regard to above shall make the contract liable for determination 
under Clause 62 of the General Conditions of Contract (April 2022). 

(v) All other documents in terms of explanatory notes for Clause 2.3.2 (A) to 2.3.2 
(C) of General Tender Conditions and Instructions to Tenderer(s). 

(vi)  All details of firm must be provided in Annexure-B. 
 

(G) In case of HUF 

 (i)A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 

and he has the authority, power and consent given by other members to act on behalf 
of HUF.    
 
(ii)An undertaking that the HUF is not blacklisted or debarred by Railways/HRIDC or 
any other Ministry / Department of Govt. of India or any other Ministry / Department 
of Govt. of  Haryana from participation in tender on the date of opening of Tenders, 
either in individual capacity or as a member of the partnership firm in which HUF was 
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/ is a partner/member. Concealment /wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the General Conditions of 
Contract (April 2022). 
 
(iii) All other documents in terms of explanatory notes for Clause 2.3.2 (A) to 2.3.2 
(C) of General Tender Conditions and Instructions to Tenderer(s). 
 
(iv) All details of firm must be provided in Annexure-D. 

2.4.1.1 After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
Registered Society / HUF etc. shall be neither asked nor considered, if submitted. 
Further, no suo moto cognizance of any document available in public domain (i.e., on 
internet etc.) or in HORCL/HRIDC
consideration of the tender, if no such mention is available in tender offer submitted. 
No change in the constitution of the firm/ sole/ Partnership firm/ Company/ 
LLP/Society shall be permitted after opening of the tender except where necessitated 
due to the operation of succession law. 

 
Note: If all the requisite documents pertaining to the constitution of the 

firm/sole/partnership firm/company/LLP/Society etc., as specified in clause 
2.4.1 above, are not submitted, offer will be considered as incomplete and 
shall liable to be rejected. 

2.4.2 (i) If it is NOT mentioned in the submitted tender that tender is being submitted on 
behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 
individual who has signed the tender. 

(ii) A tender from  Partnership firm etc. shall be considered only where permissible 
as per the tender conditions. 

(iii) The HORCL/HRIDC will not be bound by any change in the composition of the 
firm made subsequent to the submission of tender. HORCL/HRIDC may, 
however, recognize such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor. 

(iv) The tenderer whether sole proprietor / a company or a partnership firm / registered 
society / registered trust / HUF etc if they want to act through agent or individual
partner(s), should submit along with the tender, a copy of power of attorney duly 
stamped and authenticated by a Notary Public or by Magistrate in favour of the 
specific person whether he/they be partner(s) of the firm or any other person 
specifically authorizing him/them to submit the tender, sign the agreement, 
receive money, co-
engineer, witness measurements, sign measurement books, compromise, settle, 
relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and 
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refer all or any disputes to arbitration. The above power of attorney shall be 
submitted even if such specific person is authorized for above purposes through 
partnership deed / Memorandum of Understanding/ Article of Association or such 
other document, failing which tender is liable to be rejected. 

2.4.3 i. If the tenderer expires after the submission of his tender or after the acceptance of his 
tender, HORCL/HRIDC shall deem such tender/contract as cancelled, if a partner of 
firm expires after the submission of their tender, HORCL/HRIDC shall deem such 
tender as cancelled unless the firm retain its character. 

ii.  death, retirement of any partners 
or for any reason what-so-ever before fully completing the whole work or any part 
of it, undertaken by the principal agreement the surviving partners shall remain 
jointly/severally and personally liable to complete the whole work to the satisfaction 
of HORCL/HRIDC due to such dissolution. The amount of such compensation shall 
be decided by General Manager/Projects, Haryana Rail Infrastructure Development 
Corporation, 5th Floor, Railtel Tower, Plot No. 143, Sector 44, Gurugram, Haryana, 
122003 and his decision in the matter shall be final and binding on the Contractor. 

iii. The cancellation of any documents such as power of attorney, partnership deed etc., 
shall forth be communicated to HORCL/HRIDC in writing, failing which 
HORCL/HRIDC shall have no responsibility or liability for any action taken on the 
strength of the said documents. 

iv. The value of contract and the quantities given in the attached schedule of items, rates 
and quantities are approximate and are given only as a guide. These are subject to 
variations/additions and omission. The quantum of work to be actually carried out 
shall not form the basis of any dispute regarding the rates to be paid and shall not 
give rise to claim for compensation on account of any increase or decrease either in 
the quantity of in the contract value. 

2.5 INCOME TAX DEDUCTION: 

2.5.1 Under Section 194-C of the Income Tax Act 1961, deduction of 2% plus surcharge as 
applicable on Income Tax will be made for sums paid for carrying out the work under 
this contract.  

3.0 Tender Security 

3.1 The Tenderer shall furnish a Tender Security for an amount of INR 2,17,500/-. 
 
The amount for Tender Security will only be paid online by eligible Tenderers on e-
procurement Portal in favour of Haryana Rail Infrastructure Development Corporation 
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Limited using the electronic payment gateway service failing which the tender shall be 
summarily rejected.  
 
The Tender Security of unsuccessful Tenderers shall be returned as promptly as 

Performance Security. 
 
The Tender Security of the successful Tenderer (i.e. Tenderer quoting lowest rate) shall 
be returned as promptly as possible once the successful Tenderer has signed the 
Contract and furnished the required Performance Security  

3.1.2 The tenderer(s) shall keep the offer open for a period of 90 days from the date of 
opening of the tender in which period tenderer(s) cannot withdraw his/their offer 
subject to period being extended further, if required, by mutual agreement from time 
to time. It is understood that the Tender Documents have been sold/issued to the 
tenderer(s) and tenderer(s) is/are being permitted to in consideration of stipulation on 
his/their part that after submitting his/their offer, he/they will not resile from his/their 
offer or modify the terms and conditions thereof in a manner not acceptable to 
HORCL/HRIDC. Should the Tenderer(s) fail to observe/to comply with the foregoing 
stipulation or fail to undertake the contract after acceptance of his/their Tender, the 
Tender Security shall be forfeited  and the Tenderer will be declared ineligible for a 
period of Two (02) years for participation in any Tender invited by HORCL/HRIDC.

4.0 ACCEPTANCE OF TENDER 

4.1 If the tenderer(s) deliberately gives wrong Information/ credentials/ documents in 
his/their tenders and thereby create(s) circumstances for acceptance of his/their Tender, 
HORCL/HRIDC reserves the right to reject such tender at any stage, besides, shall 
suspend the business for up to 2 (two) years. 

4.2 The authority for acceptance of the Tenders rests with Competent Authority of HRIDC
who does not undertake to assign reasons for declining to consider any particular tender 
or tenders. He also reserves the right to accept the tender in whole or in part or to divide 
the tender amongst more than one tenderer if deemed necessary. 

4.3 The successful tenderer/s shall be required to execute an agreement with the 
HORCL/HRIDC for carrying out of the work as per agreed conditions. The cost of 
stamp for the agreement will be borne by HORCL/HRIDC. 

4.3.1 The Contractors operations and proceedings in connection with the works shall at all 
times be conducted during the continuance of contract in accordance with the laws, 
ordinance, rules and regulations for the time being in force and the Contractor shall 
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further observe and comply with the bye-laws and regulations of the Govt. of India, 
State Govt. and of Municipal & other authorities having jurisdiction in connection with 
the works or site over operations such as these are carried out by the Contractor/s and 
shall give all notice required by such bye-laws and regulations. The Hospital and 
medical regulations in force for the time being shall also be complied with by the 
Contractor/s and his workmen. 

4.3.2 The Contractor shall be responsible for the observance of the rules and regulations 
under the mines act and mineral rules and Indian Metallurgical rules and regulations of 
State/Central Govt. concerned as amended from time to time. 

4.3.3 Contractor shall at all times keep the HORCL/HRIDC administration indemnified 
against all penalties that may be imposed by the Govt. of India or State Govt. for 
infringements or any of the clauses of the mines act and rules made there under in 
respect of quarries from which the ballast for these works is procured. 

4.4 The tenderer/s shall not increase his/their rate in case the HORCL/HRIDC
Administration negotiates for reduction of rates. Such negotiations shall not amount to 
cancellation or withdrawal of the original offer and rates originally quoted will be 
binding on the tenderer/s. 

4.5 The tenderer/s shall submit an analysis of rates if called upon to do so. 

4.6 Non-compliance with any of the conditions set forth herein is liable to result in the 
tender being rejected. 

Part-II : SPECIAL CONDITIONS OF CONTRACT 

4.7 Variation in quantity 

4.7.1 Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be up to 25% of the 
quantity originally contracted. 

4.7.2 The Contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever up to the limit of 25% 
variation in quantity of individual item of works. 

4.7.3 In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates: 
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4.7.3.1 Quantities operated in excess of 125% but up to 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 

4.7.3.2 Quantities operated in excess of 140% but up to 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular 
tender; 

4.7.3.3 Variation in quantities of individual items beyond 150% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of 
the rate awarded for that item in that particular tender. 

4.7.3.4 DELETED 

4.7.3.5 Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item 
whose original agreement value is less than 1% of the total original agreement value.
a) Quantities operated up to and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that 
particular tender; 

b) Quantities operated in excess of 100% but up to 200% of the agreement quantity 
of the concerned minor value item, shall be paid at 98% of the rate awarded for that 
item in that particular tender; 

c) Variation in quantities of individual minor value item beyond 200% will be avoided 
and would be permitted only in exceptional unavoidable circumstances and shall 
be paid at 96% of the rate awarded for that item in that particular tender. 

4.7.4 DELETED 

4.7.5 In case of foundation work, no variation limit shall apply, and the work shall be carried 
out by the Contractor on agreed rates irrespective of any variation. 

4.7.6 The limit of 25% would apply on the individual items irrespective of the manner of 
quoting the rate (single percentage rate or individual item rate). 

4.7.7 Rates for Extra Items of Works: Any item of work carried out by the Contractor on 
the instructions of the Engineer-in-charge which is not included in the Bill of 
Quantities at the rate agreed upon between the Engineer-in-charge and the Contractor 
before the execution of such items of work and the Contractors shall be bound to 
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notify the Engineer-in-charge at least seven days before the necessity arises for the 
execution of such items of works that the accepted Schedule of Rates does not include 
rate or rates for the extra work involved. The rates payable for such items shall be 
decided at the meeting to be held between the Engineer-in-charge and Contractor, in 
as short a period as possible after the need for the special item has come to the notice. 
In case the Contractor fails to attend the meeting after being notified to do so or in the 
event of no settlement being arrived at, the HORCL/HRIDC shall be entitled to 
execute the extra works by other means and the Contractor shall have no claim for loss 
or damage that may result from such procedure.  
 
The assessment of rates for extra items shall be arrived at based on the prevailing 
rates and by taking guidance from the following documents in order of priority: 
 
(i)  Analysis of Unified Schedule of Rates of Indian Railways 

(ii) Analysis of Delhi Schedule of Rates issued by CPWD 

(iii) Market Analysis 

4.8 Vitiation Clause  
 
In the event of vitiation occurring due to increase or decrease in quantities among the 
first, second and third lowest valid tenderers, the vitiation shall be to contractor's 
account. The total value of the work done shall be calculated at the rate offered by those 
tenderers and the amount payable shall be limited to the lowest aggregate value as 
worked out. 
 
Vitiation as above shall be worked out as a whole for Agreement including all 
variations in quantities. 

5.0 Security Deposit and Performance Guarantee on Acceptance of Tender 

5.1 Security Deposit: 

5.1.1 The Security Deposit shall be 5% of the contract value. Security Deposit may be 
deposited by the Contractor before release of first on account bill in cash or Term 
Deposit Receipt issued from Scheduled Commercial Bank of India or may be 
recovered at the rate of 10% of the bill amount till the full Security Deposit is 
recovered. Provided also that in case of defaulting Contractor, HORCL/HRIDC may 
retain any amount due for payment to the Contractor on the pending "on account bills" 
so that the amounts so retained (including amount guaranteed through Performance 
Guarantee) may not exceed 10% of the total value of the contract. 
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crore) the Security Deposit may be deposited as Bank Guarantee Bond also, issued by 
a scheduled bank after execution of contract documents, but before payment of 1st on 
account bill. Provided further that the validity of Bank Guarantee Bond shall be 
extended from time to time, depending upon extension of contract granted in terms of 
Clause 17 of the Standard General Conditions of Contract (April 2022). 
 
Note: After the work is physically completed as certified by competent authority, 
Security Deposit recovered from the running bills of a Contractor can be returned to 
him, if he so desires, in lieu of Term Deposit Receipt/irrevocable Bank Guarantee for 
equivalent amount from Scheduled Bank, to be submitted by him. 

5.1.2 Refund of Security Deposit: 
Security Deposit mentioned in sub-clause 5.1.1 above shall be returned to the 
Contractor along with or after, the following: 

a) Final Payment of the Contract as per Clause 51(1) of the Standard General 
Conditions of Contract (April 2022), and 

b) Execution of Final Supplementary Agreement or Certification by Engineer-in-
charge that HORCL/HRIDC has no claim on Contractor, and 

c) Maintenance Certificate issued (if applicable), on expiry of the maintenance 
period as per Clause 50(1) of the Standard General Conditions of Contract 
(April 2022). in case applicable. 

5.1.3 Forfeiture of Security Deposit: Whenever the Contract is rescinded as a whole under 
clause 62 (1) of GCC (April 2022), the Security Deposit already with 
HORCL/HRIDC under the Contract shall be forfeited. However, in case the contract 
is rescinded in part or parts under clause 62 (1) of GCC (April 2022) including the 
advance correction slips as on date issued by the authorised signatory of Railway 
Board, the Security Deposit shall not be forfeited. 

5.1.4 No interest shall be payable upon the Security Deposit and Performance 
Guarantee or amounts payable to the Contractor under the Contract.   

5.2 Performance Guarantee: 
.The successful Tenderer shall have to submit a Performance Guarantee (PG) within 
21 (Twenty-one) days from the date of issue of letter of acceptance (LOA). Extension 
of time for submission of PG beyond 21 (Twenty-one) days and upto 60 days from the 
date of issue of LOA may be given by the authority who is competent to sign the 
contract agreement as per Annexure-S. 
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In the event the Contractor fails to provide the Performance Guarantee within 21 days 
from the date of issue of the LOA, it may seek an extension of time for providing the 
performance security for a period not exceeding a further 14 days on payment of 
damages for such extended period in a sum calculated at the rate of 0.005% of the 
Accepted Contract Amount for each day until the Performance Guarantee is provided. 
The Contractor shall maintain the said Performance Guarantee at its own expense, so 
that it shall remain in full force and effect until the issue of Performance Certificate. In 
the event of a revision of the Contract Price, the value of the Performance Guarantee
shall be increased proportionately by the Contractor, if required by the Employer. The 
cost of obtaining the Performance Guarantee shall be at the expense of the Contractor. 
The Contractor shall submit the Performance Guarantee in any of the following forms:
 
(a) Unconditional and irrevocable Bank Guarantee from the specified banks in the form 
appearing in Annexure-A as under: 
 
(i) a scheduled bank (excluding co-operative banks) in India, or 
 
(ii) a Foreign Bank having arrangement with a nationalized bank or scheduled banks 
(excluding co-operative banks) in India; 
 
(b) Banker's Cheque or Demand Draft drawn on a scheduled bank (excluding co-
operative banks) or nationalized bank in India. 
 

shall 
 on 

the receipt 
operative and acceptable to the Employer. Further, the bank guarantees in original form

bank sealed in an envelope shall be submitted to the Employer. 
 
The Issuing Bank shall send the SFMS to: 
 
Beneficiary: Haryana Orbital Rail Corporation Limited 
 
Bank Name: 
 
IFSC Code: 
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Note: All the instruments mentioned in (a) & (b) above should be in favour of Haryana 
Orbital Rail Corporation Limited, Plot No 143, 5th Floor, Railtel Tower, Sector-44, 
Gurugram 
 
 
In all other cases, if the Contractor fails to submit the requisite PG even after 35 days 
from the date of issue of LOA, the contract is liable to be terminated. In case contract 
is terminated, the Tenderer shall HORCL/HRIDC shall be entitled forfeit the Tender 
Security  and the Tenderer will be declared ineligible for a period of two (02) years for 
participation in any Tender invited by HORCL/HRIDC and Tenderer shall forfeit all 
other dues payable against that contract. The failed Contractor shall be debarred from 
participating in re-tender for that work. 
 
The successful Tenderer shall submit the Performance Guarantee (PG) in any of the 
following forms, amounting to 05% of the accepted contract value: 
 
(c) (i) A Performance Guarantee shall be submitted by the successful Tenderer after 
the letter of acceptance has been issued, but before signing of the agreement. This PG 
shall be initially valid up to the stipulated date of completion plus 60 (Sixty) days 
beyond that. In case, the time of completion of work get extended, the Contractor shall 
get the validity of P G extended time for completion of work plus 60 (Sixty) days. 
      (ii) If Railway PSUs are awarded contracts through competitive Tendering (Open 
Tender, Special Limited Tender etc.,) the normal rule regarding submission of 
Performance Guarantee as applicable to other tenderer/s. shall be applicable to these 
PSUs. 
 
(d) The value of PG to be submitted by the Contractor will not change for variation 
upto 25% (either increase or decrease). In case during the course of execution, value 
of the contract increases by more than 25% of the original contract value, an additional 
Performance Guarantee amounting to 5% (Five percent) for the excess value over the 
original contract value shall be deposited by the Contractor. On the other hand, if the 
value of Contract decreases by more than 25% of the original contract value, 
Performance Guarantee amounting to 5% (Five percent) of the decrease in the contract 
value shall be returned to the Contractor. The PG amount in excess of required PG for 
decrease contract value, available with HRIDC, shall be returned to Contractor as per 
their request duly safeguarding the interest of HRIDC. 
 
e) The Performance Guarantee (PG) shall be released after the Physical completion of 

stating that the Contractor has completed the work in all respects satisfactorily. The 
competent authority shall normally be the authority who is competent to sign this 
contract. The security deposit shall, however, be released only  after passing the final 

 from the Contractor. 
 
(f) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 
Performance Guarantee shall be encashed and the balance work shall be got completed
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without Risk and Cost of the failed Contractor. The failed Contractor shall be debarred 
from participating in the tender for executing the balance work.  
 
(g)The Engineer-in-charge shall not make a claim under the Performance Guarantee 
except for amount to which HORCL is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 
of: 
 
Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above in which event the Engineer-in-charge may claim the full 
amount of the Performance Guarantee. 
Failure by the Contractor to pay HORCL any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the agreement, within 
30 days of the service of notice to this effect by Engineer-in-charge. 
The Contract being determined or rescinded under provision of the Clause 62 of GCC 
April 2022, the Performance Guarantee shall be forfeited in full and shall be absolutely 
at the disposal of HORCL. 

6.0 CONDITIONS OF CONTRACT AND SPECIFICATIONS 

6.1 Except where specifically stated otherwise in the tender documents the work is to be 
carried out in accordance with Indian Railways Standard General Conditions of 
Contract, April 2022 with advance correction slips issued by the authorised signatory 
of Railway Board, as on the NIT date of tender.  

6.2 The tender documents referred to in Clause 2.0 above will govern the works done under 
this contract in addition to documents referred to in clause 6.1 above. Where there is 
any conflict between General Tender Conditions and instructions to tenderer/s, Special 
conditions relating to site data and specifications on the other hand the latter shall 
prevail. 

7.0 STUDY OF DRAWINGS AND LOCAL CONDITIONS 

7.1 The Drawings of the works can be seen in the office of the Chief Project Manager, 
Haryana Rail Infrastructure Development Corporation, 5th Floor, RailTel Tower, Plot 
No. 143, Sector 44, Gurugram, Haryana, 122003. It should be noted by tenderer/s that 
these drawings are meant for general guidance only and the HORCL/HRIDC may 
suitably modify them during the execution of the work according to the circumstances 
without making the HORCL/HRIDC liable for any claims on account of such changes.

7.2 The tenderer/s is/are advised to visit the site of work and investigate actual conditions 
regarding nature and conditions of soil, difficulties involved due to inadequate stacking 
space, due to build up area around the site, availability of materials water and labour 
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probable sites for labour camps, stores, godowns, etc. They should also satisfy 
themselves as to the sources of supply and adequacy for their respective purpose of 
different materials referred in the specifications and indicated in the drawings. The 
extent of lead and lift involved in the execution of works and any difficulties involved 
in the execution of work should also be examined before formulating the rates for 
complete items of work described in the schedule. 

7.3 Barricading with safety tape at work site 
Contractor(s) while executing the work near Railway line/Roads shall provide suitable 
barricading to protect/segregate the existing Railway line/Roads from any damage and 
un-toward incident at his own cost, as per the directions or plan approved by Engineer-
in-charge. No work will be started till the barricading is provided and clearance in 
writing is issued by the Engineer-in-charge. 

7.4 Safety Gear: 
During execution of the work, Contractors shall ensure that all safety precautions are 
taken by their men to protect themselves and site to prevent any untoward incident. In 
this regard Contractor will ensure that adequate number of safety helmets, safety belts, 
safety jackets with reflective arm band, rope, ladders emergency light etc. are available 
at site before the work is actually started. The above list is only indicative and is not 
exhaustive and safety item will be arranged as per the requirement. HORCL/HRIDC
reserve the right to stop the work in the absence of proper safety gear and no claim 
shall be entertained in this regard. Decision of the Engineer-in-charge will be final and 
binding upon the Contractor. The cost of all the safety gear is deemed to have been 
included in the rates quoted and nothing extra is payable under this contract. 
 
Note: In addition to the above, the Contractor shall also be required to comply with all 
the requirements mentioned in the section 
Pro  of this tender document. 

8.0 PERIOD OF COMPLETION 

8.1 The entire work is required to be completed in all respects within 110 days from the 
date of issue of Acceptance letter. Time is the essence of contract. The Contractor/s 
will be required to maintain speedy and required progress to the satisfactions of the 
Engineer-in-charge to ensure that the work will be completed in all respects within the 
stipulated period failing which action may be taken by the HORCL/HRIDC
Administration in terms of  Clause 17 and/or Clause 62 of the Indian Railways Standard
General Conditions of Contract, April 2022 with advance correction slips issued by the 
authorised signatory of Railway Board, as on the NIT date of tender. 
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8.2 The Contractor/s shall arrange to execute the different items of works in close
consultation with and as per directions of the Engineer-in-charge. It may be noted, 
however, that any delay in the execution of departmental works, for whatsoever reason 
shall not be accepted as an excuse for non-performance of the contract. 

8.3 The Contractor/s will be required to give HORCL/HRIDC a monthly progress report
of the work done during the month on 4th of the following month. The Contractor will 
also prepare and submit the programme of work to be done in coming month by 25 th of 
the preceding month to HORCL/HRIDC. The programme will be subject to alteration 
or modifications at the direction of the HORCL/HRIDC, who may discuss such 
modifications or alterations with the Contractor as considered necessary. Approval of 
any programme shall not in any way relieve the Contractor from any of his obligations 
to complete the whole of the work by the prescribed time or extended time, if any. 

9.0 RATES FOR PAYMENT 

9.1 The rates given in the attached schedule of rates (Bill of Quantities) tendered by the 
Contractor and as accepted by HORCL/HRIDC will form the basis of payment for such 
items under this contract. 

9.2 No material price variation or wages escalation on any account whatsoever the
compensation for `Force Majeure' etc. shall be payable under this contract except price
escalation clause payable as per price escalation clause, if any, provided separately in
the tender documents. 

9.3 The rates for any item of work not included in the Bill of Quantities  and which the 
Contractor may be called upon to do by HORCL/HRIDC Administration shall be fixed 
by the supplementary written agreement between the Contractor and HORCL/HRIDC
before the particular item or items of work is/are executed. 
 
In the event of such agreement not being entered into and executed HORCL/HRIDC
may execute these works by making alternative arrangements. HORCL/HRIDC will 
not be responsible for any loss or damages on this account. 

9.3.1 The Contractor shall work in close co-operation with the Contractors, departmental 
staff working in the adjacent sections of HORCL/HRIDC & local authorities. 

9.4 It should be specifically noted by the tenderers that no separate loading, unloading and 
leading charges for materials (which are supplied by the HORCL/HRIDC) if any shall 
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be paid for by HORCL/HRIDC and the rates quoted by the tenderer/s shall be inclusive 
of all these charges. 

9.5 DELETED 

9.6 DELETED  

9.7 Payment for the work done will be made to the Contractor only when the formal
agreement has been executed between the parties. 

9.8 The rates quoted by the Contractor as per Bill of Quantities (BOQ) shall form the basis 
 

9.9 In the course of execution of various items of work under BOQ running bills payment 
for partly completed works will be made to the Contractor. The quantum of such work 
for payment shall be decided by the Engineer-in-charge whose decision shall be final 
and binding on the Contractor. 

9.10 No on account payment by HORCL/HRIDC shall protect the Contractor/s against or
prevent HORCL/HRIDC from recovering from the Contractor/s any over payment 
made to him/them. 

9.11 Final payment of the balance amount due, exclusive of the security deposit required in
terms of Clause 5.1.1 of these special conditions, will be made after the completion of 
the entire work and on the certification of the Engineer-in-charge that work has been 
completed in all respects and found satisfactory. The security deposit will be refunded 
after the date of completion according to Clause 5.1.2 of these conditions. 

9.12 SUPPLEMENTARY AGREEMENT 
After the work is completed and taken over by HORCL/HRIDC as per terms and 
conditions of the contract agreement or otherwise concluded by the parties with mutual 
consent and full and final payment is made by HORCL/HRIDC to the Contractor for 
work done under the contract the parties shall execute the supplementary agreement 
annexed here to as Annexure-B. 

9.13 Measures to be taken during and after completion of Works 

9.13.1 Any legal/administrative hindrance in getting access to site will be resolved by 
HORCL/HRIDC. Crop compensation, if any, required to be paid to farmers will be 
arranged and paid by HRIDC. However, any improvement to ground, road etc. 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   50 

required for transportation of machinery etc. will be done by contractor at his cost and 
after demobilization of machinery after completion of work, ground/road will be 
reinstated to the original condition. After completion of drilling and measurement of 
borehole depths by engineer, contractor will reinstate the boreholes/approaches/site as 
specified in the technical specifications of contract.  

9.13.2 Non fulfilment of the provision in 9.13.1 above shall be a breach of the contract and
Contractor/s shall be liable to pay by way of agreed liquidated damages to 
HORCL/HRIDC at the rate of 150% of the amount incurred by HORCL/HRIDC in 
getting the said job/s done at the risk and cost of the Contractor. Besides this, the 
Contractor will also be held responsible for any laws for contravening them. 

10.0 SETTING OUT WORKS 

10.1 The Contractor is to set out the whole of the work in consultation with the engineer or 
an official to be deputed by the Engineer and during the progress of works to amend 
on the requisition of the Engineer any errors, which may arise there in and provide 
efficient and sufficient staff and labour thereon. The Contractor shall also alter or 
amend any errors in the dimension lines on levels to the satisfaction of the Engineer-
in-charge or his authorized representative without claiming any compensation for the
same. 

10.2 The Contractor shall provide, fix and be responsible for maintenance of all stocks, 
templates, profiles, land marks, points, buries, monuments, centre line pillars, reference 
pillars, etc and shall take all necessary precautions to prevent their being removed 
altered or disturbed and will be responsible for the consequence of such removal, 
alterations or disturbance and for their efficient reinstatement. 

10.3 The Contractor shall protect and support, as may be required or as directed by the 
Engineer, all building, fences, walls, towers, drains, road paths, waterways, foreshores 
banks, bridges, Railway/HORCL/HRIDC ground and overhead electric lighting, the 
telegraphs/ telephones and crossing water service Main pipes and cables and wires and 
altogether matters and things of whatever kind not otherwise herein specified other 
than those specified or directed to be removed or altered which may be interfered with 
or which likely to be affected disturbed or endanger by the execution completion of 
maintenance of the works and shall support provided under this clause to such cases as 
directed by the Engineer-in-charge. No payment shall be made by HORCL/HRIDC to 
the Contractor for these works on account of delay for re-arrangement of road traffic 
or in the Contractor having to carry out the short lengths and, in such places, as per 
conditions and circumstances may warrant. These will not form the basis of any claim 
and or dispute for compensation of any kind. 
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10.4 The Contractor shall be responsible for the correct setting out of all works in relation 
to original points, lines and levels of reference at his cost. The Contractor shall 
execute the work true to alignment, grade, levels and dimensions as shown in the 
drawing and as directed by the Engineer's representative and check these at frequent 
intervals. The Contractor shall provide all facilities like labour and instruments and 
shall co-operate with the Engineer's representative for checking of all alignment, 
grades, levels and dimensions. If, at any time, during the progress of the works any 
error appear or arise in any part of the work, the Contractor, on being required so to do 
by the Engineer's representative shall, at his own cost rectify such errors, to the 
satisfaction of the Engineer's representative. 

11.0 DRAWINGS FOR WORKS: 

11.1 The HORCL/HRIDC Administration reserves the right to modify the plans and 
drawings as referred to in the special data and specifications as also the estimate and 
specifications without assigning any reasons as and when considered necessary by 
HORCL/HRIDC. The percentage rates quoted by the Contractor as may be accepted 
by HORCL/HRIDC will, however, hold good irrespective of any changes, 
modifications, alterations, additions, omissions in the locations of structures and 
detailed drawings, specifications and/or the manner of executing the work. 

11.2 It should be specifically noted that some of the detailed drawings may not have been
finalized by HORCL/HRIDC and will, therefore, be supplied to the Contractor as and 
when they are finalized on demand. No compensation whatsoever on this account shall 
be payable by the HORCL/HRIDC Administration. 

11.3 No claim whatsoever will be entertained by the HORCL/HRIDC on account of any 
delay or holdup of the work/s arising out of delay in approval of drawings, changes, 
modifications, alterations, additions, omission and the site layout plans or details 
drawings and design and or late supply of such material as are required to be arranged 
by HORCL/HRIDC or due to any other factor on HORCL/HRIDC Accounts. 

12.0 SUPPLY OF MATERIALS BY THE HORCL/HRIDC  NOT APPLICABLE 

13.0 SUPPLY OF MATERIALS BY THE CONTRACTOR/S - NOT APPLICABLE 

14.0 SERVICE ROADS 

 14.1 The Contractor/s shall make his/their arrangements for service roads, paths etc for 
carrying his/their tools and plants, labour and materials, etc. and will also allow 
HORCL/HRIDC use of such paths and service roads, etc for plying its own 
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vehicles free of cost. The tenderer/s will be deemed to have included the cost of 
making any service roads, roads or paths, etc., that may be required by him/them 
for plying his/their vehicles for the carriage of his/their men and materials, tools, 
plants and machinery for successful completion of the work. Similarly, any other 
feeder road connecting any of the existing roads will be made by the Contractor at 
his/their own cost including any compensation that may be required to be paid for 
the temporary occupation and or usage of Govt. and or private land and without 
in any way involving HORCL/HRIDC in any dispute for damage and/or 
compensation. 

 
14.2 In case HORCL/HRIDC has its own paths, service roads, the Contractor/s will be 

allowed to use of such paths or service roads free of cost. He/They shall, however, 
in no way involve HORCL/HRIDC in any claims or dispute of whatever kind due 
to the inaccessibility of such paths or service roads or due to their poor condition 
and or maintenance or their being to be blocked and/or closed. 

14.3 The rates quoted by the Contractor as per BoQ 
payment' or the various items under this contract. 

 
14.4 In the course of execution of various items of work under schedule of Items, Rates 

and Quantities (BoQ) running bills payment for partly completed works will be 
made to the Contractor. The quantum of such work for payment shall be decided 
by the Engineer-in-charge whose decision shall be final and binding on the 
Contractor. 

 
14.5 No `on account payment' by HORCL/HRIDC shall protect the Contractor/s 

against or prevent HORCL/HRIDC from recovering from the Contractor/s any 
over payment made to him/them. 

 
14.6 Final payment of the balance amount due, exclusive of the security deposit 

required in terms of Clause 5.1.1 of these special conditions, will be made after 
the completion of the entire work and on the certification of the Engineer-in-
charge that work has been completed in all respects and found satisfactory. The 
security deposit will be refunded after the date of completion according to Clause 
5.1.2 of these conditions. 

15.0 EMERGENCY WORK 

 15.1 In the event of any accident or failure occurring in or about the work of arising
out for or in connection with the construction completion or maintenance of the
work which in the opinion of the Engineer require immediate attention, 
HORCL/HRIDC may be with its own workmen or other agency execute or partly 
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execute the necessary work or carry out repairs if the Engineer-in-charge considers 
that the Contractor is not in a position to do so in time and charge the cost thereof, 
as to be determined by the Engineer-in-charge to the Contractor. 

 
15.2 In terms of Clause 32 of Indian Railways Standard General Conditions of 

Contract, April 2022 including the advance correction slips as on date issued by 
the authorised signatory of Railway Board, amended from time to time & upto 
date, the material and plants brought by the Contractor on the site or land occupied 
by the Contractor in connection with the works and intended to be used for 
execution thereof shall immediately, they are brought upon the sites of this said 
land be deemed to be the property of HORCL/HRIDC, vehicles, equipment, plant 
and machinery of the Contractor can be drafted by HORCL/HRIDC
Administration at their discretion in case of accidents, natural calamities involving 
human lives, breaches, stoppage of train operations or any contingencies which 
require such requisitioning as essential. The decision in this regard of the 
Engineer-in-charge or his superiors shall be final and beyond the ambit of 
arbitration clause. 

15.3 In terms of clause 2.3.1, tenderer is required to submit the list of equipment, 
machinery, construction tools and plants available/ deployed at site. The 
successful tenderer on receipt of acceptance letter and conveying their consent 
shall submit name, addresses, telephone numbers, Fax number/E Mail address of 
the persons to be contacted for requisitioning the above items as detailed in 
forgoing clause 15.2 and notify from time to time if any change in the list of 
equipment/machinery or the addresses/ individuals to the Engineer-in charge in 
writing. The name and address, telephone numbers and the Contractor officials 
name shall also be displayed at the site of work. 

16.0 NIGHT WORK 

 If the Engineer-in-charge is satisfied that the work is not likely to be completed in time
except by resorting to night work, he may order for the night work as per requirement, 
without confirming any right on the Contractor for claiming any extra payment for the 
same. 

17.0 DISPOSAL OF SURPLUS EXCAVATED MATERIALS 

 17.1 The Contractor shall at all-time keep the site free from all surplus earth, surplus 
materials, and all rubbish which shall arise from the works and should dispose of 
the surplus excavated materials as ordered by the Engineer-in-charge failing which 
it will be done at the cost of the Contractor and cost will be deducted from his 
dues. 
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17.2 The Contractor shall within 15 days of completion of entire works remove all

unused and surplus materials tools and plants staging and refuge or other materials 
produced by his operations and shall leave the site in a clear and tidy conditions.

18.0 SITE INSPECTION REGISTER 

 18.1 A site inspection register will be maintained by the Engineer or his representative 
in which the Contractor will be bound to sign day to day entries made by the 
Engineer or his representative. The Contractor is required to take note of the 
instructions given to him through the site inspection register and should comply 
with the same within a reasonable time. The Contractor will also arrange to receive 
all the letters etc. issued to him at the site of works. 

 
18.2 The Contractor shall, from time to time (before the surface of any portion or the 

site is interfered with or the work thereon begun) take such levels as the Engineer 
may direct in his presence or any person authorised by him in writing. Such levels 
approved and checked by him or such authorised persons shall be recorded in 
writing and signed by the Contractor and shall form the basis of the measurements. 
Immediately before any portion of the work, below water level is started, the 
existing water levels are to be taken and recorded in a similar manner. 

19.0 The Contractor shall have to make and maintain at his own cost suitable approach road 
and path, etc for proper inspection of the various works. He shall also provide all 
facilities as required by the Engineer such as Ladder and other appliances for 
satisfactory inspection of the works and places where materials for the work are stored 
or prepared. 

19.2 Commencement of Works: The Contractor shall commence the works within 07 days 
after the receipt by him of an order in writing to this effect from the Engineer and shall 
proceed with the same with due expedition and without delay 

19.3 Accepted Programme of Work: The Contractor who has been awarded the work shall 
as soon as possible but not later than 30 days after the date of receipt of the acceptance 
letter in respect of contracts with initial completion period of two years or less or not 
later than 90 days for other contracts have to submit the detailed programme of work 
indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM. He shall also submit the details of organisation. 
(in terms of labour and supervisors), plant and machinery that he intends to utilize 
(from time to time) for execution of the work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, shall be 
treated as the agreed programme of the work for the purpose of this contract and the 
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Contractor shall endeavour to fulfill this programme of work. The progress of work 
will be watched accordingly, and the liquidated damages will be with reference to the 
overall completion date. Nothing stated herein shall preclude the Contractor in
achieving earlier completion of item or whole of the works than indicated in the 
programme. 
 
Unless the Engineer, within 21 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, subject to his other 
obligations under the Contract. The Engineer shall be entitled to rely upon the 
programme when planning their activities. If, at any time, the Engineer gives notice to 
the Contractor that a programme fails (to the extent stated) to comply with the Contract 

 stated intentions, the 
Contractor shall submit a revised programme to the Engineer within 15 days in
accordance with this Sub-Clause. 

20.0 OPENING UP OF WORK OR MATERIALS FOR INSPECTION OR TEST: 
 
Should the Engineer-in-charge, or any representative consider it necessary for the 
purpose of enabling inspection of tests analysis to be made to verify or ascertain the
quality of any part of the works or of any materials, the Contractor shall as and when 
required by the Engineer or his representatives open up the work or materials for 
inspection or test or analysis, pull down or cut into any part of the work to make such 
openings, into under or through any part of the works as may be directed and 
shall/provide all things facilities which in the opinion of the Engineer or his 
representative are necessary and essential for the purpose of inspection or test or 
analysis of the works or of any part thereof or the materials, or of workmanship and 
the Contractor shall close up, cover, rebuild and made good the whole at his own cost, 
as and when directed by and to the satisfaction of Engineer provided always that of the 
work in the opinion of the Engineer is found to his satisfaction and in accordance with 
the contract. The excess expenditure in such examination, inspection or test shall, upon 
the certificate of the engineer, be borne by HORCL/HRIDC. 

21.0 GENERAL 

 21.1 PROVISION OF LIGHT SIGNALS ETC. 
The Contractor/s shall make such provision for lighting the works, materials and 
plant and provide all such marks and lights, signals and other appliances as may 
be necessary or as may be required by the Engineer or other responsible authorities 
during the execution completion and maintenance of the work and shall provide 
all labour, stores, etc. required for their efficient working and use at any time of 
day or night. He/They shall also provide all arrangement of every description of 
watching and maintenance required in connection with the foregoing and all other 
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services for protection of any securing all dangerous places whether to the 
Contractor's workmen or to other persons and or vehicular traffic until the work is 
certified by the engineer to have been completed and taken over in accordance 
with the contract. 
 

21.2 The Contractor/s will provide upon the works to the satisfaction of the Engineer
and at such, places as he may nominate, proper and sufficient lifesaving, fire-
fighting and first aid appliances which shall at all times be available for use. 

 
21.3 LABOUR CAMPS 

Land for setting up a workshop by the Contractor or for his labour camp or for any
other purpose, shall have to be arranged by the Contractor at his own cost and 
under his own arrangements. The Contractor, however, will be permitted to make 
use of HORCL/HRIDC land to the extent that can be made available to him free
of cost, by HORCL/HRIDC in the vicinity of the site of works. The Contractor/s 
shall at all times be responsible for any damage or trespass committed by his agent 
and workmen for carrying out the work. 

 
21.4 The HORCL/HRIDC Administration may recommend to the concerned 

authorities the issue of necessary transport permits for the work. The Contractor 
shall, however, furnish full justification for the above facilities, to enable the 
HORCL/HRIDC Administration to address the State Government or other 
authorities in this connection. The Contractor shall also maintain regular log book 
of receipts and issue of the materials to work, if so required by the Civil 
Authorities. No claim would, however, be entertained by the non-issue of any 
priority permits or owing to any interruption in supply. 

 
21.5 No claim for idle labour and or idle machinery etc. on any account will be

entertained. Similarly, no claim shall be entertained for business loss or any such
loss. 

 
21.6 Note: In addition to the above clauses, the Contractor shall also be required to 

comply with the requirements mentioned in the section 
 of this tender 

document.   

22.0 Extension of Time in Contracts 

 22.1 Attention is invited to Clause 17(B) of the G.C.C. April 2022 amended from time 
to time &up to date and Clause 8.1 of tender conditions according to which time 
is the essence of the contract. The competent authority while granting extension 
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to the currency of contract under17 (B) of Indian Railways Standard General 
Conditions of Contract, April 2022 amended from time to time &up to date. 
However, in such cases the following clauses shall be applicable. 

 
22.2 If the Contractor fails to complete the works within the time as specified in the 

contract for the reasons other than the reasons specified in Clause 17 and 17-A of 
Indian Railways Standard General Conditions of Contract, April 2022, HRIDC
may, if satisfied that the works can be completed by the Contractor within 
reasonable short time thereafter, allow the Contractor for further extension of time 
(Proforma at Annexure-VII of Indian Railways Standard General Conditions of 
Contract, April 2022) as the Engineer-in-charge may decide. On such extension 
the HRIDC will be entitled without prejudice to any other right and remedy 
available on that behalf, to recover from the Contractor as agreed damages and not 
by way of penalty for each week or part of the week, a sum calculated at the 
following rates of the contract value of the works. 
 
For the purpose of this Clause, the contract value of the works shall be taken as 
value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition shall not exceed 5% of the contract value or of the 
total value of the item or groups of items of work for which a separate distinct 
completion period is specified in the contract. 
 

S.No. Duration of extension of time 
under Clause 17-B 

Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original 
period of completion including period 
of extension of DOC granted under 
Section 17A(i) of GCC 

As decided by Engineer-in-charge, 
between 0.01% to 0.05% of 
contract value for each week or 
part of the week 

(ii) Above Twenty Five percent but upto 
Fifty percent of original period of 
completion including period of 
extension of DOC granted under 
Section 17A(i) of GCC 

0.10% of contract value for each 
week or part of the week 

(iii) Above Fifty percent but upto Forty 
percent of original period of 
completion including period of 
extension of DOC granted under 
Section 17A(i) of GCC 

0.30% of contract value for each 
week or part of the week 

 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   58 

Provided further, that if HRIDC is not satisfied that the works can be completed 
by the Contractor and in the event of failure on the part of the Contractor to 
complete the work within further extension of time allowed as aforesaid, HRIDC
shall be entitled without prejudice to any other right or remedy available in that 

under Clause 62 of GCC (April 2022) of these Conditions, whether or not actual 
damage is caused by such default. 

23.0 TAXES 
 
The Contractor shall be governed by the Taxes applicable at the place of actual 
execution of work. 

 23.1 Taxes on works contract, octroi, royalty, toll tax, local tax on materials as well as
services and any other tax levied by Central Govt /State Govt. or local bodies shall 

 labour/material or 
any other account will be paid by HORCL/HRIDC. Therefore, the Contractor 
must ascertain the various taxes levied by the concerned Govt or local bodies at 
the place of execution of work and take into account for the same while quoting 
the rates. This should be kept in view before tendering. 

Note: 
i. Tenderer to please note that all rates given in BOQ are inclusive of GST and all 

other taxes.  
ii. Works contracts shall be treated as supply of services as per Schedule II GST 

Act. 
iii. GST Act and Rules issued from time to time by the Government/ concerned

authorities shall be applicable. 
iv. Contractor/ suppliers/ service providers/ parties shall register their firms State 

wise under GSTIN (GST Identification Number) and submit at the time of
opening of tender or before the signing the agreement and shall mention place 
of business, registered office address and email id. 

 
23.2   If rates of existing GST or cess on GST for Works Contract is increased or any 

new tax /cess on Works Contract is imposed by Statute after the date of opening 
of tender but within the original date of completion/date of completion extended 
under clause 17 & 17A of GCC and the Contractor thereupon properly pays such 
taxes/cess, the Contractor shall be reimbursed the amount so paid. Further, if 
rates of existing GST or cess on GST for Works Contract is decreased or any 
tax/cess on Works Contract is decreased / removed by Statute after the date of 
opening of tender, the reduction in tax amount shall be recovered from 
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r with the 
Government of India.  

 
GST levied on the invoices raised by the Contractor will be temporarily withheld 
at the time of making payment for the invoice. GST withheld will be released by 
HRIDC/ HORCL on submission of proof, i.e. copy of Form GSTR-1 (reflecting 
the particular invoice) after due verification from the GST portal by the 
Employer 

 
23.3 HORCL/HRIDC will deduct the taxes specified by the concerned Central 

Govt/State Govt/Local bodies if required to be deducted at source under the 
relevant laws as applicable on the date of making the payment. HORCL/HRIDC
will issue a certificate regarding tax so deducted. It will be responsibility of the 
Contractor to make further correspondence with concerned Govt or local bodies 
to ensure full deposition of the tax or for claiming a refund, if due, as is done in 
case of income tax. 

 
23.4 In case any tax is notified to be deducted at source from a specified date and 

certain payments have already been made in the period that lapsed between the 
date of applicability of tax and the actual date of implementation of the same, tax 
required to be deducted at source for this period will be recovered from the 
subsequent payment. 

 
23.5 

Act, 1996 and The Building and Other Construction Workers Welfare Cess 
Act, 1996 in HORCL/HRIDC Contracts: 

Haryana (name of the 
State) must get themselves registered from the Registering Officer under Section-
7 of the building and other Construction Workers Act, 1996 and rules made thereto 
by the Haryana Govt. and submit certificate of Registration issued from the 
Registering Officer of the Haryana Govt. (Labour Deptt). As per this Act, the 
tenderer shall be levied a cess @1% (if applicable) of the cost of construction 
work, which would be deducted from each bill. Cost of material, when supplied 
under a separate schedule item, shall be outside the p  

24.0 All payments in respect of the contract during the currency of the contract shall be 
made through National electronic Fund transfer (NEFT) or Real Time Gross Saving 
(RTGS). The successful tenderer on award of contract must submit RTGS/NEFT 
Mandate Form complete in all respects as detailed at Annexure-J of the tender 
document. However, if the facility of RTGS/NEFT is not available at a particular 
location, the payment shall be made by Cheque. In such case the successful tenderer 
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on awa
Name of the Bank against which all payments in respect of the contract during the 
currency of contract shall be made. 

25.0 Damage to the HORCL/HRIDC/Railway Property: 
Contractor(s) executing the works adjacent to the existing Railway track for e.g. 
doubling, gauge conversion, yard re-modelling etc. will take all care for avoiding any 
damage to the underground/OH services such as S&T cables, electric cables/wires, 
pipelines/sewer lines etc. They must ensure that the work is started after obtaining 
clearance in writing from the Engineer-in-charge regarding the route for signalling/ 
Electrical cables/water supply/ sewer lines etc. However, if any damage occurs during 
execution, he will immediately report the same to the Engineer-in-charge and stop the 
work further till clearance for restarting the work is given by the Engineer-in-charge. 
It may be further noted that if it is proved that damage is occurred due to the negligence 
on the part of the Contractor, the cost of the damage will be recovered from him/them. 
The decision of Engineer-in-charge will be final and binding upon the Contractor(s).

26.0 Applicable for tender documents downloaded from internet 

26.1 Master copy of the tender document, which shall be also available for Tenderers to 
download online, will be available in the office of HRIDC. The Tender document
submitted by the Tenderer(s) should strictly match the requirements of the tender 
uploaded by HRIDC. In case of any discrepancy in the submissions by Tenderers, their 
offers shall be summarily rejected and no claim on this account will be entertained by 
HRIDC. 

27.0 DELETED 

28.0 Maintenance Period: Not Applicable 

29.0 Price Variation Clause: Not Applicable 

30.0 Mobilization Advance: (For Contract Value Rs. 25 Crores and Above) 
Not Applicable. No mobilization advance shall be payable in this contract. 

31.0 Method of Measurement 

 
Contractor shall be responsible for facilitating either GC or HRIDC for carrying out 
measurements of work executed and recording of measurements for the release of 
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on account/final payment. In such cases, the detailed procedure for recording of 
measurements, provisional payment, test check and final payment shall be as 
follows: 

31.1. Recording of Measurement by GC- 

a) The General Consultants shall be directly responsible for supervision of work 
and shall liaise with the contractor for the successful completion of work as 
per specification, drawings, standard plan or design etc. issued by HRIDC. 
GC shall be responsible for initiating payments to agency for the acceptable 
work done and measurement of same shall be done by GC as per table below: 
- 

 

SN Activity Duties of GC official Duties of HRIDC official 

i) Recording of 
measurement 

Site Engineer/Section 
Engineer 

Asstt. Expert/Expert of 
respective field 

ii) Test checks of 
measurement 

Geo Tech Expert APM&DGM/Projects/HRI
DC 
 

iii) Certification for 
correctness of 
bill/Certification 
for payment 

Geo Tech Expert - 

iv) Certification for 
payment 

Project Director (GC) Chief Project 
Manager/HRIDC 

 

Note: 

i) In the absence of any particular official as above, his function shall stand 
assigned to next higher official. 

iii) In case of GC, if  Project Director is not available, duties assigned 
to Project Director shall be discharged by Deputy PD Civil or any 
other official proposed by PD/GC and approved by HRIDC. 

b) The complete procedure for recording, test check and technical check of the 
measurement  shall be as under: - 

i. On receipt of requisition for measurement from contractor, Site 
Engineer/Section Engineer will record measurement of the work in the 

Representative (as nominated) in the Measurement 
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Book issued by HRIDC Representative 
will countersign the recorded measurement as token of their acceptance. 

ii. Geo Tech Expert will carry out test check, of a minimum of 50% of all the 
measurement recorded by the Site Engineer/Section Engineer in the 
Measurement Book. In case Geo tech Expert records measurements, the same 
level of test check of measurement shall be done by the Dy. PD/Civil/Project 
Director. If there is any ambiguity/dispute, whether a particular item requires 
50% test check or not, Project Director associated with the project will decide 
and his decision will be final. 

iii. After recording of measurement and test check as per above para, the Geotech 
Expert will submit the Measurement Book after scrutiny of documents, the 
Geotech Expert will make 10% overall test check including 20% test check 
on hidden items of concerned bill along with certificates of quality test and 
other documents related to bill like test report including approved variations, 
if any, as prescribed above, to the Project Director within period of 5 days 
from the date of request of the agency. 

iv. Measurement in respect of supply items shall be supported by copy of original 

and certificate of Site Engineer/Section Engineer of the goods having been 
received at site in good and working condition. 

v. Test check by HRIDC officials: Nominated Official of HRIDC will make 
10% uniform test check of all items (Minimum of every bill of each item) 
including 20% test check on hidden items from each bill. DGM/nominated 
official will make 10% test check on alternate bills. This activity should be 
completed within 2 days. 

 
vi. The GC should complete the recording of quantities as well as test checks 

including test check by HRIDC and shall forward it to HRIDC for payment as 
per contract agreement within 7 days from receipt of request letter from 
contractor or as directed by HRIDC. 

vii. For Variation of quantities in any item, the Project Manger shall allow 
variation of quantities in the contract schedule only to the extent authorized 
under the contract. In all other cases he shall obtain approval of Project 
Director prior to including the variations for payment. The proposal for 
sanction of variations by the competent authority should be initiated by the 
Project Director. 

31.2. Deleted  
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32.0 SETTLEMENT OF DISPUTES 

 Conciliation of Disputes: 
 
(i) This clause is applicable in the tender having advertised value less than or equal to 
Rs 50 Crore. 
 
(ii) All disputes and differences of any kind whatsoever arising out of or in connection 
with the contract, whether during the progress of the work or after its completion
and whether before or after the determination of the contract, shall be referred by 
the Contractor to the "MD/HORCL
notice shall be served later than 30 days after the date of issue of Completion 
Certificate by the Engineer. MD/HORCL shall, within 30 days after receipt of the 

 Contractor. 
 
(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an 
independent and impartial manner within the terms of contract. 
 
(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up 
and sign a written settlement agreement duly signed by Engineer In-charge, 
Contractor, and conciliator(s). When the parties sign the settlement agreement, it 
shall be final and binding on the parties. 
 
(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or 
judicial proceedings in respect of a dispute that is the subject matter of the 
conciliation proceedings. 
 

Arbitration and Conciliation Act, 1996. 

32.1 Mutual Settlement 
All such disputes or differences shall in the first place be referred by the Contractor to 
HORCL in writing for resolving the same through mutual discussions, negotiations, 
deliberation etc. associating representatives from both the sides and concerted efforts 
shall be made for reaching amicable settlement of disputes or differences. 

32.2 Conciliation/Arbitration 

32.2.1 It is a term of this contract that Conciliation/ Arbitration of disputes shall not be 
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commenced unless an attempt has first been made by the parties to settle such disputes, 
within 120 days of submission of monthly statement of such claim, through mutual 
settlement. 

32.2.2 In the event of failure to resolve any dispute or difference between the parties hereto 
as to the construction or operation of this contract, or the respective rights and liabilities 
of the parties on any matter in question, dispute or difference on any account or as to 
the withholding by HORCL of any certificate to which the contractor may claim to be 
entitled to, through mutual settlement, the Contractor may refer such matters to the 
Managing Director/HORCL in writing within 60 days from the date of failure of 
amicable settlement of such disputes or differences for settlement through Conciliation. 
 
If the efforts to resolve all or any of the disputes through Conciliation fail, the 
Contractor may refer to the Managing Director of Haryana Orbital Rail Corporation 
Limited (HORCL) for settlement of such disputes or differences through Arbitration. 
No disputes or differences shall be referred to Arbitration after expiry of 60days from 
the date of notification of the failure of Conciliation. 

32.2.3 The demand for Conciliation or Arbitration shall specify the matters which are in 
question, or subject of the dispute or difference as also the amount of claim item wise. 
Only such dispute(s) or difference(s) in respect of which the demand has been made, 
together with counter claims or set off, given by HORCL, shall be referred to 
Conciliation or Arbitration and other matters shall not be included in the reference. 

(a) The Arbitration proceeding shall be assumed to have commenced from the day, a 
written and valid demand for arbitration is received by MD/HORCL. 

(b) The claimant shall submit his claim stating the facts supporting the claim along with 
all relevant documents and the relief or remedy sought against each claim within a 
period of 30 days from the date of appointment of the Arbitral Tribunal 

(c) HORCL/HRIDC shall submit its defence statement and counter claim(s), if any, within 
a period of 60 days of receipt of copy of claim from Tribunal thereafter unless 
otherwise extension has been granted by Tribunal. 

(d) Place of Arbitration: The conciliation/ arbitration proceedings shall be held at 
Gurugram, Haryana. 

32.2.4 No new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original, claim or defence thereof during the course of 
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arbitration proceedings subject to acceptance by Tribunal having due regard to the 
delay in making it. 

32.2.5 If the contractor(s) does/do not present his/their specific and final claim in writing, 
within a period of 90 days of receiving the intimation from HORCL/HRIDC that the 
final bill is ready for payment, he/they will be deemed to have waived his/their claim(s) 
and HORCL/HRIDC shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

32.3 No suspension of work 
 
The Obligations of HORCL, the Engineer-In-Charge and the Contractor shall not be 
altered by reasons of conciliation / arbitration being conducted during the progress of 
works. Neither party shall be entitled to suspend the work on account of conciliation/ 
arbitration and payments to the Contractor shall continue to be made in terms of the 
contract. 

32.4 
(a) 

i) Sole Conciliator/Sole Arbitrator: 
In cases where the total value of all claims/ counterclaims in question added together 
does not exceed INR 2.00 Crore (Rupees Two Crores), the Arbitral Tribunal shall 
consist of a sole arbitrator nominated by the Managing Director, HORCL. 
 
The sole arbitrator shall be appointed by the Managing Director of HORCL within 60 
days from the day when a written and valid demand for arbitration is received by 
HORCL. 
 

ii) Arbitration Tribunal: 
In cases where the total value of all claims/counterclaims exceeds INR 2.00 Crore 
(Rupees Two Crores), the Arbitral Tribunal shall consist of a panel of three Officers 
not below GM level.  
 
For this purpose, HORCL will send a panel of more than 3 names to the contractor, 
within 60 days from the day when a written and valid demand for arbitration is 
received by HORCL. Contractor will be asked to suggest to the Managing Director at 

ee within 30 days 
from the date of dispatch of the request by HORCL. The Managing Director shall 

simultaneously appoint the balance number of arbitrators either from the panel or from 
rom amongst the 3 

arbitrators so appointed. The Managing Director shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days from the receipt of the names of 
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to ensure 
that one of them is from the Accounts Department. An officer of AGM rank of the 
Accounts Department shall be considered of equal status to the GM of the other 
departments of HORCL/HRIDC for the purpose of appointment of arbitrator. 

iii) The minimum qualifications of Conciliator/ Arbitrator shall be graduate in the 

should be clear from the vigilance angle and should be a person with reputation of 
high technical/ commercial ability and integrity. Also, he should not have associated 
with the contract to which the dispute pertains. 

 
iv) If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator or vacates his/their office/offices or is/are 
unable or unwilling to perform his functions as arbitrator for any reason whatsoever 
or dies or in the opinion of the Managing Director fails to act without undue delay, the 
Managing Director shall appoint new arbitrator/ arbitrators to act in his/their place in 
the same manner in which the / arbitrators had been appointed. Such reconstituted 
Tribunal may, at its discretion, proceed with the reference from the stage at which it 
was left by the previous arbitrator(s). 

 
v) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits 

or otherwise, as the Arbitral Tribunal shall think proper, and it shall be the duty of the 
parties hereto to do or cause to be done all such things as may be necessary to enable
the Arbitral Tribunal to make the award without any delay. The Arbitral Tribunal 
should record day-to-day proceedings. The proceedings shall normally be conducted 
on the basis of documents and written statements. 

 
vi) While appointing arbitrator(s) under sub clause 32.4(a)(i), 32.4(a)(ii) and 32.4(a)(iv) 

above, due care shall be taken that he/they is/are not the one/those who had an
opportunity to deal with the matters to which the contract relates or who in the course 
of his/their duties as HORCL employee expressed views on all or any of the matters 
under disputes or differences. The proceedings of the Arbitral Tribunal or the award 
made by such Tribunal will however, not be invalid merely for the reason that one or 
more arbitrator had, in the course of his service, opportunity to deal with the matters 
to which the contract relates or who in the course of his/their duties expressed views 
on all or any of the matters under dispute. 

32.4 
(b) 

i) The arbitral award shall state item-wise, the sum and reasons upon which it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred 
there from. 
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ii) A party may apply for corrections of any computational errors, any typographical or 
clerical errors or any other error of similar nature occurring in the award of tribunal 
within 60 days of the receipt of the award. 
 

iii) A party may apply to tribunal within 60 days of the receipt of award to make an 
additional award as to claims presented in the arbitral proceedings but omitted from 
the arbitral award. 

32.5 In case of the Tribunal, comprising of three members, any ruling or award shall be 
made by a majority of members of Tribunal. In the absence of such a majority, the 
views of the Presiding Arbitrator shall prevail. 

32.6 Where the arbitral award is for the payment of money, no interest shall be payable on 
whole or any part of the money for any period till the date on which the award is made.

32.7 The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 
include fee of the Conciliator/ Arbitrator(s) as per the rates fixed by HORCL from time 
to time and the fee shall be borne equally by both the parties. Further, the fee payable 
to the arbitrator(s) would be governed by the instructions issued on the subject by 
HORCL from time to time irrespective of the fact whether the arbitrator(s) is/are 
appointed by HORCL or by the court of law unless specifically directed by Hon'ble 
court otherwise on the matter. 

32.8 Settlement through Court:  
It is a term of this contract that the Contractor shall not approach any Court of Law for 
settlement of such disputes or differences unless an attempt has first been made by the 
parties to settle such disputes or differences through clauses 32.1 and 32.2. 

32.9 The Conciliation and/or Arbitration proceedings shall be governed by the provisions 
of the Indian Arbitration and Conciliation Act 1996 or any statutory modification or 
re-enactment thereof and the rules made there under and for the time being in force.

32.10 The language of proceedings, documents or communications shall be in English and 
the award shall be made in English in writing. 

32.11 Award to be final and binding on all parties:  
An arbitral award shall be final and binding on all parties, as per provision of 
Arbitration and Conciliation Act, 1996 with latest amendment. 
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32.12 Exception: 
For settlement of disputes with central PSUs, the procedure as per existing orders of 
Permanent Machinery for Arbitration (PMA), Bureau of Public Enterprises, Govt. of 
India shall be followed. 

32.13 JURISDICTION OF COURTS:  
In case of any legal dispute, Jurisdiction of Courts in Gurugram/Chandigarh, Haryana 
area only shall be applicable. 

33.0 Minimum Requirement of Project Personnel 

 The Contractor shall deploy the minimum Project Personnel as per the requirement 
mentioned in the table below: 
 
S. No Position Minimum 

No. of 
Personnel 

Minimum 
Educational 

Qualifications 

Minimum 
Experience 

1 Team 
Leader/Project-In-

Charge 

01 M.Tech/M.E in 
Geo technical 

Engineering OR 
B.Tech /B.E. in 

Civil Engineering 

07/10 years in 
Geotechnical 

Investigation works 

     

2 Geotechnical 
Engineer 

01 Graduate in Civil 
Engineering 

05 years in 
Geotechnical 

Investigation works 
3 Lab-in-charge 01 B. Tech/B.E in 

Civil Engineering 
05 years in 

Geotechnical 
Investigation works 

 

 For Procurement related Comments: 
For the attention: Mr. Shiv Om Dwivedi 
Title/position: Chief Project Manager 
Employer: Haryana Orbital Rail Corporation Limited 
Email address:horc.etendering@gmail.com 

Signature of the Tenderer/s 
Address_________________________ 
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ANNEXURE-A 
 

 
Haryana Orbital Rail Corporation Limited, 
Plot no.143, 5th floor,  
Railtel Tower, Sector-44 
Gurugram  122003 
Tel: +91 9311478893 
 
 
Bank Guarantee Bond No.:        Date: 
 

PERFORMANCE GUARANTEE BOND 
 

In consideration of the  Haryana Orbital Rail Corporation Limited  Employer
having agreed under the terms and conditions of agreement/Contract Acceptance letter No. 

Contractor
wor

Contractor (s) for compliance of his obligations in accordance with the terms & conditions in the 
said agreement. 
 
1. 

demand by the Government. 
 

2. 
amounts due and payable under this guarantee without any demur merely on a demand from 
the Government, stating that the amount claimed is due by way of loss or damage caused to or 
would be caused or suffered by the Government by reason of any breach by the said Contractor 
of any of the terms of conditions contained in the said agreement or by reason of the Contractor 
failure to perform the said agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee. However, our liability 

 
 

3. (a) We 
Government any money so demanded notwithstanding any dispute or dispute raised by the 
Contractor(s) in any suite or proceeding pending before any court or Tribunal relating to 
liability under this present being absolute and unequivocal. 
 
(b) The payment so made by us under this bond shall be a valid discharge of our liability 
for payment there under and the Contractor(s) shall have no claim against us for making 
such payment 
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4. 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the 
dues of the Government under or by virtue of the said agreement have been fully paid and 

authority) on behalf of the Government, certify that the terms and conditions of the said 
agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 
 

5. (a) Not withstanding anything to the contrary contained herein the liability of the bank 
under this guarantee will remain in force and effect until such time as this guarantee is 
discharged in writing by the Government or until (date of validity/ extended validity) 
whichever is earlier and no claim shall be valid under this guarantee unless notice in writing 
thereof is given by the Government within validity/ extended period of validity of 
guarantee from the date aforesaid. 
 

undertakes to renew this guarantee on to extend the period of guarantee form year to year 
before the expiry of the period or the extended period of the guarantee, as the case may be 
on being called upon to do so by the Government. If the guarantee is not renewed or the 

 name of the Bank) shall pay the 
Government the full amount of guarantee on demand and without demur. 
 

6. 
Government shall have the fullest liberty without our consent and without effecting in any 
manner out of obligations hereunder to vary any of the terms and conditions of the said 
contract from time to time or to postpone for any time or from time to time any to the 
powers exercisable by the Government against the said Contractor (s) and to forbear or 
enforce any of the terms and conditions of the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
Contractor(s) or for any bearance act or omission on the part of the Government or any 
indulgence by the Government to the said Contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties for the said reservation would relive 
us from the liability. 
 

7. This guarantee will not be discharged by any change in the constitution of the Bank or the 
Contractor(s). 
 

8. We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee except 
with the previous consent of the Government in writing. 
 

9. This guarantee shall be valid upto---- (date of Completion plus 60 days). Unless extended 
on demand by Government. Notwithstanding anything to the contrary contained 
hereinbefore, our liability under this guarantee is restricted to 

d under this guarantee is 

under this guarantee thereafter. 
 
Dated: the day of for 
(indicate the name of bank)                                     Signature of Banks Authorised official 
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                                          (Name) ------- 
                                                                            Designation with Code No.--------- 

                                                                                  Full Address----------- 
Witness: 
1.  
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ANNEXURE  B 
 

SUPPLEMENTARY AGREEMENT 
 

Articles of agreement made this day _______ in the year Two thousand and Twenty Three between 
the Managing Director, Haryana Orbital Rail Corporation Limited having his office at 
____________, herein after called HRIDC of the one part and ____________________ of the 
second part. 
 
Whereas the party hereto of the other part executed an agreement with the party hereto of the first 
part being agreement Number _____________dated __________for the performance 

 
 
And whereas it was agreed by and between the parties hereto that the works would be completed 
by the party hereto of the sec
party hereto of the second part has executed the work to the entire satisfaction of the party hereto 
of the first part. And whereas the party hereto of the first part already made payment of the party 
hereto of the second part diverse sums from time to time aggregating to Rs._______________ 
including the final bill bearing voucher No.______________ dated ___________( the receipt of 
which is hereby acknowledged by the party hereto of the second part in full and final settlement 
of all his /its claims under the principal agreement. 
 
And whereas the party hereto of the second part have received further sum of Rs._____________ 
through the final bill bearing voucher No.____________ dated ______________(the receipt of 
which is hereby acknowledged by the party thereto of the second part) from the party hereto the 
first part in full and final settlement of all his/its disputed claims under principal agreement. 
 
Now, it is hereby agreed by and between the parties in the consideration of sums already paid (by 
the party hereto of the first part to the party hereto of the second part against all outstanding dues 
and claims for, all works done under the aforesaid principal agreement including/excluding the 
security deposit the party hereto of the second part have no further dues of claims against the party 
hereto the first part under the said Principal Agreement. It is further agreed by and between the 
parties that the party hereto of the second part has accepted the said sums mentioned above in full 
and final satisfaction of all its dues and claims under the said Principal Agreement. 
 
It is further agreed and understood by and between the parties that in consideration of the payment 
already made, under the agreement, the said Principal Agreement shall stand finally discharged 
and rescinded all the terms and conditions including the arbitration clause. It is further agreed and 
understood by and between the parties that the arbitration clause contained in the said principal 
agreement shall cease to have any effect and/or shall be deemed to be non-existent for all purposes. 
 
 
Signature of the Contractor/s    For and on behalf of MD/ HRIDC 
Witness 
1 _______________________  
2. _______________________ 

ADDRESS:  ______________________ 
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ANNEXURE  C 
 

PERFORMA 
 

DECLARATION 
 

I/We hereby solemnly declare that I/We visited the site of  Geotechnical Investigation, Preparation 
of Geotechnical Report for designing of foundations for HORC Viaduct  between Sohana & 
Dhulawat stations of  Haryana Orbital Rail Corridor (HORC) Project in the State of Haryana 
personally and have made myself/ourselves fully conversant of the conditions therein and 
particular the following: 
 

1. Topography of area. 
 

2. Soil strata at site of work. 
 

3. Sources and availability of construction materials. 
 

4. Rates for construction of material, water, electricity including all local taxes, royalties, 
octrois etc. 
 

5. Availability of local labour (both skilled and unskilled) and relevant labour rates and labour 
laws. 
 

6. The existing roads and approaches to the site of work and requirements for further service 
roads/approaches to be constructed by me/us. 
 

7. The availability and rates of private land etc. that shall be required by me/us for various 
purposes. 
 

8. Climatic conditions and availability of working days. 
 
I/We have quoted my/our rates for various items in the Bill of Quantities (schedule of items, 
quantities and rates) (BoQ) taking into account all the above factors also. 
 
 
 
 
Signatures of the Tenderer/s 
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ANNEXURE  D 
 

Constitution of Firm 
 

S.No. Particular Response 

1 Constitution of the Firm 
(Tick as applicable) 

Sole Proprietorship Firm/ Partnership 
Firm/ Company/ LLP/ Registered Society 
or Trust 

2 Full name of the Sole Proprietorship Firm/ 
Partnership Firm/ Company/LLP/ 
Registered Society or Trust (as the case 
may be) 

 

3 Year of formation/ incorporation  

4 PAN No.  

5 Registered Office Address  

6 Address on which correspondence 
regarding this tender should be done 

 

7 Names of the proprietor/ partners etc.  

 
Undertaking: 
 
We have uploaded along with the tender, all the requisite documents pertaining to the constitution 
of the firm/ concern/company. e General Tender Conditions & 
Instructions to  I/We understand that in the absence of these documents, offer shall 
be considered incomplete and shall be summarily rejected. 
 
 
 
Date:        Signature of Tenderer/s with Seal 
 
 
  



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   75 

ANNEXURE  E 
 

 
 
 

Deleted 
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ANNEXURE  F 
 
 

 
Deleted 
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ANNEXURE  G 
 

Similar Work Experience  
[Ref. Sub-Clause 2.3.2 (B) of General Tender Conditions and Instructions to Tenderers] 

[The following table shall be filled in for the Tenderer] 
 

[The following table shall be filled in for the Tenderer or in case of JV/Consortium, each member 
of a Joint Venture/Consortium] 

Tender No.: HORC/HRIDC/GGN/CGT/2023/GT01 
 

 
Page _______________of ______________pages  
Similar Contract No. Information 
Contract Identification  
Award date  
Completion date  
Role in Contract as Prime Contractor 
or Member in JV or Management 
Contractor or Sub-Contractor 
 

[insert the role in Contract] 

Total Contract Amount [insert Contract amount(s) and 
currency(ies)] 

INR [insert *exchange rate and 
total Contract amount in INR 
equivalent] 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

[insert 
Percentage 
participation] 

[insert amount(s) 
and currency) of 
participation] 

INR [insert exchange rate(i) 
and amount of participation in 
INR equivalent] 

Employer's Name:  
Address: 
Telephone/fax number 
E-mail: 

 

Description of the similarity in 
accordance with Sub-Clause 3.4.2(a) 
of Section III: 

 

1. Amount (INR) [insert the Contract amount in INR] 
2. Type of Work Executed 
(Geotechnical Investigation) 
  

[insert Type of Work Executed] 
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Notes: 
 
 
The Tenderer shall submit copy of certificates issued by the Employer (owner of the work) as 
documentary proof clearly indicating the similarity of the work as per Sub-Clause 2.3.2 (A), actual 
completion cost, actual completion date. Tenderer should make all efforts to submit the 
Completion certificate as per Annexure-L. Tender submitted without this documentary proof shall 
not be evaluated. Tender submitted without this documentary proof shall not be evaluated.  
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ANNEXURE  H 
 

 
 

Deleted 
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ANNEXURE  I 
 

Average Annual Contractual Turnover  
[Ref. Sub-Clause 2.3.2 (B) of General Tender Conditions and Instructions to Tenderers] 

[The following table shall be filled in for the Tenderer] 

Tender No.: HORC/HRIDC/GGN/CGT/2023/GT01 

________________ 

Page _______________of ______________pages                                            

      (All amounts in Millions) 

Annual Turnover Data for the Last Three (03) Financial Years (Construction Only) 

Year 
Amount 
Currency 

*Exchange Rate INR Equivalent 

2019-20 
[insert amount and indicate 
currency] 

  

2020-21    

2021-22    

Average Annual 
Contractual 
Turnover for 
last 3 financial 
years  

   

* See 2.3.2(C) of General Tender Conditions and Instruction to Tenderers. 

Notes:  

(i) In case, the Financial Year is the same as the Calendar Year, the turnover for the year 
2019, 2020 and 2021 shall be furnished. 

(ii) The Average Annual Construction Turnover shall be calculated by adding the turnover 
amount of last three financial years divided by three. 

(iii) The Tenderer is not required to submit any document as documentary evidence along 
with the Tender Documents. All information furnished in this form shall be certified by a 
Chartered Accountant/Company Auditor/Statutory Auditor. 

(iv) The Form duly certified by a Chartered Accountant/Company Auditor/Statutory Auditor 
esentative. 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   81 

(v) The above documents shall reflect the financial situation of the legal entity or entities 

affiliates. 

(vi) If the value of Annual construction Turnover is not submitted for any of the last three 

Turnover for that year(s). 

 Authorized Representative 
 

 

 

 

 
Chartered Accountant/Company Auditor/Statutory Auditor 
 
Certified that the information furnished above is correct as per the audited balance sheets of the 
entity. 
 

 

Name:  

Position:  

Date:  

Company:  

Company stamp:  

Membership No:  

Address:  

Contact No:  

Email ID: 
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ANNEXURE  J 
 

Real Time Gross Saving (RTGS)/National Electronic Fund Transfer (NEFT) 
Model Mandate Form 

 
 

1.  
 

2. Particulars of Bank Account: 
A) Name of the Bank: 
B) Name of the Branch. 

Address 
Telephone No. 

C) RTGS/NEFT IFS Code. 
D) Type of the account (S.B. Current or Cash Credit) 
      With code (10/11/13). 
E) Ledger and Ledger folio number. 
F) Account number (as appearing on the Cheque book) in lieu of the bank certificate to be 
obtained as under, please attach a blank cancelled cheque or a photocopy of a cheque or front 
page of your savings bank passbook issued by your bank for verification of the above 
particulars) 
 

3. Date of effect 
I hereby declare that the particulars given above are correct and complete. If the transaction 
is delayed or not effected at all for reasons of incomplete or incorrect information, I would 
not hold the user institution responsible. I have read the option invitation letter and agree to 
discharge the responsibility expected of me as a participant under the scheme. 

 
 

Signature of the Investor/ Customer 
Date: 
 
 
Certified that the particulars furnished above are correct as per our records. 
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ANNEXURE  K 
 

MEMORANDUM OF UNDERSTANDING FOR JV 
 

DELETED 
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ANNEXURE  L 
 

COMPLETION CERTIFICATE 
 

------------------- (Full name of the work) -------------------------
with following details: 
 

1 Name & complete address of the 
Contractor. 

 

2 Nature of entity (sole prop/partnership firm/ 
company) 

 

 
 

3 
 

a) In case of Sole proprietorship, the name 
of sole proprietor 

 

b) In case of partnership firm, the names & 
shares of various partners/members. 

 

4 Date of Acceptance/LOA  

5 Agreement No. & date  

6 i) Original Agreement Cost 
ii) Final Agreement Cost 

 

7 Total payment made along with financial 
year-wise break-up 

 

8 Original date of completion (DOC)  

9 a) Actual date of completion 
(b)Whether extension to DOC given with 

penalty or without penalty 

 

10 Brief description of nature & scope of work  

11 Performance of Contractor 
(Satisfactory/unsatisfactory) 

 

 
It is certified that the above work has been completed successfully in accordance with provisions 
of contract. 

 
(----------------------------) 

Name & Signature 
Issuing authority with seal 

 
Date of issue of certificate: ------------------ 
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ANNEXURE  M 
 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER 
ALONG WITH THE TENDER DOCUMENTS 

 
(To be executed in presence of Notary public on non-judicial stamp paper of the value of 

Rs. 100/-. The stamp paper has to be in the name of the Tenderer) * 
 

(Name and designation)** appointed as the attorney/ 
authorized signatory of the Tenderer (including its constituents), M/s. 

purpose of the Tender documents for the work of ( Name of work )** as per the Tender No. 
__________________ of Haryana Rail Infrastructure Development Corporation (HRIDC), do 
hereby solemnly affirm and state on behalf of the Tenderer including its constituents as under: 
 
1. I/We the Tenderer (s), am/are signing this document after carefully reading the contents. 
 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 
 
3. I/we hereby declare that I/we have downloaded the tender documents from the website 

https://etenders.hry.nic.in. I/we have verified the content of the document from the website and 
there is no addition, no deletion or no alteration to the content of the tender document. In case 
of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 
payment of the contract, the master copy available with HRIDC shall be final and binding upon 
me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 
 
5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 
 
6. I/We declare that the information and documents submitted along with the tender by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 
submitted by us. 

 
7. I/we understand that if the certificates regarding eligibility criteria submitted by us are found to 

be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 
forfeiture of Tender Security besides banning of business for a period of up to 5(five) years. 
Further, I/we (insert name of the tenderer) **_____________and all my/our constituents 
understand that my/our offer shall be summarily rejected. 
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8. I/we also understand that if the certificates submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the contract, 
along with forfeiture of SD and Performance guarantee besides any other action provided in the 
contract including banning of business for a period of up to 5 (five) years. 

 
 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

 
 

VERIFICATION 
 
I/We above named Tenderer do hereby solemnly affirm and verify that the contents of my/our 
above affidavit are true and correct. Nothing has been concealed and no part of it is false. 
 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

 
Place: 
 
Dated: 
 
Note: 
i) Should affidavit be in more than one separate page, each page shall be signed by the authorized 

signatory 
ii) The contents in Italics (marked with **) are only for guidance purpose. Details as appropriate 
are to be filled in suitably by Tenderer 
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ANNEXURE  N 

 
 

Deleted 
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ANNEXURE  O-1 

 
AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non-Judicial stamp paper should be purchased in the name of proprietor of the firm) 
 

solemnly affirm and declare as under: 
 

1. That I am running a which is 
a sole proprietorship firm,  

2. That I am the sole proprietor of the said firm M/S 
 

3. That the Head office of the above named firm is situated at 
 

 
DEPONENT 

 
Verification: 
 

are true and correct to the best of my knowledge and belief and nothing material has been 
concealed therefrom. 
 

DEPONENT 
(seal and signature of Notary Public) 
 
Notes: 1. The document should be notarized at its place of execution (Place of signing the 

document) 
2. Each page of the document should be signed by executants 
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ANNEXURE  O-2 
 

POWER-OF-ATTORNEY FOR SIGNING OF TENDER ON BEHALF OF  
PARTNERSHIP FIRM 

 
(To be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non-Judicial stamp paper should be purchased in the name of partners of the firm) 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE 
 

 
 

 
 

 
 

 
 
all are the partners of a 

r 
to be referred as the 'Firm'). 
 

consent on behalf of firm to participate in the tender 
No.___________________________________ issued by HRIDC for the work namely 

 
We the above named partners of above named firm do hereby irrevocably constitute, nominate, 
appoint and authorize Mr./ Ms. ____________S/o 
Shri____________(address)______________________&Mr./ Ms. ____________S/o 
Shri____________(address)______________________ as our true and lawful attorney 

following powers for and on beh

Tender: 
 
1. To sign and submit Tender and participate in the aforesaid Tender of HRIDC on behalf of the 

firm. 
2. To sign and submit all the necessary papers, letters, forms, quotes, Tenders etc. on behalf of 
firm. 
3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and 

to make representations, submit papers, affidavits and to do any other act and complete requisite 
formalities on behalf of the firm in connection with completion of aforesaid tender work and to 
enter into liability against the firm. 
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4. To sign, execute the contract with HRIDC for and on behalf of the firm. 
5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 
 
We on behalf of firm undertake that it shall not cancel or amend this power of Attorney without 
obtaining previous written consent of HRIDC. 
 
We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys 
or either of them under the authority of this power shall be construed as acts, deeds and things 
done by the firm and we hereby undertake to confirm and ratify all and whatsoever the said 
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given. 
 
Specimen signatures of the Attorney are appended below. 
 
IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on 

 
WITNESSES: 

1. Signature 
Name: 
Address: 

Executants Partners 
(Name )(Signature) 

 
 
 
 

2. Signature 
Name: 
Address: 

 

 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 

 
 

 

 
 

(Seal and signature of Notary Public) 
Notes: 
1. In this format space has been provided for entering details of four partners & two attorney 

holders however if the numbers vary details may accordingly be entered. 
2. The document should be notarized at its place of execution (Place of signing the document). 
3. Each page of the document should be signed by executants. 
4. The power of attorney should be duly registered. 
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ANNEXURE  O-3 

 
POWER-OF-ATTORNEY ON BEHALF OF THE JOINT VENTURE 

 

DELETED 
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ANNEXURE  O-4 
 

CONSENT OF PARTNERS OF PARTNERSHIP FIRM FOR SIGNING JOINT 
VENTURE 

 
DELETED 
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ANNEXURE  O-5 
 

POWER-OF-ATTORNEY FOR SIGNING JOINT VENTURE AGREEMENT ON 
BEHALF OF PARTNERSHIP FIRM 

 
DELETED 
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ANNEXURE  O-6 
 

AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM WHEN PARTICIPATING IN JOINT 
VENTURE 

 
 

DELETED 
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ANNEXURE  O-7 
 

 
 

 
 

DELETED 
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ANNEXURE  O-8 
 

POWER-OF-ATTORNEY BY A COMPANY (incorporated under companies Act) for 
entering into JOINT VENTURE AGREEMENT 

 
DELETED 

 
 

  



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   97 

ANNEXURE  O-9 
 

POWER-OF-ATTORNEY FOR SIGNING OF TENDER (when Tenderer is company 
incorporated under Companies Act) 

 
(To be executed non judicial stamp paper of appropriate value as per law of state 

concerned Non-Judicial stamp paper should be purchased in the name of the company) 
 
KNOW ALL MEN 

Company registered under the Companies Act, 2013, and having its registered office 
 

 
AND WHEREAS by its resolution 

decided to participate in the tender No.___________________________________ issued by 
HRIDC  

(name of company) duly authorized in this behalf by aforesaid resolution do hereby irrevocably 
constitute, nominate, appoint and authorize Mr./ Ms. 
____________(designation)____________(address)______________________&Mr./ Ms.Mr./ 
Ms. ____________(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in the company as our true and lawful attorney 

connection with aforesaid Tender: 
 
1. To sign and submit Tender and participate in the aforesaid Tender of HRIDC on behalf of the 

company. 
2. To sign and submit all the necessary papers, letters, forms, quotes, Tenders etc. 
3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and 

to make representations, submit papers, affidavits and to do any other act and complete requisite 
formalities on behalf of the company in connection with completion of aforesaid tender work 
and to enter into liability against the company. 

4. To sign, execute the contract with HORCL for and on behalf of the company. 
5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 
 
The company agrees and undertakes that in the event of any change in the constitution of the 
company the rights and obligations of the company shall continue to be in full force without any 
effect thereof. 
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The company undertakes that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of HRIDC/HORCL. 
AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys 
or either of them under the authority of this power shall be construed as acts, deeds and things 
done by the Company and the Company hereby undertakes to confirm and ratify all and 
whatsoever the said Attorneys or either of them shall lawfully do or cause to be done by virtue of 
the powers hereby given. 
IN WITNESS WHEREOF this deed has been signed and sealed by 

 
 
WITNESSES: 

1. Signature 
Name: 
Address: 

Executants Signature & Seal of Company: 
Name: 
Designation: 

 
2. Signature 

Name: 
Address: 

 
 

 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 

 
 

 
 
Executed and 

 
 

(Seal and signature of Notary Public) 
 
Notes: 1. In this format space has been provided for entering details of two authorized 

persons/attorney holders however if the number vary details may accordingly be 
entered. 

2. The document should be notarized at its place of execution (Place of signing the 
document). 

3. Each page of the document should be signed by executants. 
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ANNEXURE  O-10 
 

incorporated under companies Act for submitting Tender 
 

 
 
EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF 
DIRECTORS OF (Company Name) 
___________________________________(CIN_____________________) (hereinafter referred 
to as company) HELD ON (Date) _______________ AT (Address) 
_____________________________ 
 
Whereas the Board has been described about NIT no.___________________________________ 
issued by HRIDC 
Board discussed the matter and after discussion following resolution was passed: 
 
RESOLVED THAT the company (company name) shall participate in the above tender. 
 
Resolved further that the Board authorizes, Mr./ Ms. __________________________&Mr./ Ms. 
__________________________ (name and designation) of the company, to jointly or severally 
sign and submit all the necessary papers, letters, forms, quotes, Tenders etc, negotiate, discuss, 
agree to make any amendments, alterations or modifications thereto and to make representations, 
submit papers, affidavits and to do any other act and complete requisite formalities on behalf of 
the company in connection with completion of aforesaid tender work and to enter into liability 
against the company. 
 
Resolved further that Board authorizes Mr./Ms.___________________________________(name 
and designation) of the company to execute Power of Attorney in terms of this resolution in favour 
of Mr./Ms.____________________________&Mr./Ms.___________________________ the 
person(s) above named. 
 
The acts done and documents executed by such above named authorized person(s) shall be binding 
on the company. 
 
For the Organization, 
 
(Seal of company & Signature of authorized person) 
 
Name: __________________________________ 

Designation: _________________ 

Place: 

Dated: 
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(Seal and signature of Notary Public) 
 
Notes: 1. In this format space has been provided for entering details of two authorized persons 

however if the number vary details may accordingly be entered. 
2. The document should be notarized at its place of execution (Place of signing the 

document). 
3. Each page of the document should be signed by authorized signatory(s). 
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ANNEXURE  O-11 
 

POWER-OF-ATTORNEY FOR SIGNING OF TENDER (when Tenderer is LLP Firm 
incorporated under LLP Act) 

 
(To be executed non judicial stamp paper of appropriate value as per law of state 

concerned Non-Judicial stamp paper should be purchased in the name of the LLP Firm) 
 

Firm registered under the LLP Act, 2008, and having its registered office 
 

decided to participate in the tender No.___________________________________ issued by 
HRIDC  
 

(name of LLP) duly authorized in this behalf by aforesaid resolution do hereby irrevocably 
constitute, nominate, appoint and authorize Mr./Ms. 
____________(designation)____________(address)______________________&Mr./ 
Ms./Mr./Ms. _____(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in the LLP as our true and lawful attorney 
(hereinafte

connection with aforesaid Tender: 
 
1. To sign and submit Tender and participate in the aforesaid Tender of HRIDC on behalf of the 

LLP. 
2. To sign and submit all the necessary papers, letters, forms, quotes, Tenders etc. 
3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and 

to make representations, submit papers, affidavits and to do any other act and complete requisite 
formalities on behalf of the LLP in connection with completion of aforesaid tender work and to 
enter into liability against the LLP. 

4. To sign, execute the contract with HRIDC/HORCL for and on behalf of the LLP. 
5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 
 
The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the 
rights and obligations of the LLP shall continue to be in full force without any effect thereof. 
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The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of HRIDC. 
 
AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 
either of them under the authority of this power shall be construed as acts, deeds and things done 
by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the said 
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given. 
 
IN WITNESS WHEREOF this deed has been signed and sealed by 

 
 
WITNESSES: 

1. Signature 
Name: 
Address: 

Signatures of authorized representative & 
Seal of LLP: 
 
Name of authorized representative 
(Executant): 
Designation: 

2. Signature 
Name: 
Address: 

 
 

 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 
 

 
 

 
 

 
 
(Seal and signature of Notary Public) 
 
Notes: 1. In this format space has been provided for entering details of two authorized 

persons/attorney holders however if the number vary details may accordingly be 
entered. 

2. The document should be notarized at its place of execution (Place of signing the 
document). 

3. Each page of the document should be signed by executants. 
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ANNEXURE  O-12 
 

 
 

DELETED 
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ANNEXURE  O-13 
 

POWER of ATTORNEY BY AN LLP Firm (incorporated under LLP Act) for entering 
into JOINT VENTURE AGREEMENT 

 
DELETED 

 
  



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   106 

ANNEXURE - P 
 

 
INSTRUCTIONS REGARDING ELECTRONIC TENDERING SYSTEM 

 
These conditions will over-rule the conditions stated in the tender documents, wherever 
relevant and applicable. 
 

1. Registration of Tenderers on e-tendering Portal: 
1.1.  Tenderers are required to enroll on the above-mentioned e-Procurement portal by clicking 

 
1.2.     As part of the enrolment process, the Tenderers will be required to choose a unique 

username and assign a password for their accounts. 
1.3.   Tenderers are advised to register their valid email address and mobile numbers as part of 

the registration process. These would be used for any communication from the e-
procurement Portal. 

 
2. Obtaining a Digital Certificate: 

2.1. The Tenders submitted online should be encrypted and signed electronically with a Digital 
Certificate to establish the identity of the Tenderer Tender online. These Digital Certificates 
are issued by an Approved Certifying Authority, by the Controller of Certifying Authorities, 
Government of India. 

 
2.2. 

Card) and Address proofs and verification form duly attested by the Bank Manager/ 
Postmaster/ Gazetted Officer. Only upon the receipt of the required documents, a digital 
certificate can be issued. For more details please visit the website  https://etenders.hry.nic.in. 

 
2.3. The Tenderers may obtain Class-II or III digital signature certificate from any Certifying 

Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities 
or may obtain information and application format and documents required for the issue of 
digital certificate from. 
 

2.4. The Tenderer must ensure that he/she comply by the online available important guidelines 
at the portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the 
e-Token carrying DSCs. 
 

 For any queries related to etendering process (registration, online e-Tender 
submission/withdrawal, uploading of documents), Tenderer may contact the below 
representative of NIC: 
Mr. Anuj Mahajan 
E - mail: amahajan@nic.in, eprocnichry@yahoo.com  
Help Desk: 0120-4001002, 0120-4200462, 0120-4001005, 0120-6277787, 0172-2700275. 
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2.5. Tender for a particular tender must be submitted online using the digital certificate 

(Encryption & Signing), which is used to encrypt and sign the data during the stage of Tender 
preparation. In case, during the process of a particular tender, the user loses his digital 
certificate (due to virus attack, hardware problem, operating system or any other problem) 
he will not be able to submit the Tender online. 
Hence, the users are advised to keep a backup of the certificate and also keep the copies 
at safe place under proper security (for its use in case of emergencies). 

 
2.6. In case of online tendering, if the digital certificate issued to the authorized user of a firm is 

used for signing and submitting a Tender, it will be considered equivalent to a no-objection 
certificate/power of attorney /lawful authorization to that User. The firm has to authorize a 
specific individual through an authorization certificate signed by all partners to use the 
digital certificate as per Indian Information Technology Act 2000. Unless the certificates are 
revoked, it will be assumed to represent adequate authority of the user to Tender on behalf 
of the firm in the department tenders as per Information Technology Act 2000. The digital 
signature of this authorized user will be binding on the firm. 
 

2.7. In case of any change in the authorization, it shall be the responsibility of management/ 
partners of the firm to inform the certifying authority about the change and to obtain the 
digital signatures -7- of the new person / user on behalf of the firm / company. The procedure 
for application of a digital certificate however will remain the same for the new user. 

 
2.8. The same procedure holds true for the authorized users in a private/Public limited company. 

In this case, the authorization certificate will have to be signed by the directors of the 
company. 

 
3. Opening of an Electronic Payment Account: 

For purchasing the tender documents online, Tenderers are required to pay the tender documents 
fee online using the electronic payment gateway service through their Debit Cards & Internet 
Banking accounts. For online payments guidelines, please refer to the Home page under tab 

Tender -procurement Portal of Government of 
Haryana, https://etenders.hry.nic.in.  
 

4. Pre-requisites for online Tendering: 

set up. A help file on system setup/Pre-requisite can be obtained from National Informatics Center 
or downloaded from the home page of the website - https://etenders.hry.nic.in the link for 
downloading required java applet & DC setup are also available on the Home page of the e-
tendering Portal. 
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5. Online Viewing of Detailed Notice Inviting Tenders: 

The Tenderers can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders 
floated through the single portal e-tendering system on the Home Page at https://etenders.hry.nic.in 

6. Download of Tender Documents: 
The tender documents can be downloaded free of cost from the e-tendering portal 
https://etenders.hry.nic.in 
 

7. Key Dates: 
The Tenderers are strictly advised to follow dates and times as indicated in the online Notice 
Inviting Tenders. The date and time shall be binding on all Tenderers. All online activities are time 
tracked and the system enforces time locks that ensure that no activity or transaction can take place 
outside the start and end dates and the time of the stage as defined in the online Notice Inviting 
Tenders. 
 

8. Online Payment of Tender Document Fee, eService fee & Tender Preparation & Submission 
(Technical & Commercial/ Financial Tender): 
 
8.1. Online Payment of Tender Document Fee + e-Service fee: The online payment for Tender 

document fee and e-Service Fee shall be made using the secure electronic payment gateway 
by Tenderers online directly through Debit Cards & Internet Banking accounts.. 
 The secure electronic payments gateway is an online interface between Contractors and Debit 
card/ online payment authorization networks. 

 
8.2. Preparation & Submission of online Applications/Tenders: 

i. Detailed Tender documents may be downloaded from e-tendering website 
(https://etenders.hry.nic.in) from  16.05.2023 at 1700 Hrs. IST, to 06.06.2023 upto 1500 
Hrs. IST, and tender mandatorily be submitted online following the instructions appearing 
on the screen. 

 
ii. Scan copy of Documents to be submitted/uploaded for Technical& Commercial Tender 

under online Technical Envelope: The required documents as indicated in this tender 
document shall be prepared and scanned in different file formats (in PDF /JPEG/MS WORD 
format such that file size is not exceed more than 10 MB) and uploaded during the on-line 
submission of PQQ or Technical Envelope. 

 
 
 
 
A. Only Electronic Form (Refer Tender document). 

Financial or Price Tender shall be submitted mandatorily online under Commercial 
Envelope and original not to be submitted manually. 
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NOTE:- 
(A) Tenderers participating in online tenders shall check the validity of his/her Digital 

Signature Certificate before participating in the online Tenders at the portal 
https://etenders.hry.nic.in. 

(B) -tendering website at 
https://etenders.hry.nic.in
file. 

 
In the first instance, the online payment details of tender document fee + e-Service & 
PQQ/Technical Envelope shall be opened. Henceforth financial Tender quoted against each of the 
item by the shortlisted Tenderer/ Agency wherever required shall be opened online in the presence 
of such Tenderers/ agency who either themselves or through their representatives choose to be 
present. 
 
The Tenderer can submit online their Tenders as per the dates mentioned in the schedule/Key 
Dates above. 
 
Other Information: 
1. The Tenderers shall fill in the item rate in the online BOQ templates of the tender. 
2. Duly accepted copy of notarized or registered power of Attorney along with its two certified 

copies in the name of tenderer or authorized representative to act on behalf of the agency. 
3. Tenderer must strictly abide by the stipulations set forth in detailed notice inviting tenders 

while tendering for the work. 
4. In case any tenderer does not comply with procedure given in the tender document, it will be 

presumed that the tenderer is not interested in work and the work shall not be let out to him. 
Further he may be de-barred without further notice to him for failing to abide by the approved 
terms of detailed notice inviting tenders for this work. 

5. The tenders which are not accompanied by the Tender Security or do not strictly follow the 
technical requirement, are liable to be summarily rejected without arising any reason and no 
claim whatsoever on their account will be considered. 

6. Tenders quotations which are dependent upon the quotations of another tender shall be 
summarily rejected.  

 
************************************** 
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ANNEXURE-Q 
 

DECLARATION/UNDERTAKING 
 
I/We, ___________________ (name and Designation) on behalf of __________________ (Name 
of the tendering firm) do hereby declare/undertake that I/We have not employed any retired 
Engineer or retired gazette officer, nor made any Partner/Director etc. in our firm who retires from 
Government of India/ Government of Haryana Service in last one year as on the date of opening 

General Tender Conditions and Instructions 
of tender document. 
 

(authorized signatory) 
Name of the tendering firm 

 
Place: 
 
Dated: 
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ANNEXURE-R 
 

Definitions 
 

STANDARD GENERAL CONDITIONS OF CONTRACT 
 

Definitions: In these Standard General Conditions of Contract, the following terms of the Indian 
Railways Standard General Conditions of Contract, April 2022 with advance correction slips 
issued by the authorised signatory of Railway Board, the  shall read as 
HORCL/HRIDC for this Tender except where the context otherwise requires: 
 

modifications to or any re-enactment thereof, as in force from time to time; 
 
"BIS" means Bureau of Indian Standards. 
 

HORCL/HRIDC has 
entered into any of the Contract for execution of activities related to the project; 
 

HRIDC. 
 

astructure Rail Corporation Limited 
 
Competent Authority  means HRIDC 

 
L. 

 
RITES Limited in Consortium with SMEC International Pty Ltd,  

4th Floor, Plot No.144, RITES Limited, Sector-44, Gurugram, Haryana-122003. 
 
 

beyond the control of the parties, for example, natural disasters or the outbreak of hostilities.  
 

-in-Charge of the general superintendence and control 
of HRIDC.  
 

 
 

L
New Pirthala Station to the proposed Harsana Kalan Station, parallel to DFCCIL line and KMP 
expressway which shall, connect to Indian Rail on Delhi Mathura line at Palwal Station comprising 
of  system(s) built or to be built and maintained on the Site and includes civil, mechanical and 
electrical works, rail tracks, signalling and telecommunication equipment, and all other Project 
Assets necessary for and associated with operation of trains on the Site; Includes Project Section 
as defined above, its railway stations, staff amenities, offices, feeder routes,  sidings including 
private sidings, loading and unloading infrastructure conceived and constructed before COD or 
conceived and augmented after COD in single or multiple stages; 
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HRIDC tion Limited 

shall mean Haryana Orbital Rail Corporation Limited 
 

 

be taken out by contractor  
 

select list of contractors with HRIDC.  
 

HORCL. 
 

notice.  
 

 
 

s, 
easements, unrestricted access and other rights of way, howsoever described, necessary for 
construction, operation and maintenance of the Rail System and Commercial Development in 
accordance with this Agreement; 
 

 
 

under the authority of the Ministry of Railways or as amplified,  
 

-operative or company whether incorporated or not 
who tenders for the works with a view to execute the works on contract with HRIDC and shall 
include their representatives, successors and permitted assigns.  
 
 
 

forms and required to be executed according to the specifications.  
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ANNEXURE-S 
 

CONTRACT AGREEMENT 
 

CONTRACT AGREEMENT NO. _________________________ DATED ___________  
 

ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 
between the Managing Director, Haryana Orbital Rail Corporation Limited having his office at 
____________, hereafter called the "Employer" of the one part and 
___________________________herein after called the "Contractor" of other part.  
 

WHEREAS the Contractor has agreed with the HRIDC for performance of the works 
_____________________ set forth in the Schedule hereto annexed upon the Standard General 
Conditions of Contract, corrected upto latest correction slips and the Specifications of 
_____________ Railway/Organization corrected upto the latest correction slips and the Schedule 
of Rates of ___________ Railway/Organization, corrected upto latest correction slips and the 
Special Conditions and Special Specifications, if any and in conformity with the drawings here-
into annexed AND WHEREAS the performance of the said works is an act in which the public are 
interested.  
 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 
made by the HRIDC, the Contractors will duly perform the said works in the said schedule set 
forth and shall execute the same with great promptness, care and accuracy in a workman like 
manner to the satisfaction of the HRIDC and will complete the same in accordance with the said 
specifications and said drawings and said conditions of contract on or before the Completion 
Period and will observe, fulfill and keep all the conditions therein mentioned (which shall be 
deemed and taken to be part of this contract, as if the same have been fully set forth herein), AND 
the HRIDC, both hereby agree that if the Contractor shall duly perform the said works in the 
manner aforesaid and observe and keep the said terms and conditions, the HRIDC will pay or cause 
to be paid to the Contractor for the said works on the final completion thereof the amount due in 
respect thereof at the rates specified in the Schedule hereto annexed.  
 
_______________________          ___________________________ 
Signature of the Contractor/s                 For and on behalf of Employer 
Address _________________________   
Date _____________            Date _____________  
 
Signature of Witnesses (to Signature of Contractor) with address:  
Witnesses:  
______________  
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ANNEXURE  T 
 

Drawings 
 

Plan and Profile of proposed alignment location 
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ANNEXURE  U 

 

Tender Security 

 

The amount for Tender Security as per Clause 3.0 of  General Tender Conditions  and Instruction 
to Tenderer(S)  will only be paid online by eligible Tenderers on eProcurement Portal of 
Government of Haryana.  
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ANNEXURE  V 
DELETED 
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1  
General 

 HRIDC (Haryana Rail Infrastructure Development Corporation Ltd.) a joint venture of 
Govt. of Haryana and Ministry of Railways has been entrusted with design and 
construction of new BG line from Palwal to Sonipat named HORC in the state of Haryana, 
India by the Employer, Haryana Orbital Rail Corporation Limited (HORCL). In this 
connection HRIDC intend to appoint consultant by calling open tender for Geotechnical 
Investigation, Preparation of Geotechnical Report for designing of foundations for 
HORC Viaduct  between Sohana & Dhulawat stations of  Haryana Orbital Rail 
Corridor (HORC) Project in the State of Haryana. In this work HRIDC will be the 
employer and agency will be the contractor.  

2  Objective 
 
The main objective of this work is as under: 

  2.1 Preparation of Geotechnical Investigation report for entire stretch of the viaduct 
proposed near tunnel at Sohana.. 
 

 2.2 Geotechnical investigation will be carried out in such a way that, it covers the entire 
stretch of Viaduct. The Geotechnical Investigation to be carried out to meet the codal 
provisions/guidelines issued by Railways. 

2.3 The Tenderer must visit the site prior to submitting his quotations/tender to acquaint 
himself fully with the nature, type, scope of work and involvement therein. The rates 
quoted shall remain firm during the entire period of execution till completion of the 
work and any additional claim for lack of knowledge shall not be entertained. 

 3.  Scope of work 
 
The scope of work shall be as below but not limited to: 

3.1 The work shall include mobilization of  adequate no of mechanical/hydraulic rigs 
inclusive of calyx in required numbers (minimum 10 no.) to achieve the progress 
milestones, with necessary accessories, tools and plants, providing necessary 
engineering supervision and technical personnel, skilled and unskilled labours, 
arranging water, drilling fluid, casing for drilling etc as required to carry out the entire 
field as well as laboratory investigation, analysis and interpretation of test data collected 
and preparation of a geotechnical report for designing of foundation for the Viaduct. 
No extra payment will be made for mobilization of plant and machinery and is included 
in the rate of drilling. 
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3.2 HRIDC will provide the location and Reduced Level (RL) of nearest bench marks. The 
contractor shall make his own arrangements for locating the co-ordinates and position 
of bore holes, trial pits and other field tests as per the drawings/sketches supplied to 
him. The contractor has to provide at the site required surveyor, skilled/unskilled 
manpower, all the required survey instruments, T&P to the satisfaction of the engineer 
-in-charge so that the work can be carried out accurately according to the specification 
and drawings. The Contractor should transfer the Northing, Easting and Reduced Level 
(X, Y and Z respectively) values and Borehole drilling to be taken up after satisfaction 
of site engineer. 

3.3 Exploratory drilling to be conducted along the alignment and proposed viaduct pier 
and abutment locations up to a depth as specified in the technical specification/as 
decided by geologist and Engineer at site.  
 

3.4 All the field data shall be recorded in the proforma recommended in Indian Standard 
Codes and the field records shall be countersigned by the engineer-in-charge or his 
representative. The contractor shall submit one copy of the field bore logs to the 
engineer-in-charge soon after the completion of each bore hole. All the investigations 
are to be carried out by the contractor as per the priority requirements of the engineer-
in-charge. 
 

3.5 Drilling locations will be provided by HRIDC.  

3.6 Taking out of UDS and DS sample at specified interval and conducting Standard 
Penetration Test. 
 

3.7 Recording of ground water table. 
 

3.8 Conducting specified tests (in situ as well as in Lab) required for preparation of reports 
required for design of foundations for viaduct.  All laboratory test data shall be 
recorded in the proforma recommended in the relevant Indian Standard Codes. 
Whenever desired, during the progress of work the engineer-in-charge/his 
representative may also be present at the laboratory where the contractor is arranging 
for execution of the laboratory tests. 

3.9 The contractor shall inform, well in time, to the engineer-in-charge giving reasons if 
any additional specific tests he considers necessary to be carried out duly considering 
local sub-soil conditions.  

3.10 Reinstatement of boreholes/site after completion of drilling: After completion of 
drilling and measurement of borehole depths by engineer, contractor will reinstate the 
boreholes/approaches/site as specified in the technical specifications of contract.  
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4 Data to be furnished by HRIDC 

4.1 HRIDC will provide the final alignment both in Auto-cad and KML format. 

4.2 HRIDC will provide the locations of Benchmark and values thereof established by 
earlier agency in Auto-cad/KML or any other traceable format. 

4.3 HRIDC will provide tentative L-section for the section. 

4.4 The coordinates and tentative depth of exploration to be conducted will be provided by 
HRIDC. The Geologist of the consultant and Site Engineer of HRIDC will decide the 
depth of drilling as per type of strata encountered and actual requirement. 
 

5.0 Deployment of geologist/Geotech engineer: 

5.1 Drilling work in soil and rock is to be done under supervision of a geologist 
/Geotechnical Engineer with minimum 5 years of experience. Minimum 4 nos of 
Geotechnical Engineer/Geologist shall be deployed at site for intensive supervision of 
drilling work. Along with the tender, tenderer will submit the CV of geologist proposed 
to be deployed at field for this purpose. Geologist to be deployed at field on award of 
contract. 
 

5.2 In case, geologist/Geotechnical Engineer is not available during drilling, deduction of 
Rs. 1 lakh per month or on prorate basis for part thereof will be made for absence 
period. If in the opinion and judgement of Engineer-in-charge, knowledge/working/ 
competency of geologist is not satisfactory, he may order the contractor for providing 
a substitute by a specified date and contractor will provide a suitable geologist to the 
satisfaction of engineer -in-charge. Intervening period from the date of notice for 
providing replacement and actual date of replacement will be considered as period of 
default and will be liable for deduction as above. 

6.0 Laboratory: 

6.1 All laboratory tests shall be conducted in an approved NABL laboratory/Govt. 
Engineering College using approved apparatus complying with the requirements and 
specifications of Indian standards or other approved standards for this class of work.  

6.2 The scheduling of laboratory tests, conduction of lab tests, analysis and interpretation 
of test results, drafting of report and recommendations shall be carried out by a post 
graduate in geotechnical engineering with at least 5 years of experience. Contractor will 
submit CV of post graduate geotechnical engineer on award of contract. 

7.0 Access to site: 
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 Any legal/administrative hindrance in getting access to site will be resolved by HRIDC. 
Crop compensation, if any, required to be paid to farmers will be arranged and paid by 
HRIDC. However, any improvement to ground, road etc. required for transportation of 
machinery etc. will be done by contractor at his cost and after demobilization of 
machinery after completion of work, ground/road will be reinstated to the original 
condition. 
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TECHNICAL SPECIFICATIONS 
 

1.0 CODES AND STANDARDS 

1.1 All standards, specification and codes of practice referred to herein shall be 
the latest editions including all applicable official amendments and revisions. 
The cut off date will be 28 days prior to opening date of tender. 

1.2 In case of conflict between this specification and those (IS codes and standards 
etc) referred to herein, the former shall prevail. 

1.3 All work shall be carried out as per the specification and the following 
standards and codes including RDSO specification and any other 
IS/International code related to the work scope not mentioned below. 

IS: 1080 Code of practice for design and construction 
of simple spread foundations 

IS: 1498  Classification and identification of soils for 
general engineering purposes 

IS: 1888  Method of load test on soils 
IS: 1892  Code of practice for subsurface Investigation 

for foundation 
IS: 1904  Code of practice for design and construction 

of foundations in soils: General requirements 
IS: 2131  Method of standard penetration test for soils 
IS: 2132  Code of practice for thin-walled tube 

sampling of soils 
IS: 2720  Method of test for soils (Relevant parts) 
IS: 2809  Glossary of terms and symbols relating to 

soil engineering 
IS: 2810 Glossary of terms relating to soil dynamics 
IS: 2911 Code of practice for design and construction 

of pile foundations (Relevant parts) 
IS: 2950 Code of practice for design and construction 

of raft Part-I foundation 
IS: 3025 Methods of sampling and testing (Physical 

and chemical) for water used in Industry 
IS: 3043 Code of practice for earthing 

IS: 4078 
Code of practice for indexing and storage of 
drill cores 

IS: 4434 
Code of practice for in-situ vane shear test for 
soils 

IS: 4453 
Code of practice for exploration by pits, 
trenches, drifts and shafts 
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IS: 4464 

Code of practice for presentation of drilling 
information and core description in 
foundation investigation 

IS: 4968 

Method for subsurface sounding for soils- 
Dynamic Part -II method using cone and 
bentonite slurry 

IS: 4968 
Method for subsurface sounding for soils-
Static cone Part-III penetration test 

IS: 5249 
Method of test for determination of in-situ 
dynamic properties of soil 

IS: 5313 Guide for core drilling observations 

IS: 5529 
Code of practice for in-situ permeability test 

 Test in Part-I overburden 

IS: 5529 
Code of practice for in-situ permeability test 
- Test in bed Part-II rock 

IS: 6065 

Recommendation for the preparation of 
geological and geotechnical maps for river 
valley project 

IS: 6403 

Code of practice for determination of 
allowable bearing pressure on shallow 
foundation 

IS: 6926 
Code of practice for diamond core drilling for 
site investigation of river valley projects. 

IS: 6935 
Method of determination of water level in a 
bore hole 

IS: 6955 
Code of practice of subsurface exploration 
for earth and rockfill dams 

IS: 7422 

Symbols and abbreviations for use in 
geological maps, sections and subsurface 
exploratory logs (Relevant parts) 

IS: 8009 

Code of practice for calculation of settlement 
of Part-I foundation subjected to symmetrical 
vertical loads -Shallow foundations 

IS: 8009 

Code of practice for calculation of settlement 
of Part-II foundation subjected to 
symmetrical vertical loads Deep 
foundations 

IS: 8763 Guide for undisturbed sampling of sands 

IS: 8764 
Method for determination of point load 
strength index of rocks 

IS: 9143 
Method for the determination of unconfined 
compressive strength of rock materials 

IS: 9179 
Method for preparation of rock specimen for 
laboratory testing 
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IS: 9198 Compaction rammer for soil testing 

IS: 9214 
Determination of modulus of sub-grade 
reaction in field 

IS: 9259 Specifications for liquid limit apparatus 
IS: 9640 Specifications for split spoon sampler 

IS: 9669 
Specifications for CBR mold and its 
accessories 

IS: 10050 
Method for determination of slake durability 
index of rocks 

IS: 10074 
Specification for compaction mold assembly 
for light and heavy compaction 

IS: 10108 
Code of practice for sampling by thin wall 
sampler with stationary piston 

IS: 10589 
Equipment for determination of subsurface 
sounding of soils 

IS: 10837 
Specifications of molds for determination of 
relative density and its accessories 

IS: 11229 Specifications for shear box testing of soils 

IS: 11315 
Description of discontinuities in rock mass - 
Core Part-II recovery and rock quality 

IS: 12070 
Code of practice for design and construction 
of shallow foundations on rocks 

IS:13372 
Seismic testing of rock mass  Code of 
practice (Part I & II) 

RDSO/2020/GE: 
IRS-0004 

Comprehensive guidelines and 
Specifications for Railway formation 

Any other code relevant to the scope of work. 
 

2.0 Field Survey 

2.1 Survey of Bore Holes 

2.1.1 Marking of bore holes by RTK method: 
Agency will be provided with GPS bench mark list with location by HRIDC 
and agency has to mark all the bore hole location by RTK method using own 
manpower and machinery. The coordinates of structure location will be 
provided by HRIDC. HORCL is a linear project and bore hole locations are 
spread along the alignment.  

2.1.2 Transfer of Reduced Level (Z value) 

Level of all bore hole location with reference to the Reduced level of nearest 
GPS location provided by HRIDC. Details of GPS locations will be provided 
by HRIDC.  
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2.1.3 Payment against this item will be made based on the Route KM of work 
covered along the alignment. The payable length will be calculated from the 
chainage of start of a particular patch to end of that particular stretch 
irrespective of number of bore holes surveyed. 
Payment can be claimed only after completion of both the surveys as stated in 
2.1.1 & 2.1.2 and submission of the survey reports in acceptable format.  

2.2 Boring 

2.2.1 General Requirements 

a) Bore holes shall be drilled at specified locations to obtain 
information about the sub-soil profile, its nature, strength and 
to collect soil samples for strata identification and conducting 
laboratory tests. The minimum diameter of the bore hole shall 
be 150 mm and boring shall be carried out in accordance with 
the provisions of IS: 1892 and as per this specification. 

b) All bore holes shall extend up to the required depths. The 
decision regarding depth of bore holes will also be taken with 
the approval of engineer-in-charge at site as per type of 
foundation, soil strata observed during drilling. If the strata 

is met with, the bore hole shall be advanced further by 
chiselling to specified depth or top of rock which is earlier. 
Identification of rock strata shall be on the basis of visual 
examination of SPT sample and rock fragments. After it is 
established that rock is met with, the borehole shall be 
advanced further by drilling in rock as specified in Clause-3.0 
and cores shall be collected. When the bore hole is terminated 
in soil strata, an additional standard penetration test shall be 
carried out at the termination depth. 

c) Casing pipe shall be used in the borehole to support its sides 
when side fall is suspected to occur inside the borehole. When 
casing pipe is used, it shall be ensured that its bottom end is at 
all times 15 cm above the bottom of the bore hole. In case of 
cohesionless soils the advancement of the casing pipe shall be 
such that it does not disturb the soil to be tested or sampled. 
The casing shall be advanced by slowly turning the casing pipe 
and not by driving. The rates are inclusive of using casing pipe 
as per requirement. After completion of field work contractor 
may remove these casing pipes and fill the bore hole with 
excavated material and available soil around the bore hole 
location. No extra cost for this will be paid. 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   127 

d) In-situ tests and collection of undisturbed samples (UDS) shall 
be carried out at regular interval of 3m and at change of strata 
or as decided by the engineer-in-charge. Representative 
disturbed and undisturbed samples shall be preserved for 
conducting various tests in the laboratory. Water table in the 
borehole shall be carefully recorded and reported. No 
water/drilling mud shall be added while boring above ground 
water table. For cohesionless soil below water table, the water 
level in the borehole shall all times be maintained at slightly 
above the water table. 

e) The bore hole shall be cleaned using suitable tools up to the 
depth of testing or sampling ensuring that there is minimum 
disturbance of soil at the bottom of the bore hole. The process 
of jetting through an open tube sampler shall not be permitted. 
Gentle circulation of drilling fluid shall be done when rotary 
mud circulation boring is adopted. 

f) On completion of the borehole, the portion drilled in soil shall 
be backfilled with excavated soil and available soil near the 
bore hole location unless otherwise specified and as directed 
by the engineer-in-charge. 

g) Wash boring shall not be adopted. 

 

2.2.2 Rotary Mud Circulation Drilling 
This method can be used in all types of soil below water table. 
In this method boring shall be done by rotating the bit fixed at 
the bottom of the drill rod. Proper care shall be taken to keep a 
firm contact between the bit and the bottom of the borehole. 
Bentonite or mud laden fluids shall be used as the drilling fluid 
to serve as the protective surface inside the borehole. 

2.3 FIELD INVESTIGATION - ROCK 

2.3.1 Rock Drilling 
Drilling in rock shall be done at specified locations or as per 
the directions of the engineer-in-charge. Before commencing 
drilling, it shall be proved that characteristics of rock has been 
met with as mentioned in clause 2.2.1(b). The starting depth of 
drilling in rock as mentioned in clause 2.2.1(b) shall be certified 
by the engineer-in-
geologist. The portion drilled in rock shall be backfilled. The 
drilling in rock will be terminated after 15m if RQD<75%   and 
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after 5m if RQD>75% or as   per direction of Engineer in 
Charge. 

 

2.3.2 Equipment 

a) Suitable type of rig, along with necessary accessories, to be 
deployed for drilling in rock up to desired depth and getting 
required samples. Core drilling shall be done by rotary motion 
using diamond bit. The rotary core drilling equipment and 
procedure for drilling shall conform to IS: 6926. The equipment 
shall be provided with necessary facilities to regulate the 
spindle speed, bit pressure and water pressure during core 
drilling to get a good core recovery. 

b) Drilling shall be carried out with Nx size diamond tipped drill 
bits or impregnated diamond bits depending on the type of rock 
encountered. Double tube swivel core barrel of Type B 
conforming to IS: 6926 shall be used to ensure a good core 
recovery and to pick up cores from all layers of rock. suitable 
core catchers shall be used to ensure continuous and good core 
recovery. 

 

2.3.3 Procedure 

a) The drilling fluid shall be clean water. Circulation of drilling 
fluid shall be started before the core barrel reaches the bottom 
of the hole to prevent cuttings or sludge from entering the core 
barrel at the start of coring. Drilling fluid shall be circulated 
continuously down the hollow rods and the sludge conveying 
the rock cuttings to the surface shall be collected. 

b) When drilling through soft/weathered/fractured rock, water 
circulation must be reduced so as to avoid shattering/breaking 
of core. 

c) The rotational speed of the bit (spindle speed), the amount of 
downward pressure applied on the bit (bit pressure) and water 
pressure shall be suitably adjusted and properly monitored so 
that the core is collected with least disturbance and to avoid 
shearing of the core from its base. Bit speed, bit pressure, water 
pressure for the type of bit for various rock types shall be as per 
Appendix A of IS:6926. 

d) No drill run shall exceed 0.75m in length. This can be increased 
to 1.5m provided the core recovery observed is more than 80% 
in two successive 0.75m drill runs and on approval from the 
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engineer-in-charge/site representative. If the core recovery is 
less than 20% then SPT shall be performed before commencing 
the next drill run. 

 

e) If at any time blocking of the bit or grinding of the core is 
observed, the core barrel shall be withdrawn from the borehole 
regardless of the length of drill run completed. In this case 
additional bore hole may be drilled as per direction of engineer-
in-charge/site representative and no extra payment will be 
made for this purpose. 

2.3.4 Observations 

a) The colour of return water at regular intervals, the depth at 
which any change of colour of return water is observed, the 
depth of occurrence and amount of flow of hot water if 
encountered shall be recorded. 

b) The depths through which a uniform rate of penetration was 
maintained, the depth at which a marked change in rate of 
penetration or sudden fall of drill rod occurs, the depth at which 
any blockage of drill bit causing core loss if any etc shall be 
recorded. 

c) Any heavy vibration or torque noticed during drilling should 
be recorded together with the depth of occurrence. 

d) Special conditions like the depth at which grouting was done 
during drilling, presence of artesian conditions, loss of drilling 
fluid, observation of gas discharge with return water etc shall 
also be observed and recorded. 

e) During drilling operation, observation on return water, rate of 
penetration etc shall be recorded in a proforma as given in IS: 
5313, Appendix-A. 

 

2.3.5 Core Samples 

a) Core samples shall be extracted by the application of a 
continuous pressure at one end of the core with the barrel held 
horizontally without vibration. Friable cores shall be extracted 
from the barrel directly into a suitable sized half round plastic 
channel section. Care shall be taken to maintain the direction 
of extrusion of sample same as that while coring to avoid stress 
reversal. 
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b) Immediately after withdrawal from the core barrel, the cores 
shall be placed in a tray and transferred into boxes specially 
prepared for the purpose. The boxes shall be made from 
seasoned timber or any other durable material and shall be 
indexed on top of the lid as per IS:4078. The cores shall be 
numbered serially and arranged in the boxes in a sequential 
order. The description of the core samples shall be recorded as 
per IS: 4464. Where no core is recovered, it shall be recorded 
as specified in the continuous record of core recovery and RQD 
in the bore log as per IS:11315, Part-II.  

c) The basic information for the description of rocks shall cover:   

i) degree of weathering,  

ii) discontinuity spacing 

iii) strength 

iv) colour 

v) grain size 

vi) structural condition, the mineralogy of the grains and 
cementing material, rock name, special features like 
major joint planes, features/laminations, faults etc. 

 

2.4 Standard Penetration Test (SPT) 

2.4.1 This test shall be conducted in all types of soil deposits met within the bore 
hole to find the variation in strength of the soil. This test shall be conducted at 
3m interval, at every change of strata, at depths wherever undisturbed soil 
samples could not be collected or as per the direction of the engineer-in 
charge. Conduction of SPT interval may be changed as per site requirement.  
The starting depth of performing SPT shall be either 1m or 2 m depth (when 
UDS sample depth is 1m) below ground level. The depth of SPT and UDS 
shall be staggered in alternate boreholes. The depth interval between the top 
level of standard penetration test and to that of (next) undisturbed sampling 
shall not be less than 1m. The specification for equipment and other 
accessories, procedure for conducting the test, presentation of test results and 
collection of disturbed soil samples etc shall conform to IS: 2131. 

2.4.2 This test shall be carried out by driving a standard split spoon sampler in the 
borehole by means of a 650 N Automatic trip hammer/manual by labour 
having a free fall of 0.75m. The sampler shall be driven using the hammer for 
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450 mm penetration. While driving, the number of blows for every 150 mm 
penetration is to be recorded. The number of blows for the last 300 mm drive 

number of blows is 100 then the actual penetration observed should be 
recorded in the bore log. This test shall be discontinued when the blow count 
is equal to 100 and the penetration shall be recorded. Refusal shall be 
considered to be met with when the blow count is equal to 100. However, bore 
hole in hard soil (N>100) will be further advanced to required depth by 
chiselling /other suitable methods. At the location where the test is 
discontinued, the penetration and the corresponding number of blows shall be 
reported. Sufficient quantity of disturbed soil samples shall be collected from 
the split spoon sampler for identification and laboratory testing. The samples 
shall be visually classified & recorded at the site and shall be properly 
preserved and labelled for future identification & testing. Where the collection 
of UD sample is not possible due to refusal/stiff strata, SPT should be 
conducted. 

2.4.3 SPT will be conducted in rocky strata in the case of core recovery observed is 
less than 20% or as directed by the engineer-in-charge.  

3.0 Sampling 

3.1 General 
 

a) Sufficient number of soil samples shall be collected for reliable 
estimation of soil properties. The samples collected shall be 
either disturbed or undisturbed. Disturbed soil samples shall be 
collected for field identification and conducting laboratory tests 
such as sieve analysis, index properties, specific gravity, 
chemical analysis etc. Undisturbed samples shall be collected to 
estimate physical, strength and settlement properties of the soil. 

b) All the accessories required for sampling and the method of 
sampling shall conform to IS:2132. All disturbed and 
undisturbed samples collected in the field shall be classified at 
site as per IS: 1498. 

c) All the samples shall be identified with date, bore hole or trial 
pit number, depth of sampling etc. It is also essential to mark an 
arrow pointing towards the top surface of the undisturbed 
sample as the soil was in-situ. Care shall be taken to keep the 
undisturbed soil samples and box samples vertically with the 
arrow directing upwards. The tube samples shall be properly 
trimmed at both ends should be suitably sealed with molten 
paraffin wax at both ends immediately after extracting the 
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samples from the bore hole/trial pit and suitably capped on both 
sides. 

d) Precaution shall be taken to ensure that there shall not be any 
change in moisture content and disturbance of the soil samples 
and they shall be placed in a temporary store at the end of the 
day's work. All the samples shall be kept over a bed of sand, jute 
bags, saw dust etc and covered over the top with similar 
material. The bed and top cover shall be kept moist till they are 
properly packed in wooden boxes. The contractor shall be 
responsible for packing and transporting of all the samples from 
site to the laboratory at the earliest after sampling with proper 
protection against loss and damage. 

e) All the samples shall be suitably packed in wooden boxes using 
sand, saw dust etc all around the samples before transporting to 
the laboratory for testing. 

 

3.2 Disturbed Samples 
 

Disturbed soil samples shall be collected from cuttings and from 
split spoon sampler in boreholes at regular intervals to provide 
complete description of soil profile and its variation. The 
samples shall be immediately stored in airtight jars or polythene 
bags and labelled with borehole/trial pit number and depth. 

 

3.3 Undisturbed Samples 
 

In each borehole undisturbed sample (UDS) shall be collected 
at regular interval of 3m or as directed by the engineer -in -
charge. The starting depth of collecting UDS shall be either 1m 
or 2m, (where starting depth of SPT is 1m) depth below ground 
level or as directed by the engineer -in -charge. The starting 
depth shall be staggered in alternate boreholes. Undisturbed 
samples shall be of 100mm diameter and 450mm length. 
Samples shall be collected by thin tube sampler in such a manner 
that the structure of soil and its moisture content do not get 
altered. The specification for the accessories required for 
sampling and the sampling procedure shall conform to IS:1892 
and IS:2132. Thin-walled sampler shall be used to collect 
undisturbed samples by pushing the tube into the soil. The 
sampling tube shall have a smooth finish on both surfaces and 
minimum effective length of 450mm. The area ratio of sampling 
tubes shall be less than 12.5%.  
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Undisturbed samples in soft to stiff cohesive soils shall be 
obtained using a thin-walled sampler. In order to reduce wall 
friction, suitable precautions such as oiling the surfaces shall be 
taken. The bore hole shall be cleaned and the depth of sampling 
below ground level shall be noted. The sampler shall then be 
attached to the bottom of boring rods and lowered into the 
borehole. The sampler shall be pushed into the clay layer by 
hand or by jacking or by light hammering and soil sample of 
specified length shall be collected without disturbing the soil. 
The distance by which the sampler penetrates into the soil strata 
shall be checked. Care shall be taken to ensure that the sampler 
is not driven too far as this will compress the soil. The sampler 
shall be rotated to break the core at bottom of the sampler and 
then steadily drawn up. 

 

3.4 Relaxation during sampling 
 

The sampler shall be pushed into the soil and driving of sampler 
shall be resorted to only when it cannot be pushed into the soil. 
This shall be done only with the permission of engineer-in-
charge and all the details about same shall be recorded in the 
bore log. 
 

UDS sample, same shall be replaced by conducting SPT at that 
depth. 

4.0 Ground Water 

4.1 The ground water table will be observed after 24 hrs to 48 hrs 
based on the strata after the completion of the bore hole.  

4.2 Sub-Soil Water Samples 

a) Sub-soil water samples (when encountered) shall be collected 
for carrying out chemical analysis. Representative samples of 
ground water shall be collected when it is first encountered in 
boreholes before the addition of water to aid boring or drilling. 
Water samples shall not be collected when bentonite slurry or 
mud has been used for drilling operations. If water has been 
added for drilling purposes or if ground water has been diluted 
by surface rain water then the bore hole shall be dewatered and 
water be allowed to rise from which the sample may be taken. 
Minimum of 1 litre of water sample per bore hole to be 
collected. 
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b) The sample shall be collected in a clean vessel and allowed to 
settle so that the supernatural liquid can be poured into a clean 
well rinsed glass or polythene bottle. Chemical analysis of water 
samples shall include determination of pH value, sulphate, & 
chloride contents. 

 

5.0 LABORATORY INVESTIGATION 

5.1 Essential Requirements 
 

a) All laboratory tests shall be conducted in an approved NABL 
laboratory/Govt. Engineering College using approved apparatus 
complying with the requirements and specifications of Indian 
standards or other approved standards for this class of work. It 
shall be checked that the apparatus is in good working condition 
before starting the laboratory tests. Calibration of all the 
instruments and their accessories shall be done carefully and 
precisely. 
 

b) All the laboratory test data shall be recorded in the proforma 
recommended in the relevant Indian Standard Codes. Whenever 
desired during the progress of work the engineer-in-charge may 
also be present at the laboratory where the contractor is arranging 
for execution of the laboratory tests. 

 

c) The contractor shall inform, well in time, to the engineer-in-
charge giving reasons if any additional specific tests he considers 
necessary to be carried out duly considering local sub-soil 
conditions. 

 

d) Depending on the type of sub strata encountered, appropriate 
laboratory tests shall be conducted on soil and rock samples 
collected in the field. Laboratory tests shall be scheduled and 
performed by a qualified and experienced personnel who are 
thoroughly conversant with the work. Tests indicated in the 
schedule of items shall be performed on soil, rock and water 
samples as per relevant IS codes. Laboratory tests shall be 
carried out concurrently with field investigation since initial 
laboratory test results could be useful in planning the later part 
of field work. A schedule of laboratory tests shall be 
established by the contractor and the same shall be 
submitted to engineer-in-charge. 
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e) All samples whether undisturbed or disturbed shall be extracted, 
prepared and examined by competent personnel properly trained 
and experienced in soil sampling, examination, testing and in 
using the apparatus as per the specified standards. 

f) Undisturbed soil samples retained in liners or seamless tube 
samplers shall be taken out without causing any disturbance to 
the samples using suitably designed extruder just prior to actual 
testing. If the extruder is horizontal, proper support shall be 
provided to prevent the sample from breaking. For screw type 
extruders the pushing head shall be free from the screw shaft so 
that no torque is applied to the soil sample in contact with the 
pushing head. For soft clay samples, the sample tube shall be cut 
by means of a high-speed hacksaw to specified test length and 
placed over the mould before pushing the sample into it with a 
suitable piston.  

 

g) While extracting a sample from a liner or tube care shall be taken 
to see that its direction of movement is the same as that during 
sampling to avoid stress reversal. 

h) After completion of all tests, a summary of test results for each 
soil and rock sample shall be presented in a proforma as 
approved by engineer in charge. Chemical test results on soil and 
water samples shall be furnished in a tabular form separately. 

 

 

5.2 Tests 
 
While conduction of SPT test, collection of disturbed and undisturbed samples 
will be done as per laid down frequency in preceding paras, tests as indicated 
in this specification and as called for by the engineer-in-charge shall be 
conducted. The tests shall include the following. 
a) Tests on Soil Samples 

S. N Test 
1 Visual and engineering classification 
2 Sieve analysis and hydrometer analysis 
3 Liquid, plastic and shrinkage limits and 

determination of Free Swell Index. 
4 Specific gravity 
5 Natural Density 
6 Moisture content & Dry density 
7 Unconfined compression Test 
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b) Tests on Rock Samples 
S. N Test 
1 Visual classification 
2 Water absorption, porosity and density 

3 Hardness 
4 Unconfined compression test, 
5 Point load test 
6 Modulus of Elasticity test & determination of 

 
7 Abrasion test 

 

c) Chemical Analysis of Sub-soil and Ground Water.  
d) Plate Load Test: Plate load test will be conducted as per IS-1888. 
 

8 Box shear test for sand or Triaxial shear tests for 
clay (depending on the type of soil and field 
conditions) 

9 Consolidation test in clayey stratum 
10 Chemical analysis of soil (sulphate, chloride, PH 

value) 

5.3 Salient Test Requirements 

 

a) Triaxial shear test (UU) shall be conducted on undisturbed soil 
samples as per the relevant codes  

b) Triaxial shear test (CU) i.e., consolidated undrained with pore 
water pressure measurement will be conducted as relevant IS 
codes. 

c) Direct shear test will be conducted as relevant IS codes.  

d) Unconfined Compression Test will be conducted as relevant IS 
codes. 

e) Consolidation test will be conducted as relevant IS codes. 

f) Chemical analysis of sub-soil shall include determination of pH 
value, sulphate (both SO3 and SO4), chloride will be conducted 
as relevant IS codes. The contents in soil shall be indicated as 
percentage. 
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g) Chemical analysis of sub-soil water sample shall include the 
determination of the properties such as pH value and chemical 
contents such as sulphate (both SO3 and SO4), chloride. The 
contents such as sulphate etc shall be indicated as ppm by 
weight. 

 

6.0 Preparation of Report 

6.1 General 
 

a) On completion of all the field and laboratory works, the 
contractor shall submit a draft report containing geological 
information of the region, procedure adopted for 
investigation, field observations, summarised test data, 
conclusion and recommendations. The report shall include 
detailed bore logs, sub-soil sections, field test results, 
laboratory observations and test results in both tabular as 
well as graphical forms, practical and theoretical 
considerations for the interpretation of test results, the 
supporting calculations for the conclusions drawn etc. 

b) Draft report: Initially, the contractor shall submit draft 
report in soft copy and two hard copy to engineer in charge 
for review.  

c) Final report combining all the volumes of draft report and 

submitted in one soft copy and three hard copies.  

 

6.2 Data to be Furnished 
 
The report shall also include but not be limited to the following. 

a) A Plot Plan showing the location (GPS co-ordinates, 
Northing/Easting) and reduced levels (related to TBM 
supplied by HRIDC) of all field tests e.g. bore holes, trial 
pits etc properly drawn to scale and dimensioned with 
reference to the established grid lines. 

b) Geological information of the area such as geomorphology, 
geological structure, lithology, stratigraphy and tectonic 
faults, seismicity of the region and site, core recovery and 
rock quality designation etc. 
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c) Past observations and historical data if available for the area 
or for other areas with similar soil profile for similar 
structures in the surrounding areas. 

d) The bore logs should be prepared as per relevant IS code 
including reduced levels and co-ordinates showing the 
classification and thickness of individual stratum, position 
of ground water table, various in-situ tests conducted and 
samples collected at different depths and the rock stratum if 
met with. 

e) A lithological profile of soil/rock connecting various bore 
holes in order to give a clear picture of the variation of the 
subsoil strata as per IS: 6065 shall be prepared. 

f) Engineering classification of soil, grain size distribution 
curve & silt factor layer wise. 

g) 
uncorrected and corrected) with depth for identified areas. 

h) Results of all laboratory tests summarised (i) for each 
sample as well as (ii) a consolidated table giving the layer-
wise soil and rock properties. All the relevant charts, tables, 
graphs, figures, supporting calculations, conclusions and 
photographs of representative rock cores and trial pits shall 
be furnished. 

i) For all triaxial shear tests, Mohr's circle envelopes shall be 
furnished. If back pressure is applied for saturation, the 
magnitude of the same shall be indicated.  

j) For all consolidation tests e vs log P graph/curve shall be 
furnished. 

k) Values of compression index, coefficient of volume 
compressibility etc shall be furnished. The procedure 
adopted for calculating the compression index from the field 
curve and settlement of soil strata shall be clearly specified. 

l) Calculation of net safe bearing capacity for each foundation 
along with recommendations for type of foundations.  

 

6.3 Recommendations 
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Recommendations for designing of foundation of Viaducts shall 
be given supported by calculations of net safe bearing capacity 
duly considering the type of soil/rock, structure, foundation type 
and ground water table etc. respectively.  The recommendations 
shall include but not be limited to the following. 

a) Type of foundation to be adopted for various structures 
duly considering the sub strata characteristics, water table, 
total settlement permissible for the structures and 
equipment, minimum depth and width of foundation etc 
to be suggested in the report. 

b) If piling is envisaged the following shall be furnished with 
comprehensive supporting calculations. 

i) Type of pile and reasons for recommending the same duly 
considering the sub strata characteristics. 

ii) Suitable founding strata for the pile. 

iii) Estimated load capacity of pile under compression and 
lateral loading for 1000mm ,1200 mm dia pile of different 
length shall be provided. End bearing and frictional 
resistance shall be indicated separately. Safe lateral and 
tensile load carrying capacities of pile with supporting 
calculations are also to be submitted. 

iv) Magnitude of negative skin friction if any to be indicated. 

v) If expansive soil is met with, then recommendation for 
alternate solution, including removal or retainment of the 
expansive soil under the structures, shall be given. In the 
latter case, detailed specifications of any special treatment 
required including specification for materials to be used, 
construction method, equipment to be deployed etc shall be 
furnished. 

vi) Protective measures based on chemical nature of soil and 
ground water with due regard to the potential deleterious 
effects on concrete, steel and other building materials etc. 
Remedial measures for sulphate attack and acidity shall be 
dealt in detail. 

vii) Susceptibility of sub soil strata to liquefaction in the event of 
earthquake. If so, recommendation for remedial measures. 
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viii) Identification of any other potential geotechnical problems 
and their remedial measures. 

 

7.0 Payment schedule 

7.1 No advance payment will be made  

7.2  Payment will be made on as per BOQ attached and rates quoted by the 
Tenderer in the prescribed place of Tender Document. 

7.3 10% of billed amount against security deposit will be deducted from every 
running bill and same will be refunded on successful completion of the work 

8.0 Contract Key Dates 

 

Key Dates 

Days count 
from the issue 
date of Letter 
of Acceptance 

(LOA) 
 

Description of Stage 

Key Date 1 25 Completion of 40 BH 

Key Date 2 35 Submission of draft Report of 40 BHs 

Key Date 3 40 Submission of Final Report of 40BHs 

Key Date 4 90 Completion of Field Work: D+90 days 

Key Date 5 100 
Submission of Draft report for all remaining BHs: 
D+100 days 

Key Date 6 110 
Submission of final report of remaining   BHs in all 
aspect 
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Safety, Health and Environment (SHE) Protocol to be followed for this work 

 
1.0 Introduction  
 
1.1 Scope: This document defines the principal requirements of the HRIDC on Safety, Health and 

Environment (SHE) associated with the Contractor / sub-Contractor and any other agency to 
be practiced at construction worksites of Haryana Rail Infrastructure Development 
Corporation (HRIDC) at all time. Since HRIDC is the Principal HRIDC for all work men / 
women at all its work sites, applicability of HRIDC  

 
1.2 Application of this document: 

of work, including all aspects conducted by sub-Contractors and all other agencies. There shall 
be no activity associated to the contract, which is exempted from the purview of this document. 

 
1.3 Purpose of this document: The objective of these guidelines is to ensure that adequate 

precautions are taken to avoid accidents, occupational illness and harmful effects on the 
environment during construction. 

 
2.0 SHE targets and goals 
 
2.1 The SHE targets, goals and aim for the Works are to achieve: 

i) Zero total recordable injuries. 
ii) Zero reportable environmental incidents 

iii) All personnel inducted in accordance with the approved Contractor SHE plan 
iv) Total compliance of conducting inspections and audits as per approved SHE plan 
v) 100% incident recording and reporting 

vi) 100% adherence of usage of appropriate PPEs at work. 
vii) Executing construction work with least disturbance to the environment, adjoining road users 

and traffic 

3.0 Compliance 
 
3.1 Memorandum of Understanding (MOU): A MOU placed at Annexure-4 shall be executed 

before the award of contract by the Contractor with regard to various provisions on Safety, 
Health and Environment to be practiced during the construction work. 
 

3.2 Statutory requirements 
3.2.1 Primary Statutory Regulations: Contractor shall develop thorough understanding about 

Building and Other Construction Workers (Regulation of Employment and Conditions of 
Service) Act 1996 (i.e. BOCWR), Central Rules 1998, Building and Other Construction 
Workers
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but the use of legislation as the strong tool for effective SHE management at construction 
worksites. Contractor is strongly advised to practice the principle of voluntary compliance. 

3.2.2 In addition, the construction works shall be undertaken in accordance with all applicable 
legislation and Indian statutory requirements listed below but not limiting to: 
a) Indian Electricity Act 2003 and Rules 1956 
b) National Building Code, 2005 
c) Factories Act, 1948 
d) Motor Vehicles Act as amended in 1994 and The Central Motor Vehicles Rules, 1989. 
e) Indian Road Congress Code IRC: SP: 55- Safety In Road 

Construction Zones. 
f) The Petroleum Act, 1934 and Rules 1976 
g) Gas Cylinder Rules, 2003 
h) Indian Explosives Act. 1884, along with the Explosives substance Act 1908 and the 

Explosives Rules 1983 
i) The (Indian) Boilers Act, 1923 
j) The Public Liability Insurance Act 1991 and Rules 1991 
k) Minimum Wages Act, 1948 and Rules 1950 
l) Contract Labour Act, 1970 and Rules 1971 
m) Child Labour (Prohibitions & Regulations) Act, 1986 and Rules 1950 
n) Environment Protection Act, 1986 and Rules 1986 
o) Air (Prevention and control of Pollution) Act, 1981 
p) Water (Prevention and Control of Pollution) Act, 1974 
q) The Noise Pollution (Regulation & Control) Rules, 2000 
r) Manufacture, Storage & Import of Hazardous Chemicals Rules,1989 
s) The Hazardous Waste (Management & Handling) Rules, 1989 
t) Hazardous Waste Management Rules 1989 (as amended in 1999) 
u) Workman Compensation Act, 1923 along with allied Rules  
v) Fly ash utilization notification, Sept 1999 as amended in August 2003 

 
3.2.3 International Standards, Guidelines & ISO Certifications: The works should be 

undertaken in accordance with the applicable international guidelines, standards and 
specifications on SHE and every contract shall aim to achieve ISO certifications listed 
below during the currency of the contract: 
a) OHSAS 18001-1999: Occupational Health and Safety Management System.  
b) ISO 14001-2004: Environmental Management Systems 

4.0General instructions for personnel working at the site 
 
4.1The Contractor shall ensure that all personnel working at the site receive induction training 

explaining the nature of the work, the hazards that may be encountered during the site work 
and the particular hazards attached to their own function within the operation. 
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4.2All personnel shall be issued a photo identity card of size 85mm x 55mm duly signed by the 
authorized representative of the Contractor before they are engaged for any work and the 
format of the photo identity card should be approved from HRIDC. 

4.3Contractor shall also issue a safety handbook to all the personnel in a language known to the 
workers, which provides information on safety, health and emergency procedures that all 
personnel working on the contract are required to know and the need to follow. Contractor 
shall ensure that this is distributed, and its content introduced to all personnel working at the 
site. 

 
5.0 Safety Protocols 

 
5.1 Housekeeping:  
5.1.1 Contractor shall understand and accept the importance of housekeeping. The working 

environment shall be kept clear of all unnecessary waste, thereby providing a first line of 
defense against accidents and injuries. 

5.1.2 General Housekeeping shall be carried out by the Contractor and ensured at all times at 
Work Site, Construction Depot, Batching Plant, Labour Camp, Stores, Offices and 
toilets/urinals. 

5.1.3 The Contractor shall be responsible to provide segregated containers for disposal of debris 
at required places and regular cleaning of the same. 

5.1.4 Full height fence, barriers, barricades etc. shall be erected around the site in order to prevent 
the surrounding area from excavated soil, rubbish etc., which may cause inconvenience to 
and endanger the public. The barricade especially those exposed to public shall be 
aesthetically maintained by regular cleaning and painting as directed by the HRIDC. These 
shall be maintained in one line and level. 

5.1.5 All surplus earth and debris should be removed/disposed-off from the working areas to 
officially designated dumpsites 

5.1.6 No parking of trucks/trolleys, cranes and trailers etc. shall be allowed on roads, which may 
obstruct the traffic movement. 

5.1.7 Roads shall be kept clear and materials like pipes, steel, sand boulders, concrete, chips and 
brick etc. shall not be allowed on the roads to obstruct free movement of road traffic. 

5.1.8 Proper and safe stacking of material are of paramount importance at yards, stores and such 
locations where material would be unloaded for future use. The storage area shall be well 
laid out with easy access and material stored / stacked in an orderly and safe manner.  

5.1.9 Flammable chemicals / compressed gas cylinders shall be safely stored. 
5.1.10 Empty cement bags and other packaging material shall be properly stacked and removed.  

 
5.2 Working at Height: 
5.2.1 The Contractor shall ensure that work at height is properly planned for any emergencies 

and rescue, appropriately supervised, and carried out in a manner, which is reasonably 
practicable safe. 
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5.2.2 The Contractor shall ensure that work at height is carried out only when the weather 
conditions do not jeopardize the health or safety of persons involved in the work. 

5.2.3 The Contractor shall ensure that no person at work passes across or near, or working on, 
from or near, a fragile surface (i.e. surface, which would be able to fail if any reasonably 
foreseeable loading were to be applied to it) where it is reasonably practicable to carry out 
work safely and under appropriate ergonomic conditions without his doing so. Prominent 
warning notices should be placed near such surfaces. 

5.2.4 The Contractor shall, where necessary to prevent injury to any person, take suitable and 
sufficient steps to prevent, so far as is reasonably practicable, the fall of any material or 
object. 

5.2.5 Where a workplace contains an area in which, owing to the nature of the work, there is a 
risk of any person at work falling a distance or being stuck by a falling object, which is 
liable to cause personal injury, the workplace shall be reasonably equipped with devices 
preventing unauthorized persons from entering such area. 

5.2.6 Every workman shall use any work equipment or safety device provided to him for work 
at height by the Contractor 

5.2.7 Requirements for collective safeguards for arresting falls: 
a) Collective safeguard are a safety net, airbag or other collective safeguard for arresting 

falls 
b) A safeguard shall be suitable and of sufficient strength to arrest safely the fall of any 

person who is liable to fall. 
c) Suitable and sufficient steps shall be taken to ensure, so far as practicable, that in the 

event of a fall by any person the safeguard does not itself cause injury to that person. 
5.2.8 Requirement for Ladders: 

a) Every Contractor shall ensure that a ladder is used for work at height only if a risk 
assessment has demonstrated that the use of more suitable work equipment is not 
justified because of the low risk. 

b) Only metal ladders shall be allowed. Bamboo ladders are prohibited 

5.3 Overhead Protection: All Contractors shall provide overhead protections as per Rule 41 of 
BOCWR 

 
5.4 Slipping, Tripping, Cutting, Drowning and Falling Hazards: As per Rule 42 of BOCWR 
 
5.5 Lifting Appliances and Gear 
5.5.1 Lifting appliances means a crane, hoist machinery, derrick, winch, gin pole, sheer legs, jack, 

hoist drum, slewing machinery, slewing bearing fasteners, lofting machinery sheaves, pulley 
blocks, hooks or other equipment used for lifting materials, objects or building workers and 
lifting gears means ropes, chain slings, shackles, hooks, lifting lugs, wire ropes, lifting 
eyebolts and eyenuts and other accessories of a lifting appliance. 

5.5.2 No machine shall be selected to do any lifting on a specific job until its size and 
characteristics are considered properly against various parameters. 
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5.5.3 The Contractor shall ensure that a valid certificate of fitness is issued and available for all 
lifting appliances including synchronized mobile jacks, pre-stressing hydraulic jacks, jacks 
fitted with launching girders etc. and HRIDC
appliance to the site. 

5.5.4 Contractors shall ensure testing and periodical examination of lifting appliances and gears. 
5.5.5 The Contractor shall ensure that the operator of lifting appliances is well qualified and trained 
 
5.6 Launching Operation 
5.6.1 As launching operation is one of the riskiest job, the Contractor shall take utmost precaution 

at all stages like planning, establishing casing yard, casting segments, transporting segments, 
fabrication and erection of launching girders, launching of segments, pre-stressing, auto 
launching of girders and dismantling of launching girders. 

5.6.2 The Contractor shall prepare a comprehensive Method Statement for the launching operation, 
adhering to the SHE conditions laid down in conditions of contract on SHE. Particular 
reference shall be made to the provisions on working at height. As the entire process of 
launching has to be undertaken at an elevated level the safety of workers and the girder is 
paramount important. Necessary general guidelines shall be adhered to throughout the 
launching operation by the Contractor. 

 
5.7 Construction machinery 
5.7.1 Construction machineries may include dumpers and dump trucks, lift trucks and vibro 

hammers, rail welding equipment, mobile elevating work platforms, cranes, tipper lorries, 
lorry loaders, etc. 

5.7.2 Every construction equipment shall be in sound mechanical working condition and certified 
by either competent person under 
new equipment or authorized persons/firms approved by HRIDC before induction at site. 

5.7.3 All Vehicles shall be fitted with audible reverse alarms and maintained in good working 
condition. Reversing shall be done only when there is adequate rear view visibility or under 
the directions of a banksman. 

 
5.8 Machine and general area guarding 
5.8.1 The Contractor shall ensure at the construction site all motors, cogwheels, chains and friction 

gearing, flywheels, shafting, dangerous and moving parts of machinery are securely fenced 
or legged. The fencing of dangerous part of machinery is not removed while such machinery 
is in motion or in use. 

 
5.9 Manual lifting and carrying of excessive weight 
5.9.1 The Contractor shall ensure at the construction site that no building worker lifts by hand or 

carries overhead or over his back or shoulders any material, article, tool or appliances 
exceeding in weight as per Rule 38 of BOCWR (Max lifting weight for:  Adult man = 55 kg 
and Adult woman = 30 kg), unless aided by another building worker or a device. 

5.10 Lighting 
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5.10.1 The Contractor shall provide sufficient site lighting, of the right type and at the right place 
for it to be properly effective. Lighting ought not to introduce the risk of electric shock. 
Therefore, 230V supplies should be used for those fittings, which are robustly installed, and 
well out of reach e.g. flood lighting or high-pressure discharge lamps. 

 
5.11 Hand Tools and Power Tools 
5.11.1 The Contractor is wholly responsible for the safe condition of tools and equipment used by 

his employees and that of his sub-Contractors 
5.11.2 Use of short / damaged hand tools shall be avoided, and the Contractor shall ensure all his 

hand tools used at his worksite are safe to work with or stored and shall also train his 
employees (including his sub-Contractors) for proper use thereby. 

5.11.3 All hand tools and power tools shall be duly inspected before use for safe operation. 
 
5.12 Dangerous and harmful environment 
5.12.1Exposure of building workers to dangerous and harmful environment shall be avoided unless 

suitable measures are taken and provided by the Contractor 
5.12.2 Provisions of BOCWR Rule 40 shall be strictly followed by the Contractor in this regard 
 
5.13 Fire prevention, protection and fighting system 
5.13.1The Contractor shall ensure that construction site is provided with fire extinguishing 

equipment sufficient to extinguish any probable fire at construction site. An adequate water 
supply is provided at ample pressure as per national standard. 

5.13.2 Recharging of fire extinguishers and their proper maintenance should be ensured and as a 
minimum should meet Indian National Standards. 

5.13.3 All drivers of vehicles, foreman, supervisors and managers shall be trained on operating the 
fire extinguishers and fire-fighting equipment. 

 
5.14 Corrosive substances 
5.14.1 As per BOCWR Rule 44, corrosive substances including alkalis and acids shall be stored 

and used by a person dealing with such substances at a building / construction site in a 
manner that it does not endanger the building worker and suitable PPE shall be provided by 
the Contractor to the worker during such handling and work. In case of spillage of such 
substances on building worker, the Contractor shall take immediate remedial measures. 

 
5.15 Demolition works 
5.15.1 The Contractor shall ensure that all demolition works be carried out in a controlled manner 

under the management of experienced and competent supervision. 
5.15.2 No person other than building workers or other persons essential to the operation of 

demolition work shall be permitted to enter a zone of demolition and the area be provided 
with substantial barricades 

 
5.16 Traffic management 
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5.16.1 The basic objective of such guidelines is to lay down procedures to be adopted by Contractor 
to ensure the safe and efficient movement of traffic and also to ensure the safety of workmen 
at construction sites. 

5.16.2 All construction workers should be provided with high visibility jackets with reflective 
tapes and other necessary items 

5.16.3 The Contractor shall make use of regulatory signs, warning signs, delineators (traffic cones, 
cylinder, drums, etc.) and barricades with sufficient visibility during the night hours also. 

 
5.17 Personal Protective Equipment (PPEs) 
5.17.1 The Contractor shall provide required PPEs to workmen to protect against safety and / or 

health hazards. Primarily PPEs are required for various protections such as Head Protection 
(Safety helmets), Foot Protection (Safety footwear, Gumboot, etc.), Body Protection (High 
visibility clothing (waistcoat/jacket), Apron, etc.), Personal fall protection (Full body 
harness, Rope-grip fall arrester, etc.), Eye Protection (Goggles, Welders glasses, etc.), Hand 
Protection (Gloves, Finger coats, etc.), Respiratory Protection. (Nose mask, SCBAs, etc.), 
and Hearing Protection (Ear plugs, Earmuffs, etc.). 

5.17.2 The PPEs and safety appliances provided by the Contractor shall be of the standard as 
prescribed by Bureau of Indian Standards (BIS). If materials conforming to BIS standards 
are not available, the Contractor as approved by the HRIDC shall procure PPE and safety 
appliances. 

5.17.3 All construction workers should be provided with high visibility jackets with reflective 
tapes confirming to the requirement specified under BS EN 471: 1994. 

5.17.4 The Contractor shall at all time maintain a minimum of 10% spare PPEs and safety 
appliances and properly record and show to HRIDC during the inspections. 

5.17.5 Ensure : It is always the duty of the Contractor to provide required PPEs 
for all visitors. Towards this required quantity of PPEs shall be kept always at the security 
post of the construction site. 

 
5.18 Visitors to site 
5.18.1 No visitor shall be allowed to enter the site without the permission of HRIDC. All the 

(White helmet with visitor sticker) and other PPEs like Safety Shoe, reflective jacket, 
respiratory protection etc. as per requirement at the site. 

5.18.2All Visitors shall always be accompanied by a responsible member of the site personnel. 
ite. 

 
6.0 Occupational Health and Welfare 
 
6.1 Physical fitness of workmen 
6.1.1 The contractor shall ensure that his employees/workmen subject themselves to such medical 

examination as required under the law or under the contract provision and keep a record of 
the same. 
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6.1.2 The contractor shall not permit any employee/workmen to enter the work area under the 
influence of alcohol or any drugs. 

 
6.2 Medical facilities 
6.2.1 Medical Examination: The contractor shall arrange a medical examination of all his 

employees including his sub-contractor employees employed as drivers, operators of lifting 
appliances and transport equipment before employing, after illness or injury, if it appears 
that the illness or injury might have affected his fitness. 

6.2.2 Occupational Health Centre: The Contractor shall ensure at a construction site an 
occupational health centre, mobile or static is provided and maintained in good order. 

6.2.3 Ambulance van and room: The contractor shall ensure at a construction site of a building 
or other construction work that an ambulance van and room are provided at such construction 
site or an arrangement is made with a nearby hospital for providing such ambulance van for 
transportation of serious cases of accident or sickness of workers to hospital promptly and 
such ambulance van and room are maintained in good repair and is equipped with standard 
facilities. 

6.2.4 First-aid boxes: The contractor shall ensure at a construction site one First-aid box for 100 
workers provided and maintained for providing First-aid to the building workers. Every First-

-  
6.2.5 The Contractor shall compulsorily adopt necessary measures for HIV/AIDS prevention & 

control, prevention of mosquito breeding, and prevention of smoking/alcohol/drugs 
consumption at the site. 

6.2.6 Noise: The Contractor shall consider noise as an environmental constraint in his design, 
planning and execution of the Works and provide demonstrable evidence of the same on 

to ensure that work carried out by the Contractor and by his sub-Contractors, whether on or 
off the Site, will not cause any unnecessary or excessive noise which may disturb the 
occupants of any nearby dwellings, schools, hospitals, or premises with similar sensitivity to 
noise. 

6.2.7 Ventilation, illumination and radiation: The Contractor shall take proper measures to: 
a) Ensure proper ventilation system is provided at site for various construction works 
b) Sufficient illumination at the work site  
c) The use of radioactive substances and radiating apparatus, if any used, shall comply with 

the Govt. regulatory requirements and all subsidiary legislation 

6.2.8 Welfare measures for workers: The Contractor shall ensure that the following welfare 
measures for workers are provided for at the construction site: 
a) Sufficient latrine and urinal accommodation for workers 
b) Canteen for workers as per provisions of Section 37 of BOCWA and Rule 244 of 

BOCWR 
c) Effective arrangements to provide sufficient supply of wholesome drinking water with 

minimum quantity of 5 litres per workman per day (as per BOCWR). Quality of the 
drinking water shall conform to the requirements of national standards on Public Health. 
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d) A free of charge temporary living accommodation to all workers conforming to 
provisions of Section 34 of BOCWA. These accommodations shall have cooking place, 
bathing, washing and lavatory facilities. 

6.3 Guidelines to be followed with respect to COVID-19 situation and other similar 
epidemics: The Contractor shall ensure that the latest guidelines issued by Ministry of Health 
and Family Welfare (MoHFW), local government and the district administration are strictly 
followed at the construction works site. Following guidelines should be strictly adhered for 
safety of construction site workers: 
a) On day 0, before resuming the work on sites post lockdown period, mandatory medical 

check-up will be arranged for all workers. 
b) The workers coming from outside should observe home-quarantine for at least 14 days 

as per the guidelines issued by MoHFW. 
c) Only medically fit workers will be deployed at site and medical assistance will be 

arranged for unfit workers. 
d) A unique photo identity card with serial number will be issued to all the workers and 

their family members staying at site. 
e) All the essential items will be made available to them at site only. If necessary, they can 

go out wearing face masks, after informing the supervisor. 
f) No outside worker will be allowed to stay at site without following proper procedure and 

instructions. 
g) Start time on site will be staggered to avoid congestion at the entry gates. 
h) As in most cases, workers reside at the Sites, hence no travel arrangements are required 

for them. 
i) The workers staying outside (which are always nearby) should reach the site either by 

walking or by their individual mode of transport (bicycle, two-wheeler etc.). 
j) During attendance, training and other sessions, social distancing guidelines will be 

followed along with provision of no-touch attendance. 
k) All workers may be advised to take care of their own health and look out for respiratory 

symptoms/fever and, if feeling unwell, should leave the workplace immediately after 
informing their reporting officers. 

l) They should observe home-quarantine as per the guidelines issued by MoHFW and 
should immediately inform the nearest health centre or call 011-23978046. 

m) Workers should not shake hands when greeting others and while working on the site. 
n) Mandatorily wear face masks while working on site. While not wearing masks, cover 

your mouth and nose with tissues if you cough/sneeze or do so in the crook of your arm 
at your elbow. 

o) Avoid large gatherings or meetings. Maintain at least 1 metre (3 feet) distance from 
persons, especially with those having flu-like symptoms, during interaction. 

p) Not more than 2/4 persons (depending on size) should be allowed to travel in lifts or 
hoists. 

q) Use of the staircase for climbing should be encouraged. 
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r) Workers should clean hands frequently by washing them with soap and water for at least 
40 seconds. 

s) Workers should not share their belongings like food, water bottles, utensils, mobile 
phones etc. with others. 

t) The utensils should be washed properly post use at designated places. 
u) Post work, workers should change their clothes before leaving the site and clothing 

should not be shook out. 
v) Avoid touching your eyes, nose, or mouth with unwashed hands. 

 
7.0 Environmental management 
7.1 The Contractor shall ensure that sufficient environmental management checks and measures 

are in place and followed regularly. Some of these measures are listed in the sections below. 
 

7.1.1 Air quality - Necessary precautions to minimize fugitive dust emissions, use of 
construction equipment designed and equipped to minimize or control air pollution, water 
down construction sites as required to suppress dust, etc. 

7.1.2 Water quality - Comply with the Indian Government legislation and other State 
regulations in existence in Haryana in so far as they relate to water pollution control and 
monitoring. 
 

7.1.3 Accommodate archaeological and historical preservation concerns that may arise due 
to the construction of the project and consult Archaeological Survey of India (ASI) and 
other parties, on the advice of HRIDC whenever required. 
 

7.1.4 Landscape and Greenery: Maintain ecological balance by preventing deforestation and 
defacing of natural landscape 
 

7.1.5 Falling of trees: The contractor shall identify the number and type of trees that are required 
to be felled as a result of construction of works and facilities related to the project and 
inform HRIDC. 
 

7.1.6 Waste: The Contractor is required to develop, institute and maintain a Waste Management 
Programme (WMP) during the construction of the project for his works covering 
identification of disposal sites, quantities to be excavated/ disposed-off, split between waste 
& inert material, amounts intended to be stored temporarily on site location of such storage, 
and obtaining permission, wherever required, for disposal. Further, the Contractor shall 
handle waste in a manner that ensures they are held securely without loss or leakage thus 
minimizing potential for pollution. Also, he shall maintain and clean waste storage areas 
regularly. The provision of Construction and Demolition Waste Management Rule 2016 
issued by Ministry of Environment Forest and Climate Change dated 29.03.2016 and 
published in the Gazette of India, Part  II, Section -3, Sub-section (ii) are binding upon 
the Contractor. Contractor shall implement these provisions at worksites, for which no 
extra payment will be payable. 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   152 

 
7.1.7 Hazardous waste management: 

&Handling) Ru -off in a manner in 
compliance with the procedure given in the rules under the aforesaid act. 
 

7.1.8 Energy management: The Contractor shall use and maintain equipment so as to conserve 
energy and shall be able to produce demonstrable evidence of the same upon HRIDC
request. Measures to conserve energy include but not limited to the following: 
a) Use of energy efficient motors and pumps 
b) Use of energy efficient lighting, which uses energy efficient luminaries 
c) Adequate and uniform illumination level at construction sites suitable for the task 
d) Proper size and length of cables and wires to match the rating of equipment 
e) Use of energy efficient air conditioners 

 
Additional important safety guidelines for the Contractor 
The Contractor shall be required to diligently follow the guidelines and instructions mentioned in 
the Clauses 8, 9 and 10 below. 
 
8.0 Compendium of instructions on safety at work sites 

Contractor shall also follow the following instructions on safety at work sites: 
 

1.0 The Contractor(s) shall not allow any road vehicle belonging to him or his suppliers, 
etc. to ply in railway/HRIDC land next to the running line. If for execution of certain 
works viz. earthwork for parallel railway line and supply of ballast for new or existing 
rail line, gauge conversion, etc. road vehicles are necessary to be used in 
railway/HRIDC land next to the railway line, the Contractor(s) shall apply to the 
Engineer-in-Charge for permission giving the type and number of individual vehicles, 
names and license particulars of the drivers, location, duration and timings for such 
work/movement. The Engineer-in-Charge or his authorized representative will 
personally counsel, examine and certify the road vehicle drivers, Contractor(s)' flagmen 
and supervisors and will give written permission giving names of road vehicle drivers, 
Contractor(s)' flagmen and supervisors to be deployed on the work, location, period 
and timing of the work. This 
permission will be subject to be following obligatory conditions: 

1.1 The road vehicles will ply only between sunrise and sunset. 

1.2 Nominated vehicles & drivers will be utilized for the work in the presence of at least 
one flagman and one supervisor certified for such work. 

1.3 The vehicles shall ply 6m clear of track. Any movement/work at less than 6m and up 
to minimum 3.5m clear of track centre shall be done only in the presence of a HRIDC 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   153 

employee authorized by the Engineer-in-Charge. No part of the road vehicle will be 
allowed at less than 3.5m from track centre. Cost of such HRIDC employee shall be 
borne by the HRIDC. 

1.4 The Contractor(s) shall remain fully responsible for ensuring safety and in case of any 
accident, shall bear cost of all damages to his equipment, men and also damages to 
Indian Railway and its passengers. 

2.0 Engineer-in-Charge may impose any other condition necessary for a particular work or 
site.  (Ref. Railway Board's letter No. 98/CE-I/CT/15 dated 13.08.98, Annexure-VIII) 

2.1 Assistant Officer/Sr. Scale Officer shall be the overall in-Charge for the safety at the 
site of work. It will be personal responsibility of the Inspectors (both in- Charge and 
supervisory) to ensure safety. 

2.2 Contractor(s) shall provide 150mm thick white line with lime at a distance of 3.5m 
from the centre of existing track. This white line shall be in the entire length where 
work is going on and/or the vehicles/machineries are plying along the track. Nothing 
extra shall be paid for this. 

2.3 Barricading with the help of portable fencing shall be provided in the length where the 
-

supporting steel column connected with at least 20mm thick red nylon rope. The 
columns shall be of 1.2m height. This will be placed at a distance of 3.5m, from centre 
line of the nearest track. This shall be paid. 

2.4 Assistant Officer/Sr. Scale Officer shall issue Competency Certificate after checking 
license and their working to all drivers of nominated vehicle/machinery. Inspector at 
site shall ensure that the driver who does not possess Competency Certificate will not 
work at site. 

2.5 The area between running line and white line shall not be permitted to become slushy 
and adequate drainage must be ensured at all times. 

2.6 Machine/vehicles shall ply 6m clear of track and movement/work at less than 6m and 
upto 3.5m clear of track centre, shall be done in the presence of HRIDC employee 
authorized by Engineer-in-Charge. The HRIDC employee so deputed shall ensure 
safety of the track, with banner flags, hand signal lamps and detonators. 

2.7 If vehicle/machinery/materials are to come within 3.5m of the existing track, work must 
be done under the presence of a HRIDC Inspector authorized to do safety works. A 
caution order shall be issued, and track will be protected with the banner flags, hand 
signal lamps and detonators. 

2.8 Normally, night working shall be avoided. However, in certain areas like Delhi, the 
night working in unavoidable. The night working shall be permitted by DGM/HRIDC 
in writing. One Inspector shall be specifically deputed to supervise the night working. 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   154 

The site/area where night working is to be done shall be adequately lit. Nothing extra 
shall be paid for this. 

-W/0/T/3/0/W.Spl/Gen. dated 22.05.2000, Annexure-V) 

3.0 An authorized OHE staff should invariably be present, when relaying work or any 
major work on track is carried out in order to ensure the following points: 

3.1  

3.2 The structure bonds, track bonds, cross bonds, longitudinal rail bonds, etc. are not 
disturbed and if disconnected for the work, they are reconnected properly when the 
work is completed. 

3.3 The return feeder connections to the rails at the feeding posts are proper and not 
disturbed. 

3.4 The setting distance of the structures is not disturbed/ affected during the slewing. 

3.5 The track level is not raised beyond the permissible limits during the work. 

3.6 Excavation or digging near a mast foundation is done in such a manner that the 
foundation is not exposed. 

3.7 The clearance particularly at over line structure is maintained to the required standards. 

3.8 Precautions for the safety of staff working under the OHE are taken correctly. 

3.9 The Engineering Officials-in-Charge of such major works shall ensure that intimation 
to their counterpart for OHE maintenance work is given with adequate notice. (Ref. 
Para 20714 of AC Traction Manual, Vol.-II, Part.) 

3.10 All staff should be warned that contact within 2 metres (unless protected by the screen) 
to live portion of 25 KV traction OHE is dangerous and shall be strictly avoided. 
(Ref. G.R. 17.04 and S.R. 17.04 (I/a). 

3.11 No work on overhead lines or in the zone within two metres of any live equipment shall 

traction staff and line is made dead and earthed. 
(Ref. G.R. 17.04 and their S.R.A.C.T.M. Chapter-X). 

3.12 Before any overhead equipment bonding is disturbed, provisions of G.R. 17.05 and 
their SRs shall be complied with. 

4.0 During the execution of works, unless otherwise specified the Contractor(s) shall at his 
own cost provide materials for and execute all shoring, timbering and strutting works 
as is necessary for the stability and safety of all structures, excavation and works and 
shall ensure that no damage, injury or loss is caused or likely to be caused to any person 
or property. (Ref. Clause 34.1 of Indian Railways Standard General Conditions of 
Contract, April 2022) 
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5.0 Existing roads or water courses shall not be blocked, cut through, altered, diverted or 
obstructed in any way by the Contractor(s), except with the permission of the Engineer-
in-charge. All compensation claimed for any unauthorized closure, cutting through, 
alteration, diversion or obstruction to such roads or water courses by the Contractor(s) 
or his agent or his staff shall be recoverable from the Contractor(s) by deduction from 
any sums which may become due to him in terms of the contract or otherwise according 
to law. (Ref. Clause 34.2 of Indian Railways Standard General Conditions of Contract, 
April 2022) 

6.0 During progress of work in any street or thorough fare, the Contractor(s) shall make 
adequate provision for the passage of traffic, for securing safe access to all premises 
approached from such street or thorough fare and for any drainage, water supply or 
means of lighting which may be interrupted by reason of the execution of the works 
and shall erect and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer-in-charge for the regulation of the traffic, and provide 
watchmen necessary to prevent accidents. The work shall in such cases be executed 
night and day if so ordered by the Engineer-in-charge and with such vigour so that the 
traffic way is impeded for as short a time as possible. (Ref. Clause 34.3 of Indian 
Railways Standard General Conditions of Contract, April 2022) 

7.0 The Contractor(s) shall be responsible to take all precautions to ensure the safety of the 
public whether on public or railway or HRIDC property and shall post such lookout 
men as may in the opinion of the Engineer-in-charge be required to comply with the 
regulations appertaining to the work. (Ref. Clause 34.4 of Indian Railways Standard 
General Conditions of Contract, April 2022) 

8.0 The Contractor(s) shall be responsible for the safety of all employees directly or 
through petty Contractor(s) or sub-Contractor employed by him on the works and shall 
report serious accidents to any of them, however, and wherever occurring on the work 

tender all possible assistance. (Ref. Clause 56 of Indian Railways Standard General 
Conditions of Contract, April 2022) 

9.0 The Contractor(s) shall be responsible for all risk to the works and for trespass and shall 
make good at his own expense all loss or damage whether to the works themselves or 
to any other property of HRIDC or the Railway or the lives, persons or property of 
others from whatsoever cause in connection with the works until they are taken over 
by HRIDC and this although all reasonable and proper precautions may have been 
taken by the Contractor(s), and in case the HRIDC shall be called upon to make good 
the costs, loss or damages, or to pay any compensation, including that payable under 

thereof to any person or persons sustaining damages as aforesaid by reason of any act, 
or any negligence or omissions on the part of the Contractor(s), the amount of any costs 
or charges including costs and charges in connection with legal proceedings which the 
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HRIDC may incur in reference thereto, shall be charged to the Contractor(s). HRIDC
shall have the power and right to pay or to defend or compromise any claim of 
threatened legal proceedings or in anticipation of legal proceedings being instituted 
consequent on the action or default of the contactor(s), to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such proceedings, 
charging to Contractor(s) as aforesaid, any sum or sums of money which may be paid 
and any expenses whether for reinstatement or otherwise which may be incurred and 
the propriety of any such payment, defence or compromise, and the incurring of any 
such expenses shall not be called in question by the Contractor(s). (Ref. Clause 24 of 
Indian Railways Standard General Conditions of Contract, April 2022) 

10.0 Vulnerable locations where construction work adjacent to running line can cause 
accident should be protected by suitable strong barrier which should be included as a 
paid item in contract schedule. These locations should be decided by Executive 
Engineer-in-Charge of the work at the beginning of construction and intimated to 
Contractor(s) in writing. The barrier should be painted with retro reflective paint at 
suitable intervals to give warning at night. (R
99/WI/S/Accident Mangla Express dated 23.08.1999, Annexure-VII) 

11.0 No work adjacent to running track should be carried out at night without express written 
authority from the Executive Engineer-in-Charge of the work. In fact, no Contractor(s) 
should do any kind of night working unless the Executive Engineer- in-Charge of the 
work gives the specified spots according to priority of work where night working has 
to be done. These spots should be well lit at night. In addition, the work should always 
be done under supervision of HRIDC supervisors in addition to Contractor(s)' 
supervisors. Suitable HRIDC personnel should be posted at site with safety equipment 
like banner flags, hand signal flags, hand signal lamps and detonators to arrange 
protection of trains. The HRIDC Supervisor-in-Charge of such work should also give 
suitable message to adjacent stations as well as through control for issuing caution 
orders to the trains approaching the work site. For this purpose, he should be equipped 
with field telephone/walkie-talkie set. 

 Mangla Express dated 
23.08.1999, Annexure-VII) 

12.0 The training to the operators and supervisors of the work executing agencies in safe 
working along and on the track should be provided by HRIDC. The training could be 
imparted to such supervisors at Zonal/Divisional training schools or even by existing 
Officers and staff of the Construction Organization itself. The intention is to ensure that 
the supervisors of the work executing agencies get acquainted with the safety practices 
that are required to be taken while executing all those works which have bearing on the 
safety of the running tracks. The cost of training shall, however, be borne by the 
Contractor(s). 

-II/PRA/32(CRS) dated 05.07.2000, 
Annexure-IV & 99/CE-II/PRA/32 dated 20.04.2000, Annexure-VI) 
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13.1 Drivers of train must be served with caution orders to look on for any obstructions at 
the place of work 

13.2 Arrangements should be made to protect the track in case of emergency at work sites 

13.3 The area of work should be demarcated by providing barricades and sign board which 
will enable the workmen posted at site and also the lorry drivers to have clear guidelines 
for movement of vehicles. 

13.4 Movement of lorries near the track should be prohibited during night. In case it is un-
avoidable, adequate protective measures including lighting must be ensured. 

13.5 Work should not be allowed to progress without the prior approval of the Engineer-in-
Charge in case movement of vehicles close to the track is involved. 

13.6 Machines and vehicles should ply 6 metres clear of track. In case movement at less 
than 6 metres away from track is inescapable, it should be permitted in the presence of 
HRIDC employee authorized by the Engineer-in-Charge. 

13.7 Contractor(s)' representative should be issued a certificate by DGM/HRIDC to the 
effect that they have acquired sufficient knowledge about the safety precautions that 
are needed to be followed while working near the track. 
(Ref. Railway Board's letter No. 99/CE-II/PRA/32(CRS) dated 21.07.2000, Annexure-
III) 

14.2 All works planned for execution close to the running lines and fixed structures, on 
bridges, inside tunnels, cuttings, constructed areas, etc. should be carried out only after 
preparation of detailed plans for the same, getting clearances from the Engineering 
Department of the Open Line and approval of Competent Authority to ensure that the 
execution of the works will not in any way infringe the prescribed Schedule of 
Dimensions or aggravate existing permissible infringements. 

14.3 Special training and counselling should be imparted to all field staff engaged in 
maintenance of railway/HRIDC assets regarding the safety at work sites and all of them 
should be in possessions of a compendium. 

14.4 Similar training should also be organized for HRIDC
working in close proximity of the running track and specific Para to this effect should 
also be included in all future contracts requiring execution of work in the near vicinity 
of running lines. 

14.5 All the work inside a tunnel, deep cuttings, on bridges, constructed areas, etc. should 
be carried out in accordance with the provisions in Chapter-VIII of IRPWM and Para- 
1009 of Bridge Manual-1998 and preferably under block protection. 

-II/PRA/12 dated 16.05.2002, Annexure-II) 

15.0 Wherever it is difficult to ply the trucks on road during day light hours for bringing 
building materials such as chips, sand, supply of ballast and bringing out earth in case 
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of suburban sections, the additional staff should be posted during night working duly 
properly lighted to ensure safety of the running tracks. In order to ensure that no short 
cuts or unsafe practices are adopted at construction site, Sr. Officials should inspect the 
safety aspect in detail during their inspection and guide the staff in adopting safe 
practices. They should record corrective action to be taken in site order books/ 
inspection books and their compliance followed up. In addition, periodic drives should 
be carried out to ensure safety at construction sites. In order to ensure safety, provision 
of mobile phones based on the needs of the individual work sites and keeping the 
provision in the estimate may be provided. 
(Ref. Railway Board's letter No. 2001/CE-II/PRA/10 (CRS) dated 16.05.2002, 
Annexure-I) 

 
9.0 Safety precautions and measures to be observed during execution of ROB/ RUB/ Viaduct/ 

any other works in Railway and adjoining areas: 
 
9.1 The Contractor(s) shall not allow any road vehicle belonging to him or his suppliers, etc. to 

ply in HRIDC/railway land next to the running line. If for execution of certain works viz. 
earthwork for parallel railway line and supply of ballast for new or existing rail line gauge 
conversion, etc. road vehicles are necessary to be used in railway/HRIDC land next to the 
railway line, the Contractor(s) shall apply to the Engineer-in-Charge for permission giving the 
type and number of individual vehicles, names and license particulars of the drivers, location, 
duration and timings for such work/movement. The Engineer-in-Charge or his authorized 
representative will personally counsel, examine and certify the road vehicle drivers, 
Contractor(s)' flagmen and supervisors and will give written permission giving names of road 
vehicle drivers, Contractor(s)' flagmen and supervisors to be deployed on the work, location, 
period and timing of the work. This permission will be subject to be following obligatory 
conditions: 

 
9.2Construction Activities and Safety: 

Drawings. 
(b) The activities of work to be taken up during the railway traffic block/under speed 

restriction, etc. should be clearly mentioned in such drawings. If at any stage of execution, 
any discrepancy is found in the drawing with respect to the site condition affecting safety 
or some new activity of work is required to be done, the same should be brought to the 
notice of Railway & HRIDC Engineers and such works should be done only after approval 
by Railways/HRIDC. In such cases, the scheme may be modified and, if required, fresh 
CRS sanction shall have to be obtained.  

 
9.2.1 The works required to be done under traffic block protection, are to be carried out only in 

the presence of Railway& HRIDC Engineering Officials. The Railway's and HRIDC
Supervisor has to certify safe conditions for passage of trains before resumption of traffic. 
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The works to be done under traffic shall be carried out under the provision of banner flag and 
protection by Engineering Flagman. If considered necessary, the Railway/HRIDC Flagman 
may be posted on account of the Contractor(s). 

 
9.2.2 Following important activities of works shall be carried out under supervision of 

Railway/HRIDC Engineer or his nominated Supervisor: 
(a) Excavation at foundation/ground level near to railway track 
(b) Concrete casting and/or masonry work very close to railway track 
(c) Erection of temporary structures near to running lines. 
(e) Casting of structures like girder/slab over railway track 
(e) Stage-prestressing of girders when placed across railway tracks properly supported 
(f) Launching of precast/pre-assembled girders across railway tracks 
(g) Any work of lifting, side shifting and slewing of girders over the railway track 
(h) Dismantling of temporary structures, shuttering, scaffolding, etc. adjacent to and above 

the railway track. For carrying out activities of casting, erection, launching, handling and 

Programme in advance to HRIDC Supervising Engineer. No such work should be taken 
up in the absence of the HRIDC Supervising Engineer. For the activities which are to be 
done in presence of the HRIDC Engineer, prior intimation shall be given in writing and 
acknowledgement obtained from HRIDC representative. Such activities of work shall 
not be carried out without the presence of HRIDC Site Engineer. 

 
9. HRIDC Site Engineer may direct the 

Contractor's Supervisor/Engineer or their nominated representative for safe working 
procedures/ instructions, notwithstanding the contractual or MOU conditions prevailing 
between/ among HRIDC/other Departments like NHAI/Contractors/ Concessionaire. 

 
9.2.4 All the records of Quality Assurance/Quality Control, testing of the materials and satisfactory 

completion of an activity shall be maintained at site by the Contractor's Engineer and 
Supervisor. On the basis of these records, HRIDC Site Engineer shall do stage-wise clearance 
of the works at following stages: 
(i) Completion of foundation  
(ii)Completion of substructure  
(iii)Completion of superstructure 
Without such stage clearance, the work in next stage of construction shall not be allowed by 
the HRIDC Supervisor, unless proper system of check and exercise is followed at the site. 

 
9.2.5 Normally, the high beam PSC girders are designed with wider top flange and shorter bottom 

flange with very high beam which makes the girder unsuitable during lowering, slewing and 
launching time. 

9.2.6 During launching of girders and subsequent adjustments for placement of bearing, special 
attention and precautions are required at site to be followed rigorously without resorting to 
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shortcut practice or leaving the work at site to untrained or inexperienced Engineers. 
Normally, end diaphragms are not cast for the extreme both side girders. These shall be cast 

ensuring stability. 
"OR" 

For side adjustments and bearing p

individual girders. End brackets shall be removed only after placing girders on bearing and 
casting of diaphragms. 

 
9.2.7 During lowering, the jacks shall be operated duly keeping wooden packing of various 

thicknesses fixing the amount of lowering to the barest minimum, so that even if the jack 
fails, the wooden packing will take load and further stability of girder is not endangered. 

 
9.2.8 Temporary crib support staging shall be interlaced with clamps and angles. Adequate base 

width shall be maintained proportionate to the height of stage, which is very essential for 
avoiding the oblong effect during launching of girders. During launching by RH girder 
method, the movement of the PSC girders shall be controlled both from front and rear with 
sync mechanism having simultaneous operation, so that the speed of the launching is always 
under control. Spare hydraulic jacks shall always be kept at site. Lowering of girder shall 
always be carried out at one end only. Further, the other end should be adequately secured 
by wire ropes, end brackets, etc. Thereafter, the process shall be continued alternately. 

 
9.2.9 As far as possible, launching of girders by temporary staging shall be avoided and launching 

by heavy capacity cranes, wherever feasible, shall be adopted. 
 
9.2.10 Steel girder launcher if used for launching of PSC girders should be pre-tested for the critical 

loading (likely to be encountered during actual launching) before deployment on the 
approaches regarding its strength as well as amount of permissible deflection using actual 
test PSC girder as a testing load. Connections at supports shall be inspected and certified 
prior to actual launching. It shall be adequately secured to the base support system on the 
pier cap. 

 
9.3 General Construction Safety: 
9.3.1 General safety precautions as applicable for bridge/civil works shall be adopted in field. 
 
9.3.2 Working near the running line: Safe practices at site and at all times non-infringement to 

moving trains shall be ensured. Road vehicles, material trolleys, dollies with any tendency 
to roll off towards the running lines to be checked by providing chains, locking arrangements, 
blocks, etc. shall be ensured and the Site-in-Charge of the Contractor shall be primarily 
responsible, secondary responsibility being of Contractor's Consultant. 
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9.3.3 Testing of cranes, lifting jacks and other equipment: All equipment like cranes, lifting jacks 
shall be tested, duly calibrated and certified prior to the use at construction site. 

 
9.3.4 Construction workers at site shall be provided with personal safety gear like reflective vest, 

helmet, leather shoes, gloves & eyewear approved as per construction industry standards. 
For persons working at pier top/girder level, temporary supports, hand railing, protection 
with help of ropes, slings and temporary railings shall be provided. 

 
9.3.5 Routine safety checks, validity of test certificates for load bearing equipment especially for 

cranes outsourced from third party shall be ensured prior to deployment. 
 
10.0 Safety Guidelines and Precautions for working close to Railway tracks 
 
10.1 A large number of men and machinery are deployed by the contractors for track renewals, 

gauge conversions, doublings, bridge rebuilding etc. It is therefore essential that adequate 
safety measures are taken for the safety of the trains as well as the work force. The following 
measures should invariably be adopted. 

A. The contractor shall not start any work without the presence of the HRIDC supervisor at 
site. 

B. Wherever the road vehicles and/or machinery are required to work in the close vicinity of 

schedule of dimensions. For this purpose, the area where road vehicles and/or machinery 
are required to ply, shall be demarcated and acknowledged by the contractor. Special care 
shall be taken for turning/ reversal of road vehicles/machinery without infringing the 
running track. Barricading shall be provided wherever justified and feasible as per site 
conditions. 

C. The look out and whistle caution orders shall be issued to the trains and speed restrictions 
imposed where considered necessary. Suitable flagmen/detonators shall be provided where 
necessary for protection of trains. 

D. The supervisor/workmen should be counseled about safety measures. A competency 

DGM/HRIDC, which will be valid only for the work for which it has been issued. 

E. The unloaded ballast/rails/sleepers/other P-Way materials after unloading along track 
should be kept clear off moving dimensions and stacked as per the specified heights and 
distance from the running track. 

F. Supplementary site-specific instructions, wherever considered necessary shall be issued by 
the HRIDC -in-charge. 

10.2PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO 
RUNNING TRACKS 

A. Normally, the road vehicles shall be run, or machinery shall be worked so as not to come 
closer than 6.0m from centre line of nearest running track. 
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B. The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to 
work, shall be demarcated by lime in advance in consultation with the Railway
HRIDC mtr. shall be provided 
along the line marking as permanent marks. The road vehicles shall ply or machinery shall 
work so as not to infringe the line of demarcation. 

 
 

C. If a road vehicle or machinery is to work closer to 6.0m due to site conditions or 
requirement of work, following precautions shall be observed: 
a) In no case the road vehicle shall run or machinery shall work at distance less than 3.5m 

from centre line of track. 
b) Demarcation of land shall be done by bright colored ribbon/nylon cord suspended on 

120 cm high wooden/bamboo posts at distance of 3.5 m from centre line of nearest 
running track. 

c) Presence of an authorized HRIDC representative shall be ensured before plying of 
vehicle or working of machinery. 

d) suitable caution order to Drivers of approaching train 
about road vehicles plying or machineries working close to running tracks. The train 
drivers shall be advised to whistle freely to warn about the approaching train. Whistle 
boards shall be provided wherever considered necessary. 

e) Lookout men shall be posted along the track at a distance of 800m from such locations 
who will carry red flag and whistles to warn the road vehicle/machinery users about 
the approaching trains. 

f) On curves where visibility is poor, additional lookout men shall be posted 
 

D. If vehicle/machinery is to be worked closer to 3.5m from running track - Under 
unavoidable conditions, if road vehicles is to ply or machinery is to work closer to 3.5m 
due to site conditions or requirement of work, following precautions shall be observed: 
a) Plying of vehicles or working of machinery closer to 3.5m of running track shall be 

done only under protection of track. Traffic block shall be imposed wherever 
considered necessary. The site shall be protected as per provisions of Para No. 806 & 
807 of P-Way Manual as case may be. 

b) & HRIDC  Supervisor shall be ensured at worksite. 
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c) & HRIDC  Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working close to running 
tracks. The train drivers shall be advised to whistle freely to warn about the approaching 
train. 
 

E. Precaution to be taken while reversing road vehicle alongside the track 
The location where vehicle will take a turn shall be demarcated duly approved by 

/HRIDC  representative. The road vehicle driver shall always face the Railway 
track during the course of turning/reversing his vehicle. Presence of an authorized 
Railway/HRIDC representative shall be ensured at such location. 

 
F. Road vehicle shall not be allowed to run along the track during night hours generally. In 

unavoidable situations, however, vehicles shall be allowed to work during night hours only 
in the presence of an a /HRIDC  representative and where adequate 
lighting arrangements are made and where adequate precautions as mentioned earlier have 
been ensured. 

 
G. Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly 

secured against any possible roll off and always be manned even during off hours. 
 

10.3EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES 
A. Any work close to or on running tracks shall be executed under the presence of a HRIDC  

Supervisor only.  
 

B. Precaution to be taken to ensure safety of trains while execution of work close to the 
running line or on running lines. 
a) Such works shall be planned and necessary drawings particularly with regard to 

infringement to moving dimensions shall be finalized duly approved by competent 
authority before execution of work. The work shall be executed only as per approved 
procedure and drawings. 

b) All temporary arrangements required to be made during execution of work shall be 
made in such a manner that moving dimension do not infringe. 

c) Suitable speed restriction shall be imposed, or Traffic block shall be ensured as 
required. 

d) The site shall be protected as per provisions of Para No. 806 & 807 of Indian Railway 
P-Way Manual as case may be. 

e) Necessary equipment for safety of trains during emergency shall be kept ready at site. 
 

C. Precaution to be taken to ensure safety of electrical/signal/ telephone cables while 
excavating near tracks. 
a) Particular care shall be taken to mark the locations of buried electrical/signal/telephone 

cables on the plans jointly with S & T/Electric supervisor and also at site so that these 
are not damaged during excavation. 
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b) 
before handing over the site to start the work. 

c) Due care shall be taken to ensure that any part of the equipment or machinery or 
temporary arrangement does not come close to cables while working. 

d) Joint procedure order No. 17/2013 as mentioned in the compendium of instructions on 
safety at work site dated 31.03.2014 issued by PCE Office shall be followed for 
undertaking digging work in the vicinity of underground signaling, electrical and 
telecommunication cables. 
 

D. Precaution to be taken during execution of works requiring traffic blocks. 
a) Any work, which infringes the moving dimensions, shall be started only after the traffic 

block has been imposed. 
b) Before closing the work, the track shall be left with the proper track geometry so that 

the trains run safely. 
c) After completion of work the released sleeper and fittings should be properly stacked 

away from the track to be kept clear of moving dimensions. 
d) Block shall be removed only when all the temporary arrangement, machineries, tools, 

plants etc. have been kept clear of moving dimensions. 
 

E. Precaution to be taken during execution of works during night: 
The work close to running line, generally, shall be carried out only during day hours. At 
locations, however, where night working is unavoidable, proper lighting arrangement 
should be made. The engineering indicator boards shall be lighted during night hours as 
per the provisions of IRPWM. The staff deputed for night working should have taken 
adequate rest before deploying them in night shift. We can specify duration of night shift 
from 20.00 hrs to 04.00 hrs. All other safety precautions applicable for daytime work 
should be strictly observed during night working. 
 

F. Precautions to be taken to ensure safety of workers while working close to running 
lines: 
a) Necessary lookout men with red flags and whistles shall be provided to warn the 

workmen about the approaching train. 
b) /HRIDC  supervisor shall issue suitable caution order to Drivers of 

approaching train for whistling to warn the workers about the approaching train. 
Whistle boards shall be provided wherever considered necessary. 

c) te 
 

G. Precaution shall be taken for safety of public or passengers, while executing works at 
locations, used by passengers and public 
The worksite shall be suitably demarcated to keep public and passengers away from work 

shall be provided at appropriate locations to warn the public/ passengers. Adequate lighting 
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arrangement of worksite wherever required shall be done to ensure safety of 
public/passengers during night. 

H. Precaution to be taken before stacking materials alongside the track to ensure that 
safety of trains is not affected - The following precautions shall be taken before stacking 
the materials along the track for stacking of ballast, rails, sleepers etc. 
a) The sites for material stacking should be selected in advance in such a manner as to 

ensure that no part of the material to be stacked is infringing the Standard Moving 
Dimensions. A plan of proposed stacking locations be made and signed jointly by an 
authorized HRIDC  

b) The selected locations shall be marked by lime in advance. 
c) Presence of an authorized HRIDC

stacking shall be ensured. 
d) The material shall be stacked in such a height so as to not to infringe SOD in case of 

accidental roll off. 
 

I. Precaution for handling of departmental material trains - Instructions for working of 
material trains are contained in Chapter XII of IRPWM which should be brought to the 
notice of the supervisors and other staff working on the material trains. In addition to this, 
following precautions should be taken: 
a)  

As per Para 1207 before a material train is allowed to work, the complete rake should 
the 

Guard. 
b) As per Para 1208 of IRPWM, a qualified Engineering official should be deputed on the 

train to ensure working of the material train as the Guard is not qualified to carry out 
such duties like Supervising of loading and unloading of materials. 

c) As per Para 1204 of IRPWM, the material train should not be permitted to work during 
the period of poor visibility due to fog, storm or any other cause except with the 
permission of the ADEN/DEN. Working of the material trains carrying labour should 
not be permitted between sunset and sunrise except in an emergency. 

d) While unloading rail panels by the side of the running track, placement of the panels, 
clear of the maximum moving dimensions should be ensured. 

e) Unloading of rail panels should be done by a team of trained staff under the active 
supervision of competent Supervisor/Officer. 

f) Before unloading of rail panels, site should be prepared by way of leveling/removing 
extra ballast, if any, from the crib and shoulder with the objective to ensure requisite 
lateral and vertical clearances so as to prevent slippage of rail panels due to vibration 
during the passage of trains. 

g) Reasonably adequate block should be asked and provided for unloading of the material 
and the work should be done preferably in day light to avoid shortcut in haste which 
may infringe the safety requirements. 
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J. Safety aspects to be observed while working in OHE area 
a) No electrical work close to running track shall be carried out without permission of 

HRIDC representative. 
b) A minimum distance of 2m has to be maintained between live OHE wire and body part 

of worker or tools or metallic supports etc. 
c) No electric connection etc. can be tapped from OHE. 
d) Authorized OHE staff should invariably be present when the relaying work or any 

major work is carried out. 
e)  
f) The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed 

and if disconnected for the work, they are reconnected properly when the work is 
completed. 

g) The track level is not raised beyond the permissible limit during the work 
 

10.4 PROTECTION OF TRACK DURING EMERGENCY 
A. 

any unusual circumstances likely to infringe the track and endanger safe running of 
trains. 
a) 

circumstances likely to infringe the track and apprehend danger to safe running of track, 
he shall take immediate steps to advise a HRIDC official of such danger and assist him 
in protection of track. 

b) The track shall be protected as under. One person shall immediately plant a red flag 
(red lamp during night) at the spot and proceed with all haste in the direction of 
approaching train with a red flag in hand (red lamp during night) and plant a detonator 
on rail at a distance of 600m from the place of obstruction of BG track (400m for MG 
track) after which he shall further proceed for not less than 1200m from the place of 
obstruction from BG track (800m for MG track) and plant three detonators at 10m apart 
on rails. After this he shall display the red flag (red lamp during night) at a distance of 
45m from the detonators. 

c) Attempts shall also be made to send an advice to nearest Railway/HRIDC station about 
the incident immediately. 
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B. Action to be taken if train is seen approaching to site of danger and there is no time 

to protect the track as per guidelines mentioned above. 
In such a case the detonators shall be planted on rails immediately at distance away from 
place of danger as far as possible and attention of driver of approaching train shall be 
invited by whistling, waving the red flag vigorously, gesticulating and shouting. 
 

C. What action shall be taken if more than one track is obstructed. 
a) In case of single line protection as above shall be done in both the directions from place 

of danger. 
b) In case of double line or multiple lines, if other tracks are also obstructed, the protection 

as above shall be done for other track also. 
c) The protection shall be done in that direction and on that track first on which train is 

likely to arrive first. 
d) 

about the direction of trains on running tracks. 
 

D. Equipment required for protection of track. 
Minimum compliment of protection equipment i.e. 10 detonators, 4 red hand flags, 4 red 
hand lamps, 4 banner flags and whistles etc. shall always be kept ready at worksites for use 
in case of emergency. HRIDC will arrange to provide detonators, whereas Contractor shall 
arrange other equipment at his own cost. 
 

E. Arrangement of lookout men and competency required for lookout man to warn 
labour about approaching train. 

a) Contractor will provide lookout men. 
b) The lookout men shall be properly trained in warning to staff at worksite about 

approaching train. 
c) Only those lookout men shall be provided at site who have been issued with a 

/HRIDC Supervisor. 
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d) In case, it is felt necessary to provide lookout men by HRIDC, the charges for the same 
as fixed by HRIDC Administration shall be recovered from Contractor. 

 
10.5 Training to Supervisors and Operators of Contractor 

The Supervisors and Operators of the contractor proposed to be deployed at wok site, which 
is close to the running track, shall be imparted mandatory training by the HRIDC at site free 
of cost about the safety measures to be adopted while working in the vicinity of running track. 
HRIDC -in charge of the work shall decide the scale, extent & adequacy of training. 
In case training is imparted at a recognized Railway training institute, the charges for the 
same, as decided by HRIDC, shall be recovered from the Contractor. A competency certificate 
to this effect to the individual Supervisor/Operator shall be issued as given below, by a 
HRIDC Officer not below the rank of DGM/HRIDC. No Supervisor/Operator of the 
Contractor shall work or allowed to work in the vicinity of running track that is not in 
possession of valid competency certificate. 

 
All the labour, materials, tools, plants etc. except detonators, required for ensuring safe 
running of trains shall be provided by Contractor at his own cost. Wherever lookout men are 
provided by HRIDC, charges at the rate of Rs. 500/- per man day shall be recovered from 
Contractor. 
A sample of training competency certificate is provided below for reference: 

Competency Certificate 
 

has been trained and examined in safety measures to be followed while working in the 
vicinity of running railway track for the work. His knowledge has been found satisfactory 
and he is capable of supervising the work safely. 
 
This certificate is valid only for the work mentioned in this certificate only. 
 
 

Signature and designation of the officer 
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Annexure-4 

 
Memorandum of Understanding between Haryana Orbital Rail Corporation Limited 

(HORCL) and the Contractor for safe execution of contract work 
 
This Memorandum of Understanding is made and executed by and between Haryana Orbital 
Rail Corporation Limited (HORCL),  having its registered office at ____________ or their 

wherever the context so requires or admits be deemed to mean and include its successors in 
business and assigns) of the one party 

AND 
M/s ____________________________________________________ having its registered office 
at _____________________________________________________________ hereinafter 

admits be deemed to mean and include its successors in business and assigns) of the other party 
WITNESSETH THAT 
WHEREAS the EMPLOYER gives highest importance to the occupational safety, health and 
environment during execution of work, seeks cooperation from the CONTRACTOR in this 
endeavour. 
Thus, this Memorandum of Understanding is for promoting the safety, health and environment 
aspects required to be followed at workplace/site and will be applicable to any site job to be done 
by the CONTRACTOR 

AND 
WHEREAS the CONTRACTOR has read all the terms and conditions of the EMPLOYER and 
whereas the CONTRACTOR has studied the following documents: 
(a) Tender Documents, including Notice Inviting Tender, General Conditions, Special Conditions, 
(b) Conditions of Contract on Safety, Health and Environment and Project Safety, Health and 

Environment Manual. 
(c) Building and Other Construction Workers (Regulations of Employment and Conditions of 

Service) Act 1996, Central Rules 1998, Building and Other Construction Workers Welfare 
Cess Act 1996 a
Welfare Board Rules; and 

(d) Indian Electricity Act 2003 and Rules 1956. 
(e) Corresponding International / Bureau of Indian Standard Codes. 
 
The amendments to any of the above rules and any other rules & regulations or procedures, 
circulars, notices & advices laid down by the EMPLOYER from time to time. 
Now it is hereby AGREED AND DECLARED by and between the EMPLOYER and the 
CONTRACTOR as follows: 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   170 

Clause  I The CONTRACTOR shall abide by the terms and conditions stipulated in 
Condition of Contract on Safety, Health & Environment and Project Safety, 
Health & Environment Manual. 

Clause  II The CONTRACTOR shall undertake full responsibility for safe execution of job 
at workplace/site and safety of his personnel and adjoining road users during 
work. 

Clause  III Without giving any prior notice, the EMPLOYER shall from time to time be 
entitled to add/or amend any or all terms and conditions with a view to improving 
safety and occupational health of personnel and safety of work, with immediate 
effect and the same shall be binding on the CONTRACTOR. The contractor 
agrees to implement all such amendments, which shall be laid down by the 
EMPLOYER. 

Clause  IV Besides following the guidelines, safety rules and regulations, safety codes given 
in various safety procedures/documents mentioned above, the CONTRACTOR 
shall also prepare detailed method statement which includes job safety analysis 
wherever there are complicated and hazardous/high risk working involved and 
get it approved from EMPLOYER before execution of work. 

Clause  V Any negligence or violation in implementing any of the provision of the 
conditions of contract on Safety, Health & Environment shall be viewed 
seriously, and the CONTRACTOR is liable to compensate the EMPLOYER for 
the loss of reputation. The cost of damage shall be fixed on case-to-case basis. 

 
In witness thereof the Parties hereto by representatives duly authorized have executed this 
Memorandum of Understanding on _ day of _ 20. 
 

Signed on 
 
For and on behalf of HRIDC 
________________________ 
Signature: 

Name: 

Title: 

Signed on 
 
For and on behalf of CONTRACTOR 
________________________ 
Signature: 

Name: 

Title: 
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Packet-II: FINANCIAL TENDER (BOQ) 
 
 

Bill of Quantities 
 

Schedule of Rate and Approximate Quantities 
  



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   172 

 

Bill of Quantities (BoQ) 
 

Schedule A - Geo Technical Investigation Works 

NAME 
OF 
WORK 

Geotechnical Investigation, Preparation of Geotechnical Report for designing of 
foundations for HORC Viaduct  between Sohana & Dhulawat stations of  Haryana 
Orbital Rail Corridor (HORC) Project in the State of Haryana 

Item No. Item of Work Unit Quantity Rate (Rs) Amount (Rs) 

1 

Survey of all boreholes including plotting 
of co - ordinate (X, Y) by RTK Method on 
alignment plan and Z by digital level to 
mark borehole locations. Contractor has to 
conduct survey work by his equipment, 
survey instruments. Reference to be taken 
from the established GPS control points 
and reduced level benchmark intimated by 
HRIDC. 

Per 
route 
Km 

4  1,241.53   4,966.12 

2 

Exploratory Drilling of Bore holes down 
to required depth, drilling of 150mm 
diameter boreholes in all types of soil 
except hard rock and large boulders 
(boulder core more than 30 cm), including 
refiling and reinstating surface, and 
disposing off surplus material including 
use of mechanical/hydraulic rigs inclusive 
of calyx with power operated wrenches as 
wells as percussion/chiseling tool for 
advancing through occasional seams of 
hard strata to be employed, where 
necessary in dry area. 

     -    -   

(a) 0m to 10m 
Per 
Meter 

1500  855.03  1,282,542.90 

(b) 10m to 20m 
Per 
Meter 

1500  879.96  1,319,946.30 

(c) 20m to 30m & above 
Per 
Meter 

3000  975.11  2,925,339.60 

3 

Drilling of NX size borehole (75mm dia.) 
in all types of hard rock and collection of 
rock core samples from boreholes and 
preserving in boxes. 

     -    -   

(a) 0m to 10m 
Per 
Meter 

20  1,675.28   33,505.57 

(b) 10m to 20m 
Per 
Meter 

100  1,698.25   169,824.56 

(c) 20m to 30m 
Per 
Meter 

100  1,662.81   166,281.08 

(d) 30m to 40m 
Per 
Meter 

50  1,662.81   83,140.54 



HORC/HRIDC/GGN/CGT/2023/GT/01       HRIDC 

SIGNATURE OF TENDERER   173 

4 

Conducting standard penetration test as 
per IS 2131 at approximate 3.0 m intervals 
in bore holes, as directed by the Engineer 
in charge. 

Each 2550  137.82   351,445.30 

5 

Taking out 100mm dia & 450mm long 
undisturbed samples of soil from bore 
holes, including provision of airtight 
containers for packing and labelling incl. 
transporting the samples where necessary. 
Samples where necessary shall be 
collected as per IS 2720. 

Each 1800  107.63   193,733.86 

6 

Taking out disturbed samples of soil from 
bore holes, labelling and transporting the 
samples to laboratory. Samples shall be 
collected as per IS:2720. 

Each 600  135.90   81,539.41 

7 
Conducting laboratory Tests on collected 
soil samples as per relevant IS code 

     -    -   

(a) Sieve analysis and hydrometer analysis Each 3000  507.24  1,521,727.80 

(b) 
Liquid, plastic and shrinkage limits and 
determination of Free Swell Index. 

Each 3000  661.45  1,984,348.80 

(c) Specific gravity of soil Each 900  416.69   375,018.30 
(d) Natural density Each 1800  203.42   366,159.60 
(e ) Moisture content & dry density Each 1800  487.56   877,601.88 

(f) 

Unconfined compression test, Box shear 
test for sand or Triaxial shear tests for clay 
(depending on the type of soil and field 
conditions on undisturbed or remoulded 
samples) 

Each 800  1,502.04  1,201,633.44 

8 
Conducting laboratory Tests on 
collected rock samples as per relevant 
IS code 

     -    -   

(a) Density Test Each 25  617.48   15,437.11 
(b) Water absorption and porosity Each 25  617.48   15,437.11 
(c) Hardness Test Each 25  617.48   15,437.11 
(d) Unconfined compression test Each 25  617.48   15,437.11 
(e) Point load test Each 25  617.48   15,437.11 

(f) 
Modulus of elasticity test and 
determination of Poisson Ratio 

Each 25  4,038.25   100,956.37 

(g) Abrasion test Each 25  3,325.62   83,140.54 
9 Additional Tests      -    -   
(a) Consolidation test Each 100  1,696.28   169,627.70 

(b) 
Chemical analysis of soil (sulphate, 
chloride, PH value) 

Each 8  1,634.59   13,076.75 

(c) 
Collection of water samples at required 
intervals 

Each 4  82.03   328.10 

(d) 
Chemical analysis of water (sulphate, 
chloride, PH value) 

Each 4  1,362.27   5,449.08 

10 

Conducting Plate Load test (PLT) in 
various locations as per IS 1888 & 
specifications and as directed by the 
engineer-in-charge, plotting load intensity 

Each 1 
 
19,561.32  

 19,561.32 
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verses settlement curve, complete test in 
all respect. 

12 
Preparation of Report and Submission in 
soft copy and 3 hard copies 

LS 1 
 
65,620.00  

 65,620.00 

   Total Amount (Including GST)         13,473,700.46 

 
NOTES: 
1. All Items are for complete items of work including all labour, material, all lead, lifts, ascends, 

descends, crossing of nallah or any obstructions, etc. including loading, unloading, handling, re-
handling, taxes, octroi, royalty, compensation, etc. complete. 

2. The Tenderer shall quote single percentage (%) Excess (+) or Less (-) on the estimated amount for 
-Excel file.   

3. The rates should be quoted including the payment of octroi/toll tax/sales tax/trade tax or any other tax 
as leviable by the Central Governmental/State Government/Local Bodies, etc. 

4. All the items rates given in BOQ are inclusive of GST and all other taxes, etc.,  

5. All the laboratory test data shall be recorded in the proforma recommended in the relevant Indian 
Standard Codes. Whenever desired during the progress of work the engineer-in-charge may visit at 
the laboratory from time to time where the contractor is arranging for execution of the laboratory 
tests. 

 
6. The Tenderer must visit the site prior to submitting his quotations to acquaint himself fully with the 

nature, type, scope of work and involvement therein. The rates quoted shall remain firm during the 
entire period of execution till completion of the work and any additional claim for lack of knowledge 
shall not be entertained. 

I/we clearly understand that I/we am/are not entitled to any other payment whatsoever except at the 
tendered rate quoted against each item for fully completed works as per conditions of contract. 

 
 
 

 
Signature of  
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Bill of Quantities

(Please refer MS Excel Sheet  for quoting rates uploaded on eProcurement portal ) 
 
 
 

 
 

 

  *Tenderer is only required to fill the information in the boxes highlighted with cyan 
colour in Price Schedule (Excel sheet) 
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