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Tender No: HRIDC/TNL-123/HORC/2020/1                Date: 02.07.2020 

 
 
The Haryana Rail Infrastructure Development Corporation invites on line bids from eligible 

bidders on the websitehttps://etenders.hry.nic.in for the works as detailed in the table. e-Tender is 

invited for below mentioned work in single stage two cover system i.e. for Technical Bid (online 

Bid under PQQ/ Technical Envelope) and Financial Bid (comprising of price bid Proposal under 

online available financial Envelope):- 

 

Sr. 
No. 

Name of work Total Cost 
(in Rs) 

Completion 
Period 

EMD 
(in Rs) 

Cost of 
Tender 
Document 

E-Service 
Fees 

1. Exploring Alternate 

Alignments, Final location 

survey, Geological mapping, 

Geo Technical Investigation, 

Detailed Design of Tunnel & 

its approaches including 

Viaduct if any and other 

ancillary works in Sohna-

Manesar Section of ‘Haryana 

Orbital Rail Corridor’ Project 

in the state of Haryana. 
 

83.54 

Lakhs 
4 months 1,67,080/- Rs.10000/- 

Rs. 1000/- 

+ GST 

 

Under this process, the Pre-qualification/ Technical online bid Application as well as online Price 

Bid shall be invited at single stage under two covers i.e. PQQ/Technical & financial Envelope. 

Eligibility and qualification of the Applicant will be first examined based on the details submitted 

online under first cover (PQQ or Technical) with respect to eligibility and qualification criteria 

prescribed in this Tender document. The Price Bid under the second cover shall be opened for only 

those Applicants whose PQQ/ Technical Applications are responsive to eligibility and 

qualifications requirements as per Tender document. 

 

The payment for Tender Document Fee and e-Service Fee shall be made by eligible bidders online 

directly through Debit Cards & Internet Banking Accounts and the payment for EMD can be made 

online directly through RTGS/NEFT Please refer to ‘Online Payment Guideline’ available at the 

Single e-Procurement portal of GoH (Govt. of Haryana) and also mentioned under the Tender 

Document. 

 

Intending bidders will be mandatorily required to online sign-up (create user account) on the 

website https://etenders.hry.nic.into be eligible to participate in the e-Tender. He/She will be 

required to make online payment of above mentioned EMD fee. The intended bidder, who fails to 

pay EMD fee under the stipulated time frame, shall not be allowed to submit his / her bids for the 

respective event / Tenders. The tenderer should refer to Annexure to NIT for instructions 

regarding Electronic Tendering System. 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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The interested bidders must remit the funds at least T+1 working day (Transaction day + One 

working Day); and make payment via RTGS /NEFT to the beneficiary account number specified 

under the online generated challan. The intended bidder / Agency thereafter will be able to 

successfully verify their payment online, and submit their bids on or before the expiry date & time 

of the respective events/Tenders at https://haryanaeprocurement.gov.in.  

 

The interested bidders shall have to pay mandatorily e-Service fee (under document fee – Non 

refundable) of Rs.1000/- (Rupee One Thousand Only) plus GST online by using the service of 

secure electronic gateway.  

 

The contractual Agencies can submit their tender documents as per the dates mentioned in the key 

dates schedule.  

   

Key Dates Schedule 

 

Important Notes: 

 

1) The Applicants/bidders have to complete ‘Application / Bid Preparation & Submission’ 

stage on scheduled time as mentioned above. If any Applicant / bidder fails to complete his 

/ her aforesaid stage in the stipulated online time schedule for this stage, his / her 

Application/bid status will be considered as ‘Applications / bids not submitted’. 

2) Applicant/Bidder must confirm & check his/her Application/bid status after completion of 

his/her all activities for e-bidding. 

3) Applicant/Bidder can rework on his/her bids even after completion of ‘Application/Bid 

Preparation & submission stage’ (Application/Bidder Stage), subject to the condition that 

the rework must take place during the stipulated time frame of the Applicant/Bidder Stage.   

4) In the first instance, the online payment details of tender document fee + e-Service and 

EMD & PQQ/Technical Envelope shall be opened. Henceforth financial bid quoted against 

each of the item by the shortlisted bidder/ Agency wherever required shall be opened online 

in the presence of such bidders/ Agency who either themselves or through their 

Sr. 

No. 

Item Start date and time Expiry Date and Time 

1. Release of tender 15.07.2020 at 03:00 

PM 

04.08.2020 up to 

03:00 PM  

2. Tender Bid Preparation and 

submission 

15.07.2020 at 03:00 

PM 

04.08.2020 up to 

03:00 PM 

3 Technical Bid Opening 04.08.2020 from 03:00 PM  

4 Technical Evaluation  

5 Opening of Financial Bid Date will be separately intimated to the eligible 

bidders. 

https://haryanaeprocurement.gov.in/
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representatives choose to be present. The bidder can submit their bids online as per the 

dates mentioned in the schedule/Key Dates above.  
 

The bids shall be submitted online in two separate envelopes: 
 

Envelope 1: Technical Bid 

The bidders shall upload the documents Online as per Annexure-II of Instructions to Bidders in 

the Technical Bid. 

Envelope 2: Financial Bid 

Bidder shall quote the price for each schedule as per price bid format under financial bid. 
 

In case financial bid is submitted but EMD has not been submitted by any bidder, then 

bidder would be debarred from further tendering in HRIDC for a period of minimum 3 

years. 
 

CONDITIONS: - 
 

1) DNIT & Prequalification criteria can be seen on website and also on any working day 

during office hours in office of the undersigned. 

2) Conditional tenders will not be entertained & are liable to be rejected. 

3) In case the day of opening of tenders happens to be holiday, the tenders will be opened on 

the next working day. The time and place of receipt of tenders and other conditions will 

remain unchanged. 

4) The undersigned reserve the right to reject any tender or all the tenders without assigning 

any reason. 

5) The tender without EMD will not be opened and summarily rejected. 

6) The jurisdiction of court will be at Gurugram/Chandigarh.  

7) The tender of the bidder who does not satisfy the qualification criteria in the bid documents 

are liable to be rejected without assigning any reason and no claim whatsoever on this 

account will be considered. 

8) The bid for the work shall remain open for acceptance during the bid validity period to be 

reckoned from the last date of ‘submission of online tender / bid. If any bidder/ renderer 

withdraws his bid/ tender before the said period or makes any modifications in the terms 

and conditions of the bid, the said earnest money shall stand forfeited. Bids would require 

being valid for 90 days from the date of bid. In case the last day to accept the tender happens 

to be holiday, validity to accept tender will be the next working day. 

 

     
 

DGM (Project), 

 HRIDC  
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Annexure to NIT 

INSTRUCTIONS REGARDING ELECTRONIC TENDERING SYSTEM 

 

These conditions will over-rule the conditions stated in the tender documents, wherever 

relevant and applicable. 

 

1. Registration of bidders on e-tendering Portal:- 

All the bidders intending to participate in the tender’s process online are required to get registered 

on the centralized e-tendering Portal i.e. https://etenders.hry.nic.in Please visit the website for more 

details. 

 

2. Obtaining a Digital Certificate: 

2.1. The Bids submitted online should be encrypted and signed electronically with a Digital 

Certificate to establish the identity of the bidder bidding online. These Digital Certificates 

are issued by an Approved Certifying Authority, by the Controller of Certifying Authorities, 

Government of India. 

 

2.2. A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN 

Card) and Address proofs and verification form duly attested by the Bank Manager / Post 

Master / Gazetted Officer. Only upon the receipt of the required documents, a digital 

certificate can be issued. For more details please visit the website – https://etenders.hry.nic.in 

 

2.3. The bidders may obtain Class-II or III digital signature certificate from any Certifying 

Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities 

or may obtain information and application format and documents required for the issue of 

digital certificate from. 

 

2.4. The bidder must ensure that he/she comply by the online available important guidelines at 

the portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-

Token carrying DSCs. 

 

Ms Manju Aggarwal . 

Technical Director, 

Scientist-E, NIC. 

Panchkula. 

E - mail: a.manju@nic.in 

Help Desk: 0172 – 584257, 0172-2700275, 0120-4200462, 0120-4001002, 94170-69017. 

 

2.5. Bid for a particular tender must be submitted online using the digital certificate (Encryption 

& Signing), which is used to encrypt and sign the data during the stage of bid preparation. 

In case, during the process of a particular tender, the user loses his digital certificate (due to 

virus attack, hardware problem, operating system or any other problem) he will not be able 

to submit the bid online. 

Hence, the users are advised to keep a backup of the certificate and also keep the copies 

at safe place under proper security (for its use in case of emergencies). 

 

2.6. In case of online tendering, if the digital certificate issued to the authorized user of a firm is 

used for signing and submitting a bid, it will be considered equivalent to a no-objection 

certificate/power of attorney /lawful authorization to that User. The firm has to authorize a 

specific individual through an authorization certificate signed by all partners to use the 

https://etenders.hry.nic.in/
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digital certificate as per Indian Information Technology Act 2000. Unless the certificates are 

revoked, it will be assumed to represent adequate authority of the user to bid on behalf of 

the firm in the department tenders as per Information Technology Act 2000. The digital 

signature of this authorized user will be binding on the firm. 

 

2.7. In case of any change in the authorization, it shall be the responsibility of management/ 

partners of the firm to inform the certifying authority about the change and to obtain the 

digital signatures -7- of the new person / user on behalf of the firm / company. The procedure 

for application of a digital certificate however will remain the same for the new user. 

 

2.8. The same procedure holds true for the authorized users in a private/Public limited company. 

In this case, the authorization certificate will have to be signed by the directors of the 

company. 

 

3. Opening of an Electronic Payment Account: 

 

For purchasing the tender documents online, bidders are required to pay the tender documents fees 

online using the electronic payments gateway service shall be integrated with the system very soon 

till then it will be submitted manually. For online payments guidelines, please refer to the Home 

page of the e-tendering Portal https://etenders.hry.nic.in 

 

4. Pre-requisites for online bidding: 

 

In order to operate on the electronic tender management system, a user’s machine is required to be 

set up. A help file on system setup/Pre-requisite can be obtained from National Informatics Center 

or downloaded from the home page of the website - https://etenders.hry.nic.in the link for 

downloading required java applet & DC setup are also available on the Home page of the e-

tendering Portal. 

 

5. Online Viewing of Detailed Notice Inviting Tenders: 

 

The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders 

floated through the single portal e-tendering system on the Home Page at https://etenders.hry.nic.in 

 

6. Download of Tender Documents: 

 

The tender documents can be downloaded free of cost from the e-tendering portal 

https://etenders.hry.nic.in 

  

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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7. Key Dates: 

 

The bidders are strictly advised to follow dates and times as indicated in the online Notice Inviting 

Tenders. The date and time shall be binding on all bidders. All online activities are time tracked 

and the system enforces time locks that ensure that no activity or transaction can take place outside 

the start and end dates and the time of the stage as defined in the online Notice Inviting Tenders. 

 

8. Online Payment of Tender Document Fee, eService fee & EMD fees & Bid Preparation & 

Submission (PQQ/ Technical & Commercial/Price/Financial Bid): 

 

8.1. Online Payment of Tender Document Fee + e-Service fee: The online payment for 

Tender document fee, eService Fee & EMD can be done using the secure electronic 

payment gateway. The Payment for Tender Document Fee and eService Fee shall be 

made by bidders/ Vendors online directly through Debit Cards & Internet Banking 

Accounts and the Payment for EMD shall be made online directly through RTGS / 

NEFT & OTC. 

 

The secure electronic payments gateway is an online interface between contractors and Debit 

card/ online payment authorization networks. 

 

8.2. Preparation & Submission of online Applications/Bids: 

 

i. Detailed Tender documents may be downloaded from e-tendering website 

(https://etenders.hry.nic.in) from 15.07.2020 to 04.08.2020 (15:00 Hrs.) and tender 

mandatorily be submitted online following the instruction appearing on the screen. 

 

ii. Scan copy of Documents to be submitted/uploaded for Prequalification or Technical 

bid under online PQQ/ Technical Envelope: The require documents (refer to DNIT) shall 

be prepared and scanned in different file formats (in PDF /JPEG/MS WORD format such -

8- that file size is not exceed more than 10 MB) and uploaded during the on-line submission 

of PQQ or Technical Envelope. 

 

A. Only Electronic Form (Refer Tender document). 

 

FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online under 

financial Envelope and original not to be submitted manually) 

NOTE:- 

 

(A) Bidders participating in online tenders shall check the validity of his/her Digital 

Signature Certificate before participating in the online Tenders at the portal 

https://etenders.hry.nic.in. 

 

(B) For help manual please refer to the ‘Home Page’ of the e-tendering website at 

https://etenders.hry.nic.in, and click on the available link ‘How to...?’ to download the 

file. 

 

In the first instance, the online payment details of tender document fee+e-Service and EMD & 

PQQ/Technical Envelope shall be opened. Henceforth financial bid quoted against each of the item 

by the shortlisted bidder/ Agency wherever required shall be opened online in the presence of such 

bidders/ agency who either themselves or through their representatives choose to be present. 

https://etenders.hry.nic.in/
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The bidder can submit online their bids as per the dates mentioned in the schedule/Key Dates 

above. 

 

Instruction to Contractor on Electronic Tendering (Applicable only for contract(s) 

amounting to more than Rs.5.00 lacs) 

 

These conditions will over-rule the conditions stated in the tender documents, wherever 

relevant and applicable. 

 

Other Information: 

 

1. The intending Contractors shall fill in the item rate in the online BOQ templates of the 

tender. 

2. Duly accepted power of Attorney in original along with its two certified copies in the name 

of tenderer or authorized representative to act on behalf of the agency. 

3. Bidder must strictly abide by the stipulations set forth in detailed notice inviting tenders 

while tendering for the work. 

4. In case any tender does not comply with procedure given in the DNIT, it will be presumed 

that the contractor is not interested in work and the work shall not be let out to him. Further 

he may be de-barred without further notice to him for failing to abide by the approved 

terms of detailed notice inviting tenders for this work. 

5. The tenders which are not accompanied by the earnest money or do not strictly follow the 

technical requirement, are liable to be rejected summarily without arising any reason and 

no claim what so ever on their account will be considered. 

6. Tenders quotations which are dependent upon the quotations of another tender shall be 

summarily rejected. 

7. Steel reinforcement bars are to be arranged by the contractor of approved quality.  

 

DGM (Project), 

HRIDC, 

Chandigarh. 

Phone: 0172-2715644 

Email: hridc2017@gmail.com, dgmphridc@gmail.com 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:hridc2017@gmail.com
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SECTION II: FORM OF BID 
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Form of Bid 
 
 

 

To, 

Managing Director, 

Haryana Rail Infrastructure Development Corporation Limited,  
SCO 17-19, 3rd Floor,Sec-17A, 
Chandigarh  
E-mail: hridc2017@gmail.com 

 

Dear Sir, 

 

I/We, ____________________________ (Name and address of the tenderer) have read the 

various terms and conditions of the Tender documents attached here with duly signed by me/us 

and agree to abide by the same. I/We also agree to keep this bid open for acceptance for a period 

of 90 days from the date fixed for opening the same and on default thereof our Earnest Money 

(Bid Security) is liable to be forfeited. 

 

I/We hereby declare that we have visited the site of the work and have made ourselves fully 

conversant of the conditions therein and including the topography of area, soil strata at site of 

work, sources and availability of construction materials, rates of construction materials, water, 

electricity, all local taxes, royalties, octroi etc., availability of local labour (both skilled and 

unskilled), relevant labour rates and labour laws, the existing road and approaches to the site of 

work, requirements for further service roads/approaches to be constructed by me / us, the 

availability and rates of private land etc. that may be required by me / us for various purposes, 

climatic conditions, law and order situation and availability of working days. 

 

I/We have quoted our rates for various items in the Bill of Quantities ( or as per instructions) taking 

into account all the above factors and We offer to do the work 

“_____________________________________________” (Name of the work) at the rates quoted 

in the attached Bill of Quantities and hereby bind ourselves to complete the work in all respects 

within time schedule depicted in bid documents from the date of issue of letter of acceptance of 

bid. 

 

A sum of रु.____________ (Rupees _________________) (amount of Earnest Money Deposit)has 

been deposited as Bid Security. I/We understand that the full value of the Bid Security shall stand 

forfeited without prejudice to any other rights and remedies available to HARYANA RAIL 

INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED in case our bid is accepted 

and if:- 

 

i) I/We do not execute the Contract Agreement within time period specified in the bid 
documents. 

 

ii) I/We do not commence the work as soon as is reasonably possible after the receipt of the 

Letter of Acceptance or elsewhere stated in the Contract documents. 
 



 

HARYANA RAIL INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 13 

 

I/We also understand that until a formal Contract Agreement is executed, Letter of Acceptance 
along with all bid documents shall constitute a binding contract between me/us and Haryana Rail 
Infrastructure Development Corporation Limited. 

 

Our bank account no. for the purpose of refund of EMD is ……………. (Account no./ name of 

the A/c holder, other details of NEFT/RTGS). 

 

Thanking you, 

 

Yours Faithfully, 

 

Signature_____________ in capacity of____________ duly authorized to sign bids for and on 
behalf of: 

 

_________________________________________________________ (In Block capital letters) 

 

Date this________day of __________ 2020. 
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 Instructions to Bidders 
 
 

A. General 

 

1) GENERAL 
 

i. Name of the Work: As indicated in ‘Appendix to Tender’. 

 

ii. “A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm or Company can 

participate in the tender and forward attested copies of the constitution of its firm such as 

Partnership Deed, Memorandum & Articles of Association, etc. along with original Power 

of Attorney of authorised signatory”. 

 

iii. The work is proposed to be executed under the following relationship: 

 

a) Client/Employer:  HARYANA RAIL INFRASTRUCTURE DEVELOPMENT 

CORPORATIONLIMITED address as given in ‘Appendix to Tender’.  
b) Consultant: The successful Bidder to whom the work is awarded shall become 

the Consultant for the execution of this work.  
c) Engineer or Engineer -in- Charge: Means the Project Head of HARYANA 

RAIL INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 

(Employer) or any other officer authorized by the Employer to act on his behalf 

and for the purpose of operating the contract.  
d) Engineer's Representative: Means any official nominated from time to time 

by the Engineer to act on his behalf.  
e) Contract: Means a signed Agreement between the successful bidder and the 

Client. 

 

iv.  Joint Ventures (JVs) are not allowed to participate. 
 

v. Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(“bidder”/ “Bidder”),“bid/tendered”, “bidding”/ “tendering”, etc.) are synonymous. Day 

means calendar day. Singular also means plural. 

 

vi. Scope of Work: 

 

a) The scope of work/contract described in “Terms of Reference of Section-VI” in 

detail. Any other incidental / ancillary Works required in connection with completion 

of the above as directed by HRIDC/Engineer. 

 

b) Approximate Estimated cost of the work is as indicated in the ‘Appendix to 

Tender.’ 

 

c) A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor, 

Partnership firm or a Company. Violation of this condition is liable to disqualify the 

tenders in which such bidder has participated and EMD of all such Bidders shall 

stand forfeited. 
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2) Cost of bidding  
 

The bidder shall bear all costs associated with the preparation and submission of the 

bid and the Employer will in no case be responsible or liable for these costs 

regardless of the conduct or the outcome of the bidding process. 
 

B. The Bidding Documents 

 

Any Bid not conforming to the prescribed format is liable to be declared non-responsive. 

 

3) Content of bidding document 

 

i. The bidding documents include the following:  
a) Notice Inviting Tender  
b) Form of Bid  
c) Instructions to Bidders  
d) Appendix to Bid  
e) Special Conditions of Contract  
f) Terms of reference (TOR) 

g) Certificate of Familiarization   
h) Schedule of Quantities/ Bill of Quantities and offer sheet 

i) General Conditions of Contract (GCC)  

 

ii. The bidder is expected to examine all instructions, terms, conditions, forms, 

specifications and other information in the bidding documents. Failure to furnish all 

information required by the bidding documents or submission of a bid not 

substantially responsive to the bidding documents in every respect will be at the 

bidders' risk and may result in rejection of his bid. 

 

4) Understanding and Amendment of Tender Documents 

  
i. The bidder must obtain for itself on its own responsibility and its own cost all the 

information including risks, contingencies & other circumstances in execution of the 

work. It shall also carefully read and understand all its obligations & liabilities given in 

tender documents. 

 

ii. The bidder is advised to visit and examine the site where the work is to be executed and 

its surroundings or other areas as deemed fit by the bidder and obtain for itself on its 

own responsibility all information that may be necessary for preparing the bid and 

execution of the contract. The cost of visiting the site and collecting relevant data shall 

be at the bidder’s own expenses. It is a condition of the tender that the Bidder is deemed 

to have visited the site and satisfied him-self with all the conditions prevailing including 

any difficulties for executing the work. 

 

iii. At any time prior to the deadline for submission of bids, Employer may for any reason 

whether at its own initiative or in response to any request by any prospective bidder 
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amend the bidding documents by issuing Corrigendum, which shall be part of the Tender 

documents. The amendment shall be advised to all the prospective bidders. 

 

iv. Employer may at its discretion extend the deadline for submission of the bids at any 

time before the time of submission of the bids. 

 

C. Preparation of Bid 

 

5) Language of Bid 

  

i. The bid prepared by the bidder and all documents related to the bid shall be written in 

English. 

 

6) Signing of All Bid papers and Completing Bill of Quantities 

  

i. All the pages of the tender documents, drawings and Bill of Quantities uploaded by 

tenderer shall be deemed to have been signed by the tenderer. 

 

ii. The tenderer must fill and submit the prices as per instructions given in Bill of Quantities. 

The requisite details should be filled in by the tenderer wherever required in the 

documents. Incomplete tender or tender not submitted as per instructions is liable to be 

rejected. Check list for the documents required to be submitted online given in 

Annexure- II must be uploaded not later than the prescribed date and time for bid 

submission. 

 

7) Deviations 

  

i. The bidder should clearly read and understand all the terms and condition, specifications, 

drawings, etc. mentioned in the original tender documents.  
Any deviation submitted by the Bidder shall not be accepted. 

 

 

8) Earnest Money  

 

i. The bidder must furnish the Earnest Money as indicated in ’Appendix to Tender’ for the 

work as specified failing which the tender shall be summarily rejected. The Earnest 

Money has to be deposited online as mentioned in DNIT. 

 

ii. Forfeiture of Earnest Money:  
a) The Earnest Money of the Bidder shall be forfeited if he withdraws his tender 

during the period of tender validity specified in the “Appendix to Tender”  
b) The Earnest Money of the successful Bidder is liable to be forfeited if he fails to; 

sign the Contract Agreement in accordance with the terms of the tender, or  
I. furnish Performance Guarantee in accordance with the terms of the tender, or  
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II. In Case of forfeiture of EMD, the Bidder shall be debarred from bidding in case 

of re-invitation of the tenders. 

 

i. Return of Earnest Money  
a) The Earnest Money of the unsuccessful Bidders in the form of FDR shall be 

discharged and returned as promptly as possible and the Earnest Money in the 

form of DD/ Pay order/ NEFT or RTGS shall be directly credited to his bank 

account through Electronic Fund Transfer, under advice to the bidder.  
b) The Earnest Money Deposit of the successful Bidder shall be retained towards 

retention money and further deduction of retention money from the bills shall 

commence after adjusting this EMD amount. 

 

ii. Period of validity of tender 

  
a) The Tender shall remain valid for the period indicated in “Appendix to Tender” 

after the date of the opening of the tender. If the Bidder gives validity period less 

than that fixed/prescribed by Employer, the tender shall be liable to be rejected. 

 

b) Notwithstanding the above clause, Employer may solicit the Bidders’ consent to 

an extension of the validity period of the tender. The request and the response 

shall be made in writing. 

 

D. Submission of Bids 

 

9) Deadline for submission of Tender 

  
i. The tender duly filled must be uploaded online not later than the date and time mentioned 

in the “Notice Inviting Tender”. 

ii. Submission of a tender by a tenderer implies that he had read all the tender documents 

including amendments if any, visited the site and has made himself aware of the scope 

and specifications of the work to be done, local conditions and other factors having any 

bearing on the execution of the work. 

 

iii. Submission of tenders  
a) All documents/ forms/ instructions/ specifications etc. listed in this Instruction to 

Tenderers and those attached as per the Annexure II are deemed to be a part of the bid/ 

tender and accepted by the bidder.  
b) In case of any ambiguity, HRIDC will be free to seek confirmation of information 

from the issuer of the document. 

 

E. Bid Opening and Evaluation 

 

10) Opening of Tender  
i. Tenders will be opened at the address mentioned in “Notice Inviting Tender” in presence 

of Bidders or authorized representatives of Bidders who wish to attend the opening of 

tenders. Physical presence during bid opening is optional.  
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ii. Bidders or their authorized representatives who are present shall sign register in 

evidence of their attendance.  
iii. Bidder’s name, presence or absence of requisite Earnest Money, total cost of work 

quoted or any other details as Employer may consider appropriate will be displayed with 

list to all participating bidders after bid opening. 

 

11) Clarification of the Tenders  
i. To assist the examination, evaluation and comparison of the tenders, Employer may at 

his discretion ask the Bidders for any clarifications as considered essential. All such 

correspondence shall be in writing and no change in price or substance of the tender shall 

be sought or permitted. The above clarification for submission of the details shall form 

part of the tender and shall be binding on Bidder. 

 

12) Preliminary examination of bids  
i. The Employer shall examine the bids to determine whether they are complete, whether 

copy of all the relevant documents have been uploaded and generally they are in order. 

ii. Prior to the detailed evaluation, Employer shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the bidding 

documents. For purposes of this determination, a substantially responsive bid is one that 

conforms to all the terms, conditions and specifications of the bidding documents 

without material deviations, objections, conditionality or reservation. A material 

deviation, objections, conditionality or reservation is one;  
a) That affects in any substantial way the scope, quality or performance of the 

contract.  
b) That limits in any substantial way, inconsistent with the bidding documents, the 

Employers’ rights or the successful Bidder’s obligations under the contracts; or  
c) Whose rectification would unfairly affect the competitive position of other Bidders 

who are presenting substantially responsive bids. 

 

iii. If a bid not substantially responsive, it shall be rejected by the Employer. 

 

iv. In case of tenders containing any conditions or deviations or reservations about contents 

of tender document, Employer may ask for withdrawal of such 

conditions/deviations/reservations. If the Bidder does not withdraw such 

conditions/deviations/ reservations, the tender shall be treated as non-responsive. 

Employer’s decision regarding responsiveness or non-responsiveness of a tender shall 

be final and binding. 

 

13) Evaluation and Comparison of tenders:  
i. In case of open tenders, bids, which are determined as substantially responsive, shall be 

evaluated based on criteria as given in Annexure-III. The Bidder must submit all 

necessary authentic data with necessary supporting certificates of the various items of 

evaluation criteria failing which his tender is liable to be rejected. 

 

ii. The Schedule of Items and Quantities of the above tender comprises of schedule/ BOQ. 

Bidder may quote his rates for all the items in the schedule. The tender will be evaluated 
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on the basis of quoted rates/cost for all items in schedule, for which it is necessary that 

the Bidder quotes his rates for all the items contained in each schedule. Thus the tender 

will be decided as per the cost received for schedule/items (Equipment) and it may 

happen that the total supplies covered under this tender are awarded to different Bidders 

on the basis of their quoted cost for each schedule/items (equipment). HRIDC’s decision 

in all such matters shall be final and binding on all the Bidders. 
 
 

iii. The Employer/Engineer reserves the right to negotiate the offer submitted by the Bidder 

to withdraw certain conditions or to bring down the rates to a reasonable level. The 

Bidder must note that during negotiations of rates of items of BOQ can only be reduced 

and not increased by the Bidder. In case the Bidder introduces any new condition or 

increases rates of any item of BOQ, his negotiated offer is liable to be rejected and the 

original offer shall remain valid and binding on him. 

  
14) Canvassing:  

i. No Bidder is permitted to canvass to Employer on any matter relating to this tender. Any 

Bidder found doing so may be disqualified and his bid may be rejected. 

 

15) Right to accept any tender or reject all tenders:  
i. Employer/Engineer reserves the right to accept, split, divide, negotiate, cancel or reject 

any tender or to annul and reject all tenders at any time prior to the award of the contract 

without incurring any liability to the affected Bidders or any obligation to inform 

affected Bidder, the grounds of such action.  
16) If the Bidder, as individual or as a partner of partnership firm, expires after the 

submission of his tender but before award of work, the Employer/Engineer shall deem 

such tender as invalid. 

 

17) Award of Contract  
i. Employer/Engineer shall notify the successful Bidder in writing by a Registered 

Letter/Courier/ Speed Post/ E-mail or per bearer that his tender has been accepted.  
ii. Letter of Acceptance after it is signed by the Consultant in token of his acceptance shall 

constitute a legal and binding contract between Employer/Engineer and the Consultant 

till such time the contract agreement is signed. 

 

18) Ineligibility to participate in re-tenders/ future cases  

Notwithstanding anything contained in the Qualification Clauses of ITT, if a bidder 

withdraws from an offer after having been declared a preferred bidder or after 

notification of Award or does not sign the Contract Agreement pursuant to the Letter of 

Acceptance or does not submit an acceptable performance security which results in 

tender being annulled then such bidder shall be treated as ineligible for participation in 

re-tendering of this particular work and also for any other work for a period of 6 months. 

A repeat incident of similar type within a period of 2 (two) years will render the bidder 

ineligible for participation in all future tenders for a further period of 2 (two) years. 

 

19) Declaration of non – performance or ban status  
Bidders are not eligible to participate in the tender process under the following 

conditions:  
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i. They have been declared a non-performer by Central Government/ State Government or 

a CPSU during the preceding 2 years. 

 

ii. They are currently debarred from contract work by Central or State Government or a 

CPSU. 

 

Accordingly, Bidders are required to sign an Affidavit as per the enclosed pro-forma in 

Annexure-I, declaring their status of non-performance or debarment. 

 

20) Details of disputed status of ban/non-performance  

Bidders will clearly state the status of dispute in the cases of ban/ non-performance 

pending in courts against them as on the date of opening of tender. Merely, pending 

appeal with the Departments concerned and Courts will not merit change of status. Grant 

of stay order by a Competent Court will be taken into account while considering the 

status of ban/ non-performance. 

 

i. Bidder to be fully responsible for the consequences of misrepresentation 

 

a) Any suppression of information and misrepresentation will render the Bidder 

ineligible for the tender along with the forfeiture of Earnest Money. The Bidder will 

also be liable for disqualification for future tenders of HRIDC for a period of 2 years. 

 

b) If any suppression of information and misrepresentation is found after the award of 

Contract, the Contract may be terminated with forfeiture of EMD and SD (if any). 

The Consultant will also be disqualified for future tenders of HRIDC for a period of 

2 years.  
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Annexure-'I' 

 

(Ref. Clause 19.of Instructions to bidders) 

 

FORMAT  

AFFIDAVIT* 
 
 

 

1. I/we, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

 
2. The undersigned also hereby certifies that 

 

i. Neither our firm M/s _____________________ have abandoned any work awarded to us by 

any Authority / Department of Government of India or Govt. of Haryana or CPSU or any 

multi-laterally funded project work nor any contract awarded to us for such works have been 

rescinded, during the last 2 years prior to the date of this bid. 
 

or  
The details of contracts awarded to us by the Authorities / Departments of Government of 

India, Govt. of Haryana, CPSUs and the multi-laterally funded projects which have been 

abandoned / rescinded during the last 2 years prior to the date of this bid and the reasons 

there for are enclosed**.
 

 

ii. We have not been declared a non-performer by any Authority / Department of Government 

of India or Govt. of Haryana or a CPSU or a multi-laterally funded agency during the last 2 

years prior to the date of this bid. 
 

iii. We are not debarred for any contract work by any Authority / Department of Government 

of India Govt. of Haryana or CPSU or a multi-laterally funded agency. 
 

Or 
 

1. We were debarred for contract work by __________ for a period of _____ and the debarred 
period is already over. ***  

2. We have no objection to HRIDC requesting to any bank, person, firm or body and any such 
agency furnishing pertinent information as deemed necessary or to verify this statement or 
regarding our competence and general reputation. 

 
3. We understand that further qualifying information may be requested by HRIDC and we 

agree to furnish any such information at the request of HRIDC within the prescribed time. 
 

4. We find ourselves with all the stipulations of the Bidding Document including period of 

completion, provision of adequate equipment, personnel and other resources required for 
completion within the stipulated completion period and agree to augment any resources, if 
found necessary for timely completion of the project, as desired by the HRIDC. 

 

5. We have read and understood all the provisions included in the bid documents and 

abide by them. 
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6. The information furnished by us is correct and we understand the consequences in case any 
of the information furnished is not found to be true. 

 
 

 

(Signed by the Authorized Representative of the Firm) 
 
 

 

Name of the Authorized Representative. 
 

Name of the Firm. 
 

Dated: 
 

--------------------------------------------------------- 
 

* To be executed on a non-judicial stamp paper of Rs.100/-. 
 
** If no details are attached, it will be presumed that there is no rescission of any contract in 

the relevant two years. A wilful suppression of information may result in termination of 

Contract and debarring for two years. 
 

*** Disputes pending with courts may be listed along with their status.  
All reference dates are to be reckoned from the date of opening of tender.  
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Annexure-'II' 
 

 

 

CHECK LIST FOR LIST OF DOCUMENTS duly page numbered, signed, stamped by 

authorised signatory of the firm with the tender and submit at the address specified in the “Notice 
Inviting Tender” not later than the prescribed date and time for bid submission: 

 

1. Forwarding letter of the Bidder.  
2. Form of Bid.  
3. Details of similar works completed in last 7 years (Format-1)  
4. Annual Turnover for the last three years with supporting documents (Format - 2)  
5. Programme for deployment of key personnel (Format - 3). 

6. Attested copies of the constitution of its firm such as Partnership deed (in case of 

partnership company), Memorandum of Articles of Association, etc..  
7. GST -Registration Certificate (as applicable).  
8. ISO 9001-2008 certificate, if any.  
9. Banker’s Solvency Certificate.  
10. Schedule of start and completion of work in the form of Bar Chart.  
11. Methodology for execution of works.  
12. Programme for Quality assurance during execution of work  
13. Month wise Cash flow requirements.  
14. Proof of transaction towards payment of Earnest Money through NEFT or RTGS and copy 

of Earnest Money Deposit of requisite amount in the prescribed form.  
15. Original Power of Attorney duly attested by Notary Public of the in favour of the person 

signing the tender documents or photocopy duly attested by Notary Public or a Resolution 

of Board of Directors authorizing the person to deal with tenders/this tender case.  
16. Banker’s Details (Name of the Bank and Branch), along with bidders own bank details 

(Account no., Name of Account holder, NEFT/RTGS details)  
17. Affidavit (as per format given in annexure-I)  
18. Any other details sought through ITB.  
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Annexure-'III' 

 

Criteria for Evaluation of tenders 
 

A. Essential Qualifying Criteria 

 
1. Technical Eligibility Criteria: The tenderer must have successfully completed at least one  

work for a minimum value of 35% of advertised tender value with a scope of Final Location 

survey including Detailed design of tunnel for length of 0.7Km or above for Railway line 

projects during last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited.”  

Or 

The tenderer must have successfully completed two works one with a scope of Final 

Location survey for Railway line projects and other with a scope of Detailed design of 

tunnel for length of 0.7Km or above for Railway line projects during last 07 (seven) years, 

ending last day of month previous to the one in which tender is invited.” The value of any 

one of the above works must be for a minimum of 35% of advertised tender value. 

 

2. Financial Eligibility Criteria: The tenderer must have received contractual payments in 

the previous three financial years and the current financial year upto the date of opening of 

tender, at least 150% of the advertised value of the tender. The tenderers shall submit 

Certificates to this effect which may be an attested Certificate from the concerned 

department / client and/or Audited Balance Sheet duly certified by the Chartered 

Accountant etc  

 

 

 Note: 

 

3. The work (sub work), if executed as part of any other work (completed/ ongoing), will also 

be considered for eligibility provided the bidder submits a certificate from the employer 

clearly mentioning about the completion of component of Final location survey/ Detailed 

design of tunnel and the quantum of work executed. This sub work should have been 

completed during last 07 (seven) years, ending last day of month previous to the one in 

which tender is invited with a minimum value of 35% of advertised tender value.”  

 

a) The work experience certificate must clearly indicate the completion of Final Location 

survey and or Detailed design of Tunnel for a length of 0.7 Km or more.  

 

b) Work experience certificate issued from Govt. Organisation/Semi-Government/ Public 

Sector organisations shall only be considered and certificate issued by private individual 

shall not be considered. However, in addition to work experience certificates issued by any 

Govt. Organisation/Semi-Government/ Public Sector, work experience certificate issued 

by Public listed company having average annual turnover of Rs 500 crore and above in last 

3 financial years excluding the current financial year, listed on National Stock Exchange 

or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of 

opening of tender, shall also be considered provided the work experience certificate has 

been issued by a person authorized by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the 

tenderer shall also submit along with work experience certificate, the relevant copy of work 
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order, bill of quantities, bill wise details of payment received duly certified by Chartered 

Accountant, TDS certificates for all payments received and copy of final/last bill paid by 

company in support of above work experience certificate. 

 

 

c) The Contractor should have positive net worth. This will be judged from the audited 

Balance Sheet of the last financial year ending on a date not prior to 18 months from the 

due date of submission of the tender. 

 

d) Joint ventures shall not be considered.  

 

e) Tenderer has to satisfy the eligibility criteria for technical capability and competence as 

well as for financial capacity and organizational resources (as given in Para 3 below) 
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4. REQUIREMENT OF SKILLED AND TRAINED MANPOWER INCLUDING 

ENGINEERS AND TECHNICAL STAFF 

 

Note:  
i. Bidders must enclose Name, date of birth and complete testimonials of the experts 

proposed to be deployed on the project.  

ii. Marks shall be awarded as per the relevance of experience with each of the experts. 
Discretion of HRIDC in evaluating the experts cannot be challenged. 

iii. Proportionate marks may be awarded in case of experts falling short in relevant 
experience. 

iv. Persons with the approved CV will have to be mobilized to carry out the work 
totalling up to the time period mentioned against each position. 

v. Some experts may continue till the execution of works start in the field and relevant 

records of control of alignment, utility survey, etc. have been handed over to the 
Contactors. The terms of their engagement can be negotiated in case required. 

 

B. Short-listing of Applicants 

  
i. The contractors should pass in all items of “Essential Qualifying Criteria. In case of 

the bidder not meeting the Essential qualifying criteria, no further evaluation of the 
bid will be carried out and the bidder will be disqualified. 
  

ii. The tenderers will have to show the availability of adequate trained manpower as per 
A3 above (To be filled by Tenderer in Format 1,2 & 3). 

S. 

No. 
Personnel Qualification 

Minimum 

number 

required 

Total Experience for each 

person (in years) 

Maximum 

Marks 

(Total 100) 

1 Team Leader B.Tech. 1 

20 (including 10 years in 

Indian Railways, its PSUs/ 

Metro Railways) 

20 

2 
Design Expert  

(Civil Engineering) 
M Tech (Structures) 1 

10(including experience of 

structural design of any 

tunnel of length 0.7 KM or 

above) 

15 

3 Alignment Expert 
B.Tech in Civil 

Engineering 
1 

5(including experience of 

alignment design of any 

tunnel of length 0.7 KM or 

above) 

15 

4 Geo Technical Expert M. Tech in Geo Tech 1 

5(in the field of 

geotechnical investigation 

i/c with tunnel designing) 

10 

5 Geological Expert M Sc in Geology 1 

5(in the field of geological 

investigation i/c with 

tunnel designing) 

10 

6 Electrical Expert B.Tech 1 5 (in the relevant field) 10 

7 Survey Engineer Diploma 1 5 5 

8 Auto CAD Experts Diploma 1 5 5 

9 Site Engineers 
Diploma in Civil 

Engineering 
2 5 5x2=10 

Total Technical Score (ST) out of Max. 100 Marks= 

Sum total of marks obtained against S.No 1 to 9 above 
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iii. Tenderer(s) may please note that their offers will be evaluated as per the 
credentials/documents attached by the tenderer(s) along with the Tender. Of the 
Applicants ranked as aforesaid, not more than five shall be pre-qualified and short-
listed for financial evaluation in the second stage. However, if the number of such pre-
qualified Applicants is less than two, HRIDC may, in its sole discretion, pre-qualify 
the Applicant(s) whose Technical Score is less than 75 marks; provided that in such 
an event, the total number of pre-qualified and short-listed Applicants shall not exceed 
two. 

 

C. Evaluation of Financial Proposal 

  
i. Subject to the discretion of HRIDC, the Financial Proposals of those Applicants 

whose Technical Proposals score less than 75 marks shall be returned un-opened to 
the Applicants. 

 

ii. In the second stage, the financial evaluation will be carried out as per Clause D. Each 
Financial Proposal will be as stamped and signed a financial score (SF). 

 

iii. For financial evaluation, the total cost indicated in the Financial Proposal (Quoted 
Price in BOQ) will be taken inclusive of GST etc. 

 

iv. HRIDC will determine whether the Financial Proposals are complete, unqualified and 

unconditional. The cost indicated in the Financial Proposal shall be deemed as final 

and reflecting the total cost of services. Omissions, if any, in costing any item shall 

not entitle the firm to be compensated and the liability to fulfill its obligations as per 

the TOR within the total quoted price shall be that of the Consultant. The lowest 

financial proposal (FM) will be given a financial score (SF) of 100 marks. The 

financial scores of other proposals will be computed as follows: 

 

 SF  = 100 x FM/F where 
 

 F = amount of Financial Proposal 

 

D. Combined and Final Evaluation 

 

i. The composite score of a bidder which shall be the deciding factor in award of the 

work shall be worked out as under: 

 

Composite Score of a bidder = (St x 0.70) + (Sf x 0.30) 

 

Where, St & Sf are the technical and financial scores of a bidder respectively. 

 

ii. Bidder with the highest composite score shall be considered for the award of work. 

In case, bidders have same composite score then the bidder who has highest 

technical score (St) shall be considered for award of work. Further, in case technical 

score are also same then the bidder who has executed more eligible assignments 

shall be considered for the award of work. 
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FORMAT-1  
(Ref. Sr. No. 3 of Annexure-II to Instruction to bidders) 

 

DETAILS OF SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 
 

S. 

No. 

Description 

of the Work 

Name and 

address of 

the 

Employer 

Contract 

No. and 

date 

Date of 

award 

of 

work 

Stipulated 

date of 

completion 

Date of 

actual 

completion 

Value of 

completed 

work (In 

Lacs of Rs.) 

Reasons  

for 

delays, 

if any 

Penalty 

,if any, 

imposed  

for 

delay 

Any  

Remarks 

other 

relevant 

information 

 

1 

2 

3   

4   

5  

6 

 

Note: 
 

1. Please attach copies of the certificates issued by the Client. 

2. Only those works shall be considered for evaluation for which copies of the 

certificates issued by the client are attached. 
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FORMAT-2  
(Ref. Sr. No. 4 of Annexure-II to Instruction to bidders) 

 

ANNUAL TURNOVERS FOR THE LAST THREE YEARS 
 

S.No. 

 
Year 

Turnover from Civil 

Engineering works (In 

lacs of Rs.) 

Turnover from all 

sources (In lacs of 

Rs.) 

Remarks 

1     

2     

3      
 

 

Note: 

  
• Please attach certified/attested copies of the latest ITCC and/or Profit and Loss Account 

statement to support the information furnished. 

 

• Certified copy of Chartered Accountant showing turn-over of Last three financial years 

and in the current financial year (upto date of opening of tender). 
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FORMAT-3   
(Ref. Sr. No. 5 of Annexure-II to Instruction to bidders) 

 

PROGRAMME FOR DEPLOYMENT OF MAN POWER ALONGWITH BIO-

DATA OF KEY PERSONNELS. 
 

 

S.No. Name Qualification Designation Total Experience 
(in years) 

Programme for 
deployment 

1 
 
 
2 
 
 
3 
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SECTION IV: APPENDIX TO BID 
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Appendix to Bid 

 

Description Reference Clause 

 “Exploring Alternate Alignments, Final location survey, 

Geological mapping, Geo Technical Investigation, Detailed 

Design of Tunnel & its approaches including Viaduct if any 

and other ancillary works in Sohna-Manesar Section of 

‘Haryana Orbital Rail Corridor’ Project in the state of 

Haryana.” 

1.i of 

Instructions to Bidders 

Client:- 

Haryana Rail Infrastructure Development  Corporation 

Limited, 

SCO 17-19, 3rd Floor,  Sector-17, Chandigarh 
 

1.iii(a) of 

Instructions to Bidders 

Scope of Work:- 

Scope of work consists of as per Terms of Reference 

(TOR/Technical Specifications) 

1.vi of 

Instructions 

to Bidders 

Approximate Estimated Cost of the Work:- 

Rs. 83.54 Lakhs 
1.vi (b)of 

Instructions to Bidders 

Amount of Earnest Money 

Rs. 1,67,080/- 

8.i of 

Instructions to Bidders 

Period of Validity of Bid:- 

90 days. 
9.i of 

Instructions to Bidders 

Period of Completion:- 

120 days 

8.0 of 

Special Conditions of Contract 

Defect Liability Period:- 

03 months 

9.0 of 

Special Conditions of Contract 
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SECTION V: SPECIAL CONDITIONS OF CONTRACT  
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Special Conditions of Contract 
 
 

 

1. ORDER OF PRIORITY OF CONTRACT DOCUMENTS: 
 

Where there is any conflict between the various documents in the contract, the following 
order of priority shall be followed i.e. a document appearing earlier shall override the 

document appearing subsequently: 
 

1.1. Agreement 

1.2. Letter of Acceptance 

1.3. Notice Inviting Bid 

1.4. Instructions to the Bidders 

1.5. Appendix to Bid 

1.6. Form of Bid 

1.7. Special Conditions of the Contract 

1.8. General Conditions of Contract 

1.9. Terms of Reference (TOR)/ Technical Specifications 

1.10. Relevant codes and Standards 

1.11. Bill of Quantities (BOQ) 

 

2. MOBILISATION ADVANCE: 

 

No mobilization advance shall be paid to Consultant. 

 

3. SUPPLY OF MATERIALS 

 

Consultant shall make his own arrangements at his cost for all materials required for 

execution, completion and maintenance of all items of work included in his scope of work 

to the complete satisfaction of the Engineer. Engineer shall not supply any materials nor 

shall assist for procurement of any materials required for execution, completion and 

maintenance of works. 

 

4. SUPPLY OF PLANT AND MACHINERY BY EMPLOYER/ENGINEER  

 

Consultant shall make his own arrangements at his cost for all Plant and Machinery 

required for execution, completion and maintenance of all items of work included in his 

scope of work to the complete satisfaction of the Engineer. Engineer shall neither supply 

any Plant and Machinery nor assist for procurement of any Plant and Machinery required 

for execution, completion and maintenance of works. 

 

5. LABORATORY AND TESING FACILITIES OF SAMPLES 

 

The laboratory tests on samples shall be done through national reputed agency approved 
by HRIDC. 

 

The Consultant shall have to arrange for all field / lab tests at his own cost for carrying out 

all the tests required, as per Specifications or as stated elsewhere in the contract, including 

supply of laboratory equipment and also provision of adequate number of qualified 
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personnel, erection, maintenance and running of laboratory including all consumable like 

chemicals and reagents. 

 

6.  TAXES: 

 

I. Taxes on works contract, octroi, royalty, toll tax, local tax on materials as well as 

services and any other tax levied by Central Govt /State Govt. or local bodies shall 

be borne by the tenderer. No part of such taxes on Contractor’s labour/material or 

any other account will be paid by HRIDC. Therefore, the Contractor must ascertain 

the various taxes levied by the concerned Govt or local bodies at the place of 

execution of work and take into account for the same while quoting the rates. This 

should be kept in view before tendering. 

Note: 

(i) Works contracts shall be treated as supply of services as per Schedule –II GST 

Act. 

(ii) GST Act and Rules issued from time to time by the Government/ concerned 

authorities shall be applicable. 

(iii) Contractor/ suppliers/ service providers/ parties shall register their firms State 

wise under GSTIN (GST Identification Number) and submit at the time of opening 

of tender or before the signing the agreement and shall mention place of business, 

registered office address and email id. 

 

II. If there is any increase/decrease/imposition of new tax/removal of existing tax by 

Central Govt/State Govt/Local bodies (including GST) in respect to any of the tax 

mentioned above, the same shall be borne by the Contractor and neither any 

additional payment will be made, nor any recovery will be made on this account. This 

should also be kept in view before tendering, as no subsequent changes will be made 

in the rates payable to the Contractor on this account. 

 

III. HRIDC will deduct the taxes specified by the concerned Central Govt/State 

Govt/Local bodies if required to be deducted at source under the relevant laws as 

applicable on the date of making the payment. HRIDC will issue a certificate 

regarding tax so deducted. It will be responsibility of the Contractor to make further 

correspondence with concerned Govt or local bodies to ensure full deposition of the 

tax or for claiming a refund, if due, as is done in case of income tax. 

 

IV. In case any tax is notified to be deducted at source from a specified date and certain 

payments have already been made in the period that lapsed between the date of 

applicability of tax and the actual date of implementation of the same, tax required 

to be deducted at source for this period will be recovered from the subsequent 

payment. 

 

7. PRICE ADJUSTMENT 

  
No price adjustment shall be applicable in this tender during the work period till completion 

of the works. 
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8. COMPLETION PERIOD 

 

The work is required to be completed within a period as specified in the Appendix to Bid 
from the date of issue of letter of acceptance. The work shall be completed in phased 

manner if specified in the Appendix to Bid. 

 

The work has to be executed in co-ordination with other agencies working on or near the 
project. 

 

In case of any delay in the completion period, the extension of the same shall be dealt as 
per the clause 49.0 of General Conditions of the contract. 

 
 

9. DEFECT LIABILITY PERIOD 
 

Defect Liability Period has been specified in the Appendix to Bid. 

 

10. INSURANCE 
  
Clause 9.0 of GCC may be referred. 

 

11. PERFORMANCE SECURITY: 

 

Relevant clauses (clause 8.0) of General Conditions of Contract are applicable regarding 
performance guarantee. 

 

12. RETENTION MONEY: 

 

Relevant clauses (clause 8.0) of General Conditions of Contract are applicable regarding 
retention money. 

 

13. COMPLETION PERIOD, WORK PROGRAMME SUBMISSION AND 

COMMENCEMENT OF WORK AND DELAY & EXTENSION OF CONTRACT 

 

a. The work is required to be completed within the period as mentioned in appendix 

to bid from the date of issue of letter of acceptance. 

 

b. Within 7(Seven) days of the issue of Letter of Award and before the work is 

commenced; the Consultant shall have to submit a detailed programme for each 

major element of the work, using the modern networking techniques for Project 

monitoring, for approval of the Engineer. The construction programme will show 

the general methods, arrangements, order and timing for all the significant 

activities in the works identifying the critical path for the work clearly. 
 

c. The agreement or the approval of the programme by the Engineer shall not relieve 
the Consultant of any of his responsibilities to complete the whole works by the 
prescribed time. 

 
d. The Consultant shall submit to the Engineer, for approval, an updated Program, 

whenever the Engineer may so direct, to take account of the actual progress of the 

Contract Works so as to achieve completion either before the due date for 

completion or by the due date for completion or as soon as practicable thereafter. 
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The Engineer may further require the Consultant to indicate the means by which 

the programmed progress will be achieved. If the Consultant does not submit an 

updated Programme within a reasonable period as indicated by the Engineer, the 

Engineer may withhold the payment of next on account bill until the overdue 

Programme has been submitted. 
 

e. In case of any delay in the completion period, the extension of the same shall be 
dealt as per clause 49 of General conditions of contract (GCC). 

 
14. ACHIEVEMENT OF MILESTONE PROGRESS 

 

In order to ensure progress during execution of the work, the Consultant will be expected 

to achieve the following milestone targets ahead of dates mentioned against each. Failure 

to accomplish milestone targets within allocated time frame, save for reasons accepted as 

valid by the Engineer-in-charge, shall create and constitute ground for failure on the part 

of Consultant for maintaining progress of the work as per agreed programme sufficient 

enough to recover liquidated damage @ Rs 10,000/- per day after the due date of each 

mile stone, limited to amount as per GCC. 

 

 

 

Milestone 

targets 
Description of mile stone to achieve 

Time  frame  to 

achieve Milestone 

Milestone 1 
Submission of proposed alternate alignments on the basis field survey, DTM, 

Approval of alignment &Geological Mapping 
D+ 45 days 

Milestone 2 
Completion of physical and laboratory work in connection with Geo Technical 

Investigations. 
D+ 75 days 

Milestone 3 Geo Technical Investigation Report duly proof checked. D+ 85 days 

Milestone 4 
Submission of Draft Design Report of all components of tunnel including 

approaches (including viaduct and other structures if any) drawings. 
D+ 95 days 

Milestone 5 Scrutiny and approval of Draft Detailed Design Report by HRIDC. D+100 days 

Milestone 6 Completion of Final Location Survey  D+ 100 days 

Milestone 7 Submission of final design and drawings duly proof checked by NIT/IIT and 

submission of detailed estimate. 
D+ 120 days 

 
 

Note: 

  
1) ‘D’ is the date of issue of Letter of Award by HRIDC to the Consultant. 

 

2) The liquidity damages recovered under clause 14 of SCC and clause 49.6 of 

GCC together would be limited to 10% of the contract value of the work. 

 

15. CONTRACT AGREEMENT 

 

The Consultant shall enter into and execute the Contract agreement in the form of 

agreement (Annexure-V) within 28 days from the date of issue of Letter of Acceptance. 

The stamp papers of the requisite value as per the prevailing laws shall be provided by the 

Consultant at his own cost. Original agreement shall be retained by the Employer/Engineer 

and a certified copy shall be made available to the Consultant. 
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16. IMPLEMENTATION OF QUALITY, SAFETY, HEALTH AND ENVIRONMENT 

MANAGEMENT SYSTEM (REF. CLAUSE 44 OF GCC) 
 

In reference to clause 44 of GCC, specification of Safety, health and Environment 
specification has been attached, which shall be followed by the contract, during execution 

of work. 

 
 

17. POWERPOINT PRESENTATION BY CONSULTANT 

 

The consultant shall make power point presentation of the project as and when 
required/instructed before HRIDC, GoH and Railways to facilitate approval/ decision 
thereof. 
 

 

18. PROPOSED GROUND INVESTIGATION 

 

18.1. General 

 

Ground Investigation is proposed to be carried out at each Portal & along the tunnel 
alignment. In-situ and laboratory tests in soil strata, rock and ground water as tabulated in 
Table 1 and Table 2shall be carried out as per relevant Indian Standard codes related to 
Geotechnical Investigations. 

Table 1: Summary of Proposed In-situ testing 

GI Type Item Number of Tests 

Field tests in 

Soil 
SPT 

At every 1.5m interval for all 

Boreholes in soil and highly 

weathered rock CR<20% 

Field tests in 

Rock 

Core Box Photographs 
For all Boreholes, at all depths 

when rock is met 

Core Recovery & RQD (%) 
At all places where core is 

recovered in rock 

 

Table 2: Summary of Proposed Laboratory testing 

GI Type Item 

Approximate 

Sampling 

Location 

No. of Tests 

Laboratory 

Testing on 

Soil 

Atterberg Limits Disturbed samples 

for the tests shall be 

collected at all 

depths where SPT 

is carried out 

At all places 

where disturbed 

samples are 

collected 

Sieve analysis and Hydrometer 

analysis 

Specific Gravity 

Natural Moisture Content Undisturbed 

samples shall be 

Tests shall be 

done on all  UDS Dry & Bulk Density 
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GI Type Item 

Approximate 

Sampling 

Location 

No. of Tests 

Triaxial Testing 

(Unconsolidated Undrained) 

collected at every 3 

m depth below 

filled up layer for 

all Boreholes 

sample collected 

for all Boreholes 

Direct Shear Box Testing 

Consolidation Test 

 

Laboratory 

Testing on 

Rock 

Dry Density (kN/m3) 

 

Cores should be 

collected for all 

boreholes where 

rock is met 

 

 

One test per core 

in all boreholes 

where rock is met 

 

Specific gravity 

Water absorption & Porosity 

(%) 

Natural moisture content 

Uniaxial Compressive Strength 

Point load strength index test 

Tensile strength 

Poisson’s ratio 

Modulus of elasticity 

CERCHAR Abrasivity Index 

Triaxial testing 

Petrography of the rock samples 

Chemical 

Testing on 

soil & 

Water 

pH 

Samples shall be 

collected within 30 

m depth from NGL 

One Test per 

Borehole  

Chemicals such as Chloride 

(ppm), Sulphate (ppm), 

Carbonate, Nitrate, Calcium, 

Magnesium etc. 

 

19. FIELD INVESTIGATION 

 

19.1. General Requirements 

The following are the general requirements to be met while carrying out boring for field 

investigation. 

I. The reduced levels (RLs) at Borehole locations should also be determined with respect to 

the single bench Mark (BM). Any deviation in Location or depth of borehole should be 

specified indicating the reason for the deviation in the location. 

II. The minimum diameter of the borehole should be 150 mm and boring should be carried out 

in accordance with the provisions of IS: 1892 and as per this specification. 

III. Casing pipe should be used in the boreholes to support its sides when a caving is suspected 

to occur inside the borehole. When casing pipe is used, it should be ensured that its bottom 

is always above the bottom level of the bore hole by a minimum of 15 cm. In case of 

cohesion less soils the advancement of the casing pipe should be such that it does not disturb 

the soil to be tested or sampled. The casing should be advanced by slowly turning the casing 

pipe and not by driving. 

IV. In-situ tests should be conducted, and undisturbed samples should be obtained at specified 

intervals in the boreholes. Representative samples should be preserved for conducting 

various tests in the laboratory. Water table in the borehole should be carefully recorded and 

reported. No water/drilling mud should be added while boring above ground water table. 
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For cohesion less soil below water table, the water level in the borehole should always be 

maintained sufficiently above the water table. 

V. The borehole should be cleaned using suitable tools up to the depth of testing or sampling, 

ensuring that there is minimum disturbance of the soil at the bottom of the borehole. The 

process of jetting through an open tube sampler shall not be permitted. 

VI. In cohesive soils, the borehole may be cleaned using a bailer with flap valve. Gentle 

circulation of drilling fluid should be done when rotary mud circulation boring is adopted. 

VII. On completion of the boreholes, the Contractor should backfill all the bore. It should be 

back-filled using selected earth in order that the ground is restored to its original condition. 
 

19.1.1. Borehole Termination Criterion 

 

Borehole exploration shall be terminated at any of the depths below, whichever occurs 

earlier. 

I. Minimum depth of exploration should be 50 m. 

II. Maximum depth of exploration should be 100m or till a competent stratum is reached. 

a. In the case of soils, exploration has to be carried out till the depth of a competent strata 

where SPT refusal i.e. N>100or penetration is less than 25mm for 50 blows whichever 

is earlier is reached.  

b. If a rock stratum is encountered the exploration shall be terminated 10 m into this 

stratum, provided the stratum is found to be hard rock. The rock stratum is said to be 

hard rock if it has a CR >70% and RQD>50%. The competency of the rock stratum at 

the termination depth should be confirmed using this criterion. It is important to ensure 

that boulders or layers of cemented soils are not mistaken for hard rock. This 

necessitates core drilling to a depth of at least 3m into the hard rock in areas where 

boulders are known to occur.  

c. Where ever competent rock is not met, the borehole should be terminated at least 15 m 

(RQD<50%&>10%) and 30m (RQD<10%) into the weathered stratum. 

19.1.2. Rotary Mud Circulation Boring 

This method can be used in all types of soil below water table. In this method boring should 

be done by rotating the bit fixed at the bottom of the drill rod. Proper care should be taken 

to keep firm contact between the bit and the bottom of the borehole. Bentonite or mud laden 

fluids should be used as the drilling fluid to serve as the protective surface inside the 

borehole.  

19.1.3. Rock Boring 

If rock is encountered, Rotary type drilling machines should be used for boring. A wash 

bore method of drilling should be used to advance the borehole creating a 100 mm diameter 

hole through the superficial deposits to the top of the rock head. The borehole will then be 

advanced through the rock generally using H size (76 mm core diameter). The drilling 

system shall comprise of the use of minimum H-size double tube core-barrels with surface 

set diamond core bit and water flush. Single core barrels will not be permitted. Details of 

rock drilling data (Core recovery (CR), Rock Quality Designation (RQD), water loss etc.,) 

along with the sampling details should be listed in the respective bore logs. 

19.2. In-Situ Testing 

At all elevations, necessary in-situ tests appropriate to the soil nature should be performed 

in order to ascertain the in-situ Engineering behaviour of soil strata. Those tests should 
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include but not limited to the list given in Table 1. 

 

19.2.1. Standard Penetration Test 

This test should be conducted in all types of soil deposits met within a bore hole to find the 

variation in the soil stratification by correlating with the number of blows required for unit 

penetration of a standard penetrometer. This test should be conducted at 1.5 m intervals 

and every change of strata starting from 1.0 m below ground level. The specifications for 

the equipment and other accessories, procedure for conducting the test and collection of 

representative soil samples should conform to IS: 2131. 

The test shall be carried out by driving a standard split spoon sampler in the bore hole by 

means of a 650N hammer having a free fall of 0.75 m. The sampler shall be driven to 450 

mm recording the number of blows for every 150 mm. The number of blows required for 

each 150 mm penetration should be recorded and furnished in the report. The number of 

blows for last 300 mm drive shall be reported as N Value. The test shall be discontinued 

when the blow count is equal to 100 or penetration is less than 25 mm for 50 blows 

whichever is earlier. At location where test is discontinued the penetration and number of 

blows shall be reported. Sufficient quantity of representative soil samples should be 

collected from the split spoon sampler (attached to the SPT) for identification and 

laboratory testing. The sample should be visually classified and recorded at the site and 

should be properly preserved without loss of moisture content and labelled for future 

identification. 

Within the alluvial deposits alternate SPT and open driven undisturbed samples should be 

carried out where possible, reducing to only SPTs where soil is too stiff to obtain 

undisturbed samples without causing excessive disturbance. Within decomposed rock, if 

encountered, SPT testing will be conducted when successive rotary runs proved abortive 

due to poor recovery. 

 

19.3. Sampling 

Sufficient number of undisturbed and representative soil samples should be collected 

depending upon the type of soil for reliable estimation of engineering properties of soil. 

Representative soil samples should be collected for field identification and for conducting 

the tests such as sieve analysis, index properties, specific gravity, chemical analysis, etc. 

Undisturbed samples should be collected to estimate the physical strength and settlement 

properties of the soil. All the accessories required for sampling and the method of sampling 

should confirm to IS: 2132. All samples collected in the field should be classified at the 

site as per IS: 1498. 

All the samples should be identified with date, borehole number, depth of sampling etc. It 

is also essential to mark an arrow pointing towards the top surface of the sample as the soil 

was in-situ.  Care should be taken to keep the core samples and box samples vertically with 

the arrow directing upwards. The tube samples should be properly trimmed at both ends 

and suitably capped and sealed with molten paraffin wax. 

When the collection of undisturbed soil sample at a specified depth is not possible, the 

reason for the same should be indicated in the bore log. In such a case, undisturbed 

sampling may be replaced by any suitable field test such as SPT test to determine the in-

situ Engineering properties of the strata. 

Precaution should be taken to ensure that the samples are not disturbed and no change in 

moisture content takes place during handling, transportation and storing. They should be 

placed in a temporary store at the end of the day’s work. Packing and transporting all the 
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samples from site to the laboratory should be as per IS 4078 within seven days after 

sampling with proper protection against loss and damage. 

19.3.1. Representative Samples 

Representative soil samples should be collected in bore holes at regular intervals to provide 

a complete description of soil profile and its variation. Samples should be collected in 

boreholes at every identifiable change of strata to supplement the boring records. Samples 

should be immediately stored in air tight jars/polythene bags and should fill the jar/bag as 

far as possible. The same should be sealed properly to avoid any change in moisture 

content. 

In elevated areas, if superficial material is available in plenty, then bulk samples from a 

depth of about 0.5 m below ground level should be collected to establish all the required 

properties to use it as a fill material. Representative samples weighing about 25 Kg should 

be collected at shallow depths and immediately stored in polythene bags as per IS: 1892. 

The bags should be sealed properly to avoid any change in moisture content and they should 

be kept in wooden boxes. 

19.3.2. Undisturbed Sample 

In each borehole undisturbed sample should be collected at regular intervals of 3 m or every 

change of strata. Samples should be of minimum 100 mm diameter and 450 mm length. 

Samples should be collected in such a manner that the structure of the soil and its moisture 

content do not get altered. The specifications for the accessories required for sampling and 

the sampling procedure should conform to IS: 1892 and IS: 2132. Undisturbed sampling in 

sand should be done using compressed air technique mentioned in IS: 8763. Thin walled 

sampler should be used to collect undisturbed samples by pushing the tube into the soil. 

The sampling tube should have a smooth finish on both surfaces and minimum effective 

length of 450 mm. The area ratio of sampling tubes should be less than 10%.  However, in 

case of stiff soils, area ratio up to 20% should be permitted. 

A general guideline is given in the Table 3 to choose the type of sampler depending upon 

the nature of the soil.  

Table 3: Types of samplers 

Soil Type Preferred Sampler 

Gravel Large Diameter thick-walled open drive sampler with catcher device. 

Sand Thin-wall drive sampler with free or stationary (fixed) piston. 

Rock Double tube/ Triple tube core barrel with air, mud or foam flush. 

 

19.3.3. Rock samples 

Rock samples should be collected during core drilling in rock strata to get continuous 

recovery of core. Minimum of double tube core barrels fitted with drill bits shall be used 

for coring of NX size samples through rock formations. Water may be circulated down the 

hollow rods to carry the rock cuttings to the surface as sludge. These should be retained as 

samples in traversing friable rock where cores cannot be recovered. The rock cores should 

be placed in wooden core boxes in a proper sequence, number each core following depth 

measured below existing ground levels. The core boxes shall be 1.5 m in length divided 

longitudinally by light battens to hold 5 rows of cores. Photographs of rock core boxes are 

to be taken immediately after drilling and submitted along with the field logs. Also, the 

rock has to be classified in the field by an experienced geologist. For unconfined 
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compressive strength determination, a core with diameter to height ratio of 1:1 is required. 

Rock pieces may be used for determination of specific gravity and classification.  

 

 

19.4. Ground Water 

One of the following methods should be adopted for determining the ground water table in 

bore holes as per IS: 6935. 

In permeable soils, the water level in the bore hole should be allowed to stabilise after 

depressing it adequately by bailing.  When the water level inside the bore hole is found to 

be stable, the depth of water level below ground level should be measured.  Stability of 

sides and bottom of the bore hole should be ensured at all time. 

For both permeable and impermeable soils, the following method is suitable. The bore hole 

should be filled with water and then bailed out to various depths. Observations on the rise 

or fall of water level should be made at each depth. The level at which the water level 

stabilises should be considered as the water table elevation. This should be established by 

three successive readings of water level taken at an interval of two hours. 

In case any variation in ground water level is observed in any special boreholes, then the 

water level in these boreholes should be recorded during the course of the field 

investigation. Precautions should be taken so that water (rain, etc.) does not enter the bore 

hole if the hole is left open for 24 hours for water level reading. 

 

19.4.1. Subsoil Water Samples 

Sub-soil water samples should be collected for carrying out chemical analysis. 

Representative samples of ground water should be collected when it is first encountered in 

bore holes before the addition of water to aid boring or drilling.  Water samples should not 

be collected when bentonite slurry or mud has been used for drilling operation.  If water 

has been added for drilling purposes or if ground water has been diluted by surface rain 

water, then the bore hole should be dewatered and water allowed to rise from which the 

sample may be taken. 

The sampling apparatus should be such that the water at the desired depth can be collected 

directly without any disturbance and any change in the concentration of the constituents 

like dissolved gases, etc. Undue agitation should be avoided. An ordinary suction pump 

with the suction end inserted up to the required depth in the borehole should be used for 

this purpose. 

The sample should be collected in a clean vessel and allowed to settle so that the 

supernatant liquid can be poured into a clean well-rinsed glass or polythene bottle. 

Sufficient quantity and number of samples should be collected to carry out the chemical 

analysis and sent to a laboratory in airtight bottles with proper labelling. The following 

chemical analysis should be performed on the water samples: determination of pH value, 

calcium and magnesium content, turbidity, sulphate, carbonate, nitrate and chloride 

contents; presence of organic matter and suspended solids. 

 

20. The soil report should contains analysis of soil strata for the whole alignment and divide 

the entire length in zones & sub zones to define the bearing capacity and other relevant 

parameters of soil like C&Ø of similar properties of soil and present this data in tabulated/ 

graphical form at a scale of as desired by engineer incharge so that the entire soil profile is 

available at a glance. The report must be prepared by a qualified engineer having minimum 

qualification of M. Tech. in Soil Engg from a reputed institute. The soil report & analysis 
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is required to be proof checked from NIT, Kurukshetra or equally reputed institute duly 

approved by Railway. 
 

21. Submission of Drawings 

 

a) Preparation & submission of drawing of tunnel and its approaches (including viaduct, 

other structures if any), portals, adits, shafts, ventilation, lightning, safety 

arrangements, drainage, slope design, slope protection & counter measures, deep 

cuttings, protection works, track works, electrical & OHE works, installations, 

signaling and telecom woks,  and all related &enabling works along with preparation 

of layout plans, GADs/ drawings, sections, sketches etc on the basis of standard railway 

drawings & specifications and as per schedule of dimensions of Indian Railway's with 

High Rise OHE. The rate includes submitting drawing on tracing paper of A-1 size 

along with ten hard copies, also on CD ROM. Cost of all labour, material tools & plants 

and machinery is included in the rate. 

b) The details of trial pit at every location shall be shown in drawing. 

c) The drawing shall be as per Railways norms and prevailing practice of Railway. 

d) The drawing shall be prepared with Auto CAD and shall be submitted on tracing paper 

along with 10 paper print & hard copies and CD ROM. 

e) The consultant shall handover all the data in digitized data concerning to the work to 

HRIDC including detailed calculations of design. 

 

22. Cost estimate will include detailed schedule of quantity and cost for Construction of entire 

tunnel including approaches. This will include tunnelling and its approaches (including 

viaduct, other structures if any ) & related activities, earthwork in formation and cutting, 

blanketing, ballast supply retaining walls, viaduct, drainage works, railing, footpaths, and 

their cost and other items as per item No.24 (E1b) of BOQ. 
 

23. Submission of Design & Drawings 

 

a) The design and drawing of items will consists of tunnel and approaches (including 

Viaduct, other structures if any), portals, adits, shafts, ventilation, lightning, safety 

arrangements, drainage, slope design, slope protection & counter measures, deep 

cuttings, protection works, track works, electrical & OHE works, installations, 

signaling and telecom woks, and all related & enabling works along with preparation 

of layout plans, GADs/ drawings, sections, sketches as per codal provisions of 

Railways & IS Codes. 

b) After approval of detailed design, the consultant will submit detailed structural drawing 

of foundation, sub structure with arrangement of super structure (RDSO/ Railway 

standard drawings may be referred where applicable of super structure). The design 

calculation shall be in details. 

c) The design shall be carried out conforming to the latest editions of Indian Railways 

Standard (IRS), Indian Road Congress (IRC) and Bureau of Indian standards (BIS), 

British Standards (BS), UIC Codes etc. 

d) Where there is conflict amongst IRS. IRC and BIS Specifications, the precedence shall 

be in the same order. 
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e) Where there is no provision of specifications in IRS, the IRC conditions shall be 

referred to and followed. 

f) For items not covered in IRS/IRC specifications, BS 5400 shall be followed. 

g) Where applicable other relevant references and good practice shall be used if specific 

recommendations do not exist in IRS/IRC/BIS/BS Specifications. 

h) The decision of GM/Project shall be final and binding regarding interpretation of the 

clauses of the codes of practice and specifications under the special conditions. 

i) Consultant will prepare design basis note containing design criteria and get it approved 

and then proceed with the detailed design. Consultant will carry out design in sufficient 

details to the satisfaction of the HRIDC 

j) Consultant has to submit two copies of initial design calculations and six copies of 

drawings to HRIDC prior to final approval. After final approval, he will submit original 

drawings and two copies of design calculations to HRIDC. Design calculations should 

be properly typed and bound. One copy of all drawings will be submitted on 

reproducible tracing film and copy in Auto-CAD format in CD/Pen drive on completion 

of all design and drawings 

k) Design and drawing after approval shall be the property of HRIDC. They shall have 

exclusive right to use and reuse it elsewhere. The consultant shall have no claims 

whatsoever in this regard. 

 

24. PROGRAMME OF WORK 
 

Immediately on issue of letter of acceptance of this tender the contractor should submit 

programme of the work showing the activities work wise for completing the whole work 

within the stipulated period of completion as per schedule of deliverables in consultation 

with the Engineer-in-charge. Programme from time to time taking into consideration the 

latest progress achieved till then should be updated. This is to reiterate that the HRIDC 

reserves the right of terminating the contract as per General Conditions of Contract and 

forfeit/recover the amount equal to full Security Deposit and Performance Guarantee on 

full amount of work shown in acceptance letter. 

 

25. VARIATION 

For variation in quantity of items, please refer clause 58 and clause 59 of General 

Conditions of Contract.  
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Annexure-'IV' 
 
 

PERFORMANCE BANK GURANTEE (UNCONDITIONAL) 
 

To 

 

Haryana Rail Infrastructure Development Corporation Limited, 

(Name & Address.) 

 

[Acting through ______________________(Project Incharge) & Address of the Project] 

 

WHEREAS __________________ [name and address of Consultant] (hereinafter called  

“the Consultant”) has undertaken, in pursuance of Contract 
 

No.____________________ dated __________ to execute 

“_________________________________________________________”[name of Contract 

and brief description of Works] (hereinafter called “the Contract.”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultant shall 

furnish you with a Bank Guarantee by any Scheduled Bank in India as given Annexure-VII 

for the sum specified therein as security for compliance with his obligations in accordance 

with the Contract; 

 

AND WHEREAS we have agreed to give the Consultant such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Consultant, up to a total of ______________________ [amount of Guarantee], 

____________________________________________ [amount in words], such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, and 

we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of 
 

_______________ [amount of Guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultant before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Consultant shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

This guarantee shall be valid up to _______ (a date 60 days from the date of completion of 

the work). 
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. 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR 

 

Name of Bank: 

Address: 

Date:  
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Annexure-'V' 
FORM OF AGREEMENT 

 

(To be executed on requisite value of stamp Papers) 

 

AGREEMENT 

 

THIS AGREEMENT made on ____________ day of  ________ (Month/year) between Haryana 

Rail Infrastructure Development Corporation Limited, HRIDC, SCO 17-19, 3rd Floor, Sec-17A, 

Chandigarh acting through (Managing Director, hereinafter called “the Employer/Engineer”) of 

the one part and__________________________________________________(name and address 

of the Consultant) (hereinafter called “the Consultant”) of the other part. 
 

 

WHEREAS the Employer is desirous that certain works should be executed by the Consultant viz. 

Contract No.____________________________________________________ (hereinafter called 

“the Works”, and has accepted a Bid by the Consultant for the execution and completion of such 

Works and the remedying of any defects therein. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

• In this Agreement, words and expressions shall have the same meaning as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

• The following documents shall be deemed to form and be read and construed as part of 

this Agreement: 

a. Letter of Acceptance of Bid  
b. Notice Inviting Bid  
c. Instructions to the Bidders  
d. Form of Bid  
e. Appendix to Bid  
f. Special Conditions of the Contract  
g. General Conditions of Contract  
h. Terms of Reference (TOR) / Technical Specifications  
i. Relevant codes and Standards 

j. Bill of Quantities (BOQ) 

 

• In consideration of the payments to be made by the Employer to the Consultant as 

hereinafter execute and complete the Works and remedy any defects therein in conformity 

in all respects with the provisions of the Contract. 

 

• The Employer hereby covenants to pay the Consultant in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year 
first before written. 
 

 

(Name, Designation and address of 

the authorized signatory) 

(Name, Designation and address of 

the authorized signatory) 
  

Signed for and on behalf of the 

Consultant in the presence of: 

Signed for and on behalf of the 

Employer in the presence of: 
  

Witness: Witness: 

1. 1. 

2. 2. 

 

Name and address of the witnesses to be indicated.  
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SECTION VI: TERMS OF REFERENCES (TOR)/ TECHNICALSPECIFICATIONS 
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TERMS OF REFERENCE (TOR) 
 

1. GENERAL 

 

HRIDC has been entrusted with the design and construction of New Board Gauge Railway 

line from Palwal to Sonipat(HORC) rail link project in Haryana State of India. The project 

alignment traverses generally through the plain terrain except for small portion of Aravalli 

Hills near Sohna. The hills are in general of sedimentary rocks and geologically consist 

mainly of sand stone. The area falls in seismic zone-IV. The construction of this rail project 

will involve construction of one tunnel through hills. HRIDC now invites tender for 

exploring alternate alignment options by conducting detailed Engineering survey,  with an 

objective to reduce the length of tunnel or completely avoiding tunnel, Geotechnical 

investigations for the proposed Tunnel/viaduct/all other structures as per revised alignment, 

Detailed design and detailed estimate of  proposed tunnel/viaduct/other structures etc. 

 

Haryana Rail Infrastructure Development Corporation Limited (HRIDC), intends to appoint 

the consultant for “Exploring Alternate Alignments, Final location survey, Geological 

mapping, Geo Technical Investigation, Detailed Design of Tunnel & its approaches 

including Viaduct if any and other ancillary works in Sohna-Manesar Section of 

‘Haryana Orbital Rail Corridor’ Project in the state of Haryana.” 
 

In this case HRIDC will be the employer and awarded bidder will be executing agency for 

the works. The standards of output required from the appointed agency/firm are to be of the 

international level both in terms of quality and adherence to the agreed time schedule. 

 
 

2. Objective 

 

2.1 The main objective of this consultancy contract is to review the DFCC alignment and  

tunnel alignment finalized by the earlier consultant appointed by HRIDC and optimize 

the same by exploring multiple alignment options with an objective to reduce the length 

of tunnel or completely avoiding tunnel and which will also be technically and 

economically more advantageous than the given alignment. 

2.2 The objective of exploring multiple alignment options is to check the feasibility to avoid 

the crossing of HORC tunnel below the DFCC tunnel. 

2.3 The objective is also to check the feasibility of running the alignment between KMP and 

DFCC alignment from Portal-1 of DFCC tunnel to the location where DFCC alignment 

crossing KMP at Manesar end. 

2.4 The objectives of the Detailed design and Geotechnical investigation is to provide 

assistance to HRIDC for implementation of the project inconformity with Railway rules 

and regulation, relevant specification, local laws, byelaws etc. 

2.5 Deployment of requisite Personnel: The agency shall deploy qualified and experienced 

personnel’s in design of tunnels as per Section-III, Annexure-III clause A (3). The key 

personnel, duly assisted by supporting staff, shall have requisite experience on the type 

of work they are deployed for and shall be full time available in the project site as 

specified in Section-III, Annexure-III clause A (3). The agency may, from time to time 
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on its own volition, engage experts in different fields for enhancing the effectiveness of 

its key personnel as deemed necessary. 

3. Data to be furnished by HRIDC. 
 

4.1 HRIDC will furnish the data received from previous agency related to tunnel 

alignment.  

4.2 HRIDC will furnish DFCC Alignment. 

4.3 HRIDC will also furnish the details of GCPs, TBMs established earlier. 

 

4. SCOPE OF WORK: 

The agency’s scope of work shall be as below but not limited to: 

4.1. Study/Examine of existing DFCC alignment and alignment finalized by earlier consultant 

appointed by HRIDC. 

4.2. Exploring alternate alignment routes by desktop study 

4.3. Carrying out detailed survey. 

4.4. Design of optimal alignment for tunnel and its approaches including development of DTM. 

4.5. Fixing of GCPs and conducting Final Location Survey. 

4.6. Preparation of L-section 

4.7. Geotechnical Investigation, Geological Mapping along the alignment of tunnel & its 

approaches.  

4.8. Detailed design/Drawings/Estimate of the tunnel for construction of tunnel and its 

approaches including viaduct, other structures if any. 

4.9. Detailed design/ Estimate of complete safety system, surveillance system and other 
ancillary works in connection with tunneling work. 

4.10. Preparation of Quality Assurance Plan for construction of Tunnel. 
4.11. Preparation of detailed report. 

 

4.12. Coordination/Liasoning and preparing/updating the integrated drawings incorporating 

Civil, Track, S&T, Electrical and Mechanical works. The agency shall give the design of 
various fixtures, so that these are taken care of in schedule of dimension of the tunnel and 

preparation of detailed design thereof. 
 

 

5. Item Wise Specification: 

 
A.   SURVEY OF ALTERNATE ALIGNMENTS AND DESIGN OF OPTIMUM ALIGNMENT 

(Approx. 8 Km Length) 

 

Desktop Study: The Consultant shall study / examine DFC alignment & the alignment 

studies by the earlier agency appointed by HRIDC and carry out desktop study for 

exploring multiple alternate alignment route options with following objectives: 

a. Avoiding Tunnel Completely by providing open cutting and viaduct with 

minimum length. 

               

b. Combination of minimum length of Tunnel and Viaduct. 

               

c. Only Tunnel with minimum length 
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Detailed survey: The consultant shall carry out detailed survey along all the multiple 

alignment options with the help of Total station or advanced survey instruments for 

sufficient width. The detailed survey shall be conducted upto KMP ROW which is on the 

left side of the alignment. The approximate distance from center line of proposed 

alignment of tunnel to KMP ROW is 250m. 

Based on the detailed survey, consultant shall recommend the most suitable and 

economical alignment keep in view of the objectives mentioned above.  

Alignment Design: Consultant shall design the alignment using latest optimizing 

software and Digital Terrain Model (DTM) developed from digitized survey of India 

Toposheets of the proposed alignment. 

Digitized Topo sheets shall be collected by the consultant from Survey of India. Payment 

shall be made for collection of Digitized topo sheet from survey of India will be paid by 

HRIDC as per actuals. 

Consultant shall submit the final alignment to HRIDC for review and approval. 

 

B. SURVEY 

 
DIGITIZATION OF TOPOSHEET: 

 

If the digitized topo sheets are not available with survey of India, consultant shall collect 

and digitize the Toposheets of survey of India (SOI) in 1:50000 scale with contour in 

MSL and scale (interval 100m major and 20m minor). 

The design alignment Centre line co-ordinates & levels shall be marked on digitized 

Toposheets in reference to horizontal datum as MSL and grid co-ordinates should 

conform to horizontal & Vertical datum of survey of India toposheets.  

 

Final Location Survey: 

 

Consultant shall carry out final location survey with total station (Having latest 

accuracy), shall traverse the area for establishment of control points for the most suitable 

alignment finalized including traversing grid network of Control Points marked on 

toposheets of Survey of India. 

 

RCC Pillars of size 500 x 500 x 1000mm of M25 Grade with provision of 700mm long 

M.S. Angle of size 50 x 50 x 5mm with brass nailing on the MS plate shall be fixed for 

Portal locations, change point of curvature and other prominent geometrical survey 

points related to the alignment finalized. 

 

The survey shall cover the width required for Geological Mapping as mentioned in para 

C below 

 

   Preparation of plan and L-section: 

Consultant shall develop plan and L-section (approx. 8 km length) for most suitable 

alignment approved by HRIDC.  
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Establishment of Ground control points (GCPs): 

 

Consultant shall establish DGPS Control Points on RCC pillars of size 500 x 500 x 

1000mm of M25 Grade with provision of 700mm long M.S. Angle of size 50 x 50 x 

5mm with brass nailing on the MS plate along the Proposed alignment of tunnel and 

approaches (as marked on toposheet) 

Consultant shall generate report as per format approved by Engineer in charge.  

C. GEOLOGICAL MAPPING 

Consultant shall carry out Geological mapping for a corridor width of 500m (250m on 

either side) in scale 1:25000 and shall prepare and submit geological plan and L-section 

along the hilly terrain (approx. 1 km) of the finalized alignment under item B2 in relevant 

areas (1:25000H & 1:2500V) and cross section across the valleys/nallahas/streams and 

across the important geological features including scanning and digitization of Geological 

Survey of India Maps of the area,  for geological mapping . Ground levels recorded under 

item B2 shall be used. 

Geological  mapping  of  the proposed alignment shall be carried out including structural 

(Faults/ thrusts, Shear zones, Fold, Joints etc) lithological ,tectonic mapping and drainage 

pattern mapping    for    a    corridor    width    of    200    m (100m   on   either   side)   in   

scale   1:2000   of critical   areas   and  shall submit   geological plan,   L-section   along  

hilly terrain of  the   finalized  alignment in    relevant    areas    (1:5000H    &    1:500V) 

and  cross  section  across the valleys/ nallahas/ streams   and   across   other important 

geological        features including scanning and digitization of Geological Survey of India 

Maps of the area,  for  geological  mapping. 

D. Geotechnical Investigations  

 Before start of GT Investigation, Consultant shall submit detailed plan and locations of 

geotechnical investigation works. HRIDC will review the proposal and accord approval or 

may ask for modification if required in connection with geo-technical/geological 

investigation.  

List of In situ and laboratory tests shall be as per para 18.0 of special conditions of contract. 

E. DETAILED DESIGN AND DETAILED ESTIMATE: 

     DETAILED DESIGN AND DRAWINGS: 

Considering the Geotechnical and Geological conditions, consultant shall prepare and 

submit Detailed design and Drawings for the purpose of preparing the detailed cost 

estimate  of the project for tunnels and its approaches (including viaduct, other 

structures if any), Portals, adits, shafts, ventilation, lightning, safety arrangements, 

drainage, slope design, slope protection & counter measures, deep cuttings, protection 

works, track works, electrical & OHE works, installations, signalling and telecom woks,  

and all related & enabling works  along with preparation of layout plans, GADs/ 

drawings, sections, sketches etc. 

Consultant shall also prepare and submit Detailed design of complete safety system, 

surveillance system and other ancillary works in connection with tunnelling work. 
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The design shall be as realistic as possible, based on codal provisions, in conformity 

with Indian Railways standard schedule of dimensions (with latest updations) with 

provision of High Rise OHE, international best practices, thumb rules, empirical 

formula and based on past practices adopted in similar Indian Railway projects and 

considering actual geological information in consultation with Employer. 

The detailed design should be accompanied with a detailed Report and drawings giving 

technical parameters, codal provisions etc. used in the design along with justifications 

duly proof checked by IIT/NIT. 

Optimum section for double line Broad Gauge shall be designed in conformity with 

Indian Railways Standard Schedule of Dimensions (with latest updations) with 

provision of High Rise OHE. Also, most economical construction methodology should 

be designed. 

Adequacy of Tunnel design shall be ensure at DFC Tunnel crossing (crossing of both 

Tunnel) if same is unavoidable. 

If Viaduct is proposed in the approaches, preparation of GAD and design of viaduct 

shall also be carried out. 
 

All reports, designs, drawings etc. will be reviewed by HRIDC and consultant will 

incorporate changes/modifications as suggested by HRIDC in respective document and 

then after proof checking of the same (as applicable from NIT/IIT) will be done by the 

agency itself. No extra payment in this regard will be payable. 

The analysis, design and drawings shall be submitted for construction phase  

Consultant will have to provide/incorporate a Quality Assurance Plan in the report. 

 

 Detailed Estimate: 

Consultant shall prepare detailed Cost Estimate of the complete Project for 

commissioning as per detailed design. This consultant shall work out quantities and cost 

of various components of the tunnel, tunnel ventilation ,viaduct & other structures if 

any on approaches, signalling and telecom, , electrical & OHE works, diesel traction 

works, E&M, illumination, surveillance system, track works, land, roads, earthwork, 

protection works, forest clearance, other ancillary works etc. as  per provisions in Indian 

Railway Engineering Code. 

Part estimate of Civil, tracks, S&T, Electric works, Diesel traction and Electric traction 

(OHE) works shall be brought out separately.                                                                                                                                                                                    

The estimate shall be submitted as per formats of estimates prepared by Indian Railway 

for similar projects. 

The consultant shall also submit Design Basis Report for various types of structures 

envisaged in completion of the Project and standard Tender document for Detailed 

Design, build &operate EPC- contract of Tunnel & its approaches (including viaduct, 

other structures if any) as per direction of Engineer.     
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6. STAGES OF SUBMISSION OF VARIOUS DESIGN AND REPORTS 

6.1.   INCEPTION REPORT` 
The inception report shall be submitted within 2 weeks after issue of LOA, comprising of 
the following: 
 

a) Collection of data information from all concerned and verifying it for accuracy and 
usage.  

b) The approach methodology to meet the requirement of TOR.  
c) Submission of outline design criteria and construction specification.  
d) The identification of design codes and standards.  
e) Proposed essential Geo-physical/Geological/Geo-technical investigation in 

consultation with HRIDC without affecting the schedule of completion of the work.  
f) General arrangements drawings of all the components of complete tunnel work. 
  

6.2. DESIGN 

 

Design shall be submitted as per the details given in clause 14 of SCC. 

 

The design shall provide HRIDC with indication of the manner in which the work will be 

performed in general and shall consist of key features pertinent to the design work. The design 

submission shall be coherent and complete set of the documents properly consolidated and indexed 

and shall fully describe the proposed pre-final design. It shall include but not being limited to the 

following; 
 

i) Design criteria/standards. 

i) The submission of design manuals/codes/standards. 
ii) Completion of ground survey work is necessary and processing of data. 

iii) Completion of field geotechnical work.  
iv) Optimum tunnel sizing. (for double line BG in conformity with IRSOD with 

provision of High rise OHE. Also most economical construction methodology 
should be designed.)  

v) Adequacy of Tunnel design at DFC Tunnel crossing if same (crossing of both 
Tunnel) is unavoidable.  

vi) Report on recommendation of various components of tunnel i.e. ventilation system, 

drainage, safety management, disaster management, lightening system, 

communication system, monitoring devices for performance of the tunnel etc. 

vii) Detailed design approaches including viaduct, other structures if any. 
viii) Detailed design of slope, slope protection & counter measures, deep cuttings, 

protection works. 
ix) Holding discussions and presentations at various level to get it approved in principle 

from HRIDC.  
x) The dimension of all major features, structural elements and members. 

xi) Specification of all materials.  
xii) Potential forces and movements due to all possible loadings and actions on the 

structures.  
xiii) The layout and the typical details of support system.  
xiv) Electrical and mechanical services and equipment and their interaction with these 

structures.  
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xv) Proposed method of predicting the ground movements during construction of 
tunnel.  

xvi) Construction methodology. 

xvii) Detailed design of ballast less track/ ballasted track. 

 

 

The Design submission shall also contain the following: 

 

i. DRAWINGS/ DETAILED ESTIMATE 

 

The detailed design submission shall include detailed drawings and detailed design 
calculations 
duly proof checked by IIT/NIT. 

 

Detailed estimate shall be prepared based on the detailed drawings. submission shall 
include drawings& detailed estimate including detailed calculations  

ii. DESIGN MANUAL 

 

The Design manual shall incorporate all design requirements, standards codes, loading 
cases etc. 

 

Permissible movements and deflections, material properties and all other documents or matters 

which are relevant to and govern the design. The design Manual shall refer to all materials, 

codes and standards used, making clear their specific applications. The Design Manual shall 

be produced so that it can be used by those involved in the preparations or review of the design 

of the permanent works as comprehensive reference text and efficient document. 

 

iii. GEOTECHNICAL INTERPRETATIVE REPORT: 

 

A report including site investigation results and covering the Geo-technical interpretation of 

site investigation work including that undertaken by the agency in sufficient detail to confirm 

and justify parameters used in the geo-technical designs. The report shall include the full logs 

and descriptions of confirmatory bore holes drilled by the agency. 

 

7. INSTRUCTIONS TO BE FOLLOWED BY AGENCY WHILE PROVIDING 

SERVICES 

7.1. AUGMENTATION OF DATA- In the Conduct of the work the agency shall co-operate and 
associate fully with HRIDC, which shall provide available relevant data and reports, but these 
may or may not be adequate. The agency shall supplement by completing data considered 
necessary and shall be solely responsible for the analysis and interpretation of all data received 
and collected and for the conclusions and recommendations contained in the reports. 

 

7.2. REFERENCE CODES- The agency shall utilize the applicable Indian codes. All relevant 
Indian Acts and Regulations shall also be complied with. Should the agency propose to use 
alternative Standards or Codes of Practice they shall submit two copies of such standards or 
codes with justification for their use to HRIDC for review and acceptance within 3 weeks from 
receipt of the LOA. 

 

7.3. The basic premise of this contract is to carry out preparation of DTM module Geotechnical 
Investigation, Geological Mapping and detailed design for economical and safe construction 
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of the tunnel including its approaches (including viaduct, other structure if any) for BG double 
line in conformity with IRSSOD with High Rise OHE within time period specified in the 

contract. The agency shall organize its resources accordingly and assist HRIDC pro-actively 
and justifiably. 

 

7.4. USE OF PROPRIETARY ITEMS – The agency shall ensure that there are no named or 
proprietary products in the documents or on drawings. Agency shall indemnify HRIDC from 
violation of any copyright infringement and HRIDC will not be responsible for any act of 
negligence / omission in this respect. 

 

8. DESIGN LIFE 

The design life of the permanent civil engineering works shall be 120 years. 

 

 

9. DESIGN SUBMISSIONS/APPROVAL/REVIEW PROCEDURES 

 

 HRIDC representative shall review submissions of Design Data. The form and detail of the 

review shall be as determined by HRIDC and will not absolve the agency of the responsibility 

for the design under the contract.  
 In obtaining all required and / or statutory approvals that relate to the submission including 

where appropriate, approval of concerned government authorities, the agency shall assist 

HRIDC wherever required.  
 All submissions shall be accompanied by two original copies of a Design Certificate 

signed by the agency. 
 

i. SUBMISSION OF DESIGN CALCULATIONS 

 

 Unless otherwise required by HRIDC, calculations relevant to the Design shall be submitted 

for review with the respective Design Submissions. The HRIDC Representative may require 

the submission of applicable software including on house software programmers/worksheets 

developed by the agency, computer input and programme logic for its review prior to the 

acceptance of the computer output. Such software shall be given unhindered access if need 

be to the representative of HRIDC in the office of agency. 

 

 The agency shall prepare and submit a comprehensive set of calculation for the Pre-Final 

Design in a form acceptable to HRIDC. If the design of the Permanent Works is revised 

thereafter and such revision renders the calculations as submitted obsolete or inaccurate, the 

agency shall prepare and submit the revised calculations. 

 
 

10. SCHEDULE OF PAYMENTS 

 
HRIDC shall make payments to the agency as mentioned in the Bill of Quantities. 
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11. SETS OF DRAWINGS/ DESIGN / REPORTS TO BE SUBMITTED BY 

CONSULTANT 

 

A soft copy of each item listed below shall be delivered together with the number of hard copies 

indicated below. All material shall be delivered as follows. 

 

Inception Report 6 copies 

 
 
Draft Design Submission 

2 Sets of drawings A0 size 

6 Sets of drawings A1 size 

2 Sets of design calculations 

2 Copies of design, various 

reports/recommendations 

 

 

 

 

    Final Design - Submission 

2 Complete sets of drawing A0 size 

6 Complete sets of drawing A1 size 

6 Complete sets of design calculation for 

each components/accessories 

6 Sets of construction 

specifications/Quality Assurance plan and 

formats required during construction. 

6 Copies of design 

report/recommendations 

Geological Mapping and 
Geotechnical Investigation 
report 

6 copies of final report 

Any additional report/data felt essential except above during the tenure of contract 

by consultant or by HRIDC will be included in the report. 

 
 
 

12. PROFESSIONAL INDEPENDENCE 

 

a. The agency shall have no direct or indirect interests in commercial, manufacturing or contacting 

activities that might tend to influence its professional judgement. It is remunerated solely by the fees 

paid to it by HRIDC. 

  
b. It shall approach all assignments objectively and by using technical and economic principles 

provided solutions which serve the best interests of HRIDC. 

  
c. The agency shall give a declaration that its firm has no financial or managerial ties with other 
organizations that could influence its independence. 
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SECTION VII: CERTIFICATION OF FAMILIARIZATION 
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Certificate of familiarization 

 

A. I/We hereby solemnly declare that I/We have visited the site/place of work and have 
familiarized myself/ourselves of the working conditions there in all respects and in 
particular, the following: 

 

a) Topography of the Area. 

b) Soil conditions at the site of work. 

c) Sources & availability of Construction material.  
d) Borrow areas of earth. 

e) Rates for construction materials.  
f) Availability of local labour, both skilled and unskilled and the prevailing labour 

rates.  
g) Availability of water & electricity. 

h) The existing roads and access to the site of work.  
i) Availability of space for putting labour camps. Officers, stores, godown, sheds 

engineering yards etc. 

j) Climatic condition and availability of working days. 

k) Prevailing all taxes, , duties etc. 

 

B. I/We have kept myself/ourselves fully informed of the provisions of this bid document 
comprising Instructions to the Bidders, General Conditions of the Contract, Special 
Conditions of Contracts and Special Technical Specifications/ Conditions of contract apart 
from information conveyed to me/us through various other provisions in this bid document. 
 

C. I/We have quoted my/ our rates as ‘Percentage above / below / at par “ and quoted against 
blank items by rates in figure and words, with total cost as per  Items  Rates  and  Quantities  
(BOQ), in FINANCIAL BID taking into account all the factors given above. 

 

(Signature of Bidder/s) 

 

Date: ________________ 
 

 

Place: ________________ 
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SECTION VIII: BILL OF QUANTITIES  
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Name of work – Exploring Alternate Alignments, Final location survey, Geological mapping, 

Geo Technical Investigation, Detailed Design of Tunnel & its approaches including Viaduct 

if any and other ancillary works in Sohna-Manesar Section of ‘Haryana Orbital Rail 

Corridor’ Project in the state of Haryana. 
 

SN NS 

item 

No. 

Item wise description of work (full 

description) 

Unit Qty Rates  

(in Rs) 

Amount 

(in Rs) 

A: SURVEY OF ALTERNATE ALIGNMENTS AND DESIGN OF OPTIMUM ALIGNMENT 

1 A1 Development of proposed Broad-Gauge double 

line Railway alignment of Tunnel and its 

approaches between Sohna-Manesar(Approx. 

8 Km length) in the state of Haryana with the 

help of Latest optimizing software and Digital 

Terrain Model (DTM) developed from 

digitized survey of India Toposheets of the 

proposed alignment with deliverables. Agency 

shall study / examine DFC alignment & the 

alignment studies by the earlier agency 

appointed by HRIDC. Based on their 

independent assessment should explore 2-3 

alternate alignment options and conduct 

detailed survey along the proposed alternative 

alignments and thereafter recommend: - 

Most Suitable & economical alignment 

keeping the following objectives. 

d. Avoiding Tunnel Completely by 

providing open cutting and viaduct 

with minimum length. 

              (or) 

e. Combination of minimum length of 

Tunnel and Viaduct. 

              (or) 

f. Only Tunnel with minimum length. 

 

LS 1 15,00,000/- 15,00,000/- 

  Note:1.  HRIDC shall authorize the agency for 

collection of digitized toposheets from Survey 

of India. The payment for collecting digitized 

topo sheets shall be paid by HRIDC as per 

actuals. 

2. In case digitized toposheets are not available 

with Survey of India the payment for collection 

of toposheets and their digitization shall be 

made as per item (i) of B1 below.  

    

  Stage wise payment for this item shall be done 

as follows: 

(i) Completion of DTM & submission of 

alternate alignments proposal: 30% 

(ii) Submission of draft Report: 30% 

(iii) Submission of Final report and 

acceptance by HRIDC: 40%  

    

B: SURVEY 

2 B1 DIGITIZATION OF TOPOSHEET     

  Collection, Scanning and Digitization of survey 

of India (SOI) Toposheets in 1:50000 scale 

with contour in MSL and scale (interval 100m 

major and 20m minor with design alignment 

Centre line co-ordinates & levels marked in 

reference to horizontal datum as MSL and grid 

Nos 2 75,000/- 1,50,000/- 
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co-ordinates should conform to horizontal & 

Vertical datum of survey of India toposheets. 

The work includes Service of engineers, 

scientists, surveyors, draughtsman, CAD 

operators, labors, helpers and others 

(computers, printers & tracing etc.) 

  Payment terms: 

Stage wise payment for this item shall be done 

as follows: 

(i) Collection, Scanning & Digitization of 

toposheets: 40% 

(ii) Submission of final toposheets with 

alignment and other features duly 

marked to HRIDC: 60 % 

    

3 B2 FINAL LOCATION SURVEY     

  Carrying out final location survey with total 

station (Having latest accuracy), traversing of 

area for establishment of control points for the 

most suitable alignment finalized in item no. 1 

above including traversing grid network of 

Control Points marked on toposheets of Survey 

of India. Development of plan/ L-section etc 

(approx. 8 km length) for most suitable 

alignment. The work includes service of 

engineers, scientists, surveyors, draughtsman, 

CAD operators, labours, helpers and others 

(computer, printers & tracing etc.). The agency 

shall provide the final location alignment in 

digital format to HRIDC. 

 

LS 1 1,50,000/- 1,50,000/- 

  The survey shall be carried for the width 

mentioned in the items C1 and C2 below 

    

  Payment terms: 

Stage wise payment for this item shall be done 

as follows: 

(i) Completion of field works & submission 

of Draft Report including plans, L-

Section, alignment, etc: 60% 

(ii) Submission of Final Report & 

acceptance of Report by HRIDC: 40% 

    

4 B3 Establishment of DGPS Control Points along 

the Proposed alignment of tunnel and 

approaches (as marked on toposheet) and report 

generation as per format approved by Engineer 

in charge. (Payment of RCC Pillars shall be 

paid separately as per BOQ itemB-6). 

Nos 10 10,000/- 1,00,000/- 

  Payment terms: 

Stage wise payment for this item shall be done 

as follows: 

(i) Completion of field works & submission 

of Draft Report: 60% 

(ii) Submission of Final Report & acceptance 

of Report by HRIDC: 40% 

    

5 B4 Levelling by auto level (Having latest 

accuracy) of the area for Establishment/re-

establishment of Control Points on existing 

alignment and report generation as per format 

approved by Engineer in charge 

LS 1 1,50,000/- 1,50,000/- 

  Payment terms:     
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Stage wise payment for this item shall be done 

as follows: 

(i) Completion of field works & submission 

of Draft Report: 60% 

(ii) Submission of Final Report & acceptance 

of Report by HRIDC: 40% 

6 B5 PERMANENT PILLAR 

  Casting and fixing of Permanent pillar size 500 

x 500 x 1000mm of M25 Grade RCC with 

provision of 700mm long M.S. Angle of size 50 

x 50 x 5mm with brass nailing on the MS plate 

with embossing the coordinates on the MS 

Plate for marking the Control Points, Portal 

locations, change point of curvature and other 

prominent geometrical survey points related to 

the alignment finalized in the item B2 above. 

The work included supply of materials required 

for construction of pillars, mason, labours and 

material carriage charge etc. 

Nos 10 5,000/- 50,000/- 

C: GEOLOGICAL MAPPING 

7 C1 Geological mapping for a corridor width of 

500m (250m on either side) in scale 1:25000 

and submission of geological plan and  L-

section along the hilly terrain (approx. 1 km) of 

the finalized alignment under item B2 in 

relevant areas (1:25000H & 1:2500V) and 

cross section across the 

valleys/nallahas/streams and across the 

important geological features including 

scanning and digitization of Geological Survey 

of India Maps of the area,  for geological 

mapping . Ground levels recorded under item 

B2 shall be used.  

KM 1 55,000/- 55,000/- 

  Payment terms: 

Stage wise payment for this item shall be done 

as follows: 

(i) Completion of field works & collection of 

Data & submission of Draft Report: 60% 

(ii) Submission of Final Report & acceptance 

of Report by HRIDC: 40% 

    

8 C2 Geological  mapping  of  the hilly terrain 

(approx. 1 Km) along the finalized alignment 

under item B2 including structural (Faults/ 

thrusts, Shear zones, Fold, Joints etc) 

lithological ,tectonic mapping and drainage 

pattern mapping    for    a    corridor    width    of    

200    m (100m   on   either   side)   in   scale   

1:2000   of critical   areas   and   submission   of   

geological plan,   L-section   along   the hilly 

terrain (approx. 1 km) of the finalized 

alignment under item B2 in    relevant    areas    

(1:5000H    &    1:500V) and  cross  section  

across the valleys/ nallahas/ streams   and   

across   other important geological        features 

including scanning and digitization of 

Geological Survey of India Maps of the area, 

for  geological  mapping . The work included 

service of engineers, scientists, surveyors, 

draughtsman, CAD operators, labors, helpers 

and others (computer, printers & tracing etc) 

KM 1.0 3,00,000/- 3,00,000/- 

  Payment terms:     
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Stage wise payment for this item shall be done 

as follows: 

(i) Completion of field works & collection of 

Data & submission of Draft Report: 60% 

(ii) Submission of Final Report & acceptance 

of Report by HRIDC: 40% 

D: GEOTECHNICAL INVESTIGATION 

9 D1 Mobilization and De-Mobilization charges of 

drilling equipments and manpower to the 

project site. The payment shall be made only 

once after completion of the Geotechnical 

Investigation. 

LS 1 1,00,000/- 1,00,000/- 

10 D2a Exploratory drilling of Boreholes 150mm, 

diameter boreholes in all type of soil including 

conducting standard penetration test at 

specified depth and collection of disturbed, and 

undisturbed samples from bore holes. The rate 

includes cost of manpower, machinery, etc. 

complete. 

 

M 200 1,800/- 3,60,000/- 

11 D2b Drilling of Nx size bore holes (75 mm 

diameter) in all types of rock (boulder, 

weathered and fresh rock) and collection of 

rock core samples from bore holes at tunnel 

sites. The rate includes cost of manpower 

undisputed, machinery etc. complete. In case of 

inclined boring, the length shall be measured 

along the borehole length. 

    

  a) Up to 50M depth  M 450 3,500/- 15,75,000/- 

  b) Beyond 50M up to 100M depth M 100 4,500/- 4,50,000/- 

12 D3 In-situ permeability test in bore holes at tunnel 

sites 

Nos 5 7,500 37,500/- 

13 D4 Erection of drilling equipment from one bore 

hole site to another bore hole site and 

construction of working platform for drilling 

machine including making of approaches 

Nos 9 15,000/- 1,35,000/- 

 D5 Laboratory tests     

14 D5A Soil samples 

i. Natural Moisture content and Natural 

Dry Density  

ii. Grain size analysis 

iii. Atterberg’s limit 

iv. Direct shear test 

v. Triaxial shear test 

vi. Consolidation Test 

vii. Specific Gravity 

viii. Silt factor 

Per Sample 6 1,800 10,800/- 

15 D5b Rock Samples 

i. Density 

ii. Specific Gravity  

iii. Water absorption 

iv. Uniaxial compressive strength 

Per Sample 20 6,500/- 1,30,000/- 

16 D5c Deformability of Rock materials (Young’s) 

Modulus, Modulas of Deformability, Stress-

Strain Curve, Failure Energy) as per IS 9221 & 

9143 for Rock.  

Per Sample 20 8,500/- 1,70,000/- 

17 D5d Petrographic description of rock (Grain size, 

Mineral Content, Texture etc) for rock.  

Per Sample 20 7,000/- 1,40,000/- 
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18 D5e Tensile strength for rock material (Indirect 

Tensile strength, Brazilian Test) as per IS 

10082 for rock 

Per Sample 20 7,500/- 1,50,000/- 

19 D5f Hardness and Abrasiveness of Rock (together 

with CAI-Index Abrasive Test) 

 

 

 

Per Sample 20 7,000/- 1,40,000/- 

E: DETAILED DESIGN AND DETAILED ESTIMATE 

20 E-1(a) Detailed design and Drawings for the purpose 

of preparing the detailed cost estimate  of the 

project for tunnels and its approaches including 

tunnel, other structures if any, Portals, adits, 

shafts, ventilation, lightning, safety 

arrangements, drainage, slope design, slope 

protection & counter measures, deep cuttings, 

protection works, track works, electrical & 

OHE works, installations, signaling and 

telecom woks,  and all related & enabling 

works  along with preparation of layout plans, 

GADs/ drawings, sections, sketches etc 

alongwith recommendations for most suitable/ 

economical construction techniques. The 

design shall be as realistic as possible, based on 

codal provisions, in conformity with Indian 

Railways standard schedule of dimensions 

(with latest updations) with provision of High 

Rise OHE, international best practices, thumb 

rules, empirical formula and based on past 

practices adopted in similar Indian Railway 

projects and considering actual geological 

information in consultation with Employer. 

Note:- (i) The detailed design should be 

accompanied with a detailed Report and 

drawings giving technical parameters, codal 

provisions etc. used in the design along with 

justifications duly proof checked by IIT/NIT. 

(ii) Optimum section for double line Broad 

Gauge in conformity with Indian Railways 

Standard Schedule of Dimensions (with latest 

updations) with provision of High Rise OHE. 

Also most economical construction 

methodology should be designed. 

(iii) Adequacy of Tunnel design at DFC Tunnel 

crossing (crossing of both Tunnel) if same  is 

unavoidable. 

(iv) If Viaduct is proposed in the approaches, 

preparation of GAD and design of viaduct shall 

also be carried out under this item. 

LS 1 15,00,000/- 15,00,000/- 

  Payment terms: 

Stage wise payment for this item shall be done 

as follows: 

(i) Submission of Draft Detailed design & 

drawings: 60% 

(ii) Final Design & Drawings after proof 

checked by NIT/IIT: 40% 

    

21 E-1(b) Preparation of detailed Cost Estimate of the 

complete Project for commissioning as per 

detailed design done in item E-1(a) above and 

as per formats of estimates prepared by Indian 

Railway for similar projects. This includes 

LS 1 10,00,000/- 10,00,000/- 
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working out quantities and cost of various 

components of the tunnel, tunnel ventilation 

,viaduct & other strutures if any on approaches, 

signalling and telecom, , electrical & OHE 

works, diesel traction works, E&M, 

illumination, surveillance system, track works, 

land, roads, earthwork, protection works, forest 

clearance, other ancillary works etc. as a 

complete job as per provisions in Indian 

Railway Engineering Code. Part estimate of 

Civil, tracks, S&T, Electric works, Diesel 

traction and Electric traction (OHE) works 

shall be brought out separately.                                                                                                                                                                                    

The work also includes submission of Design 

Basis Report for various types of structures 

envisaged in completion of the Project and 

submission of standard Tender document for 

Detailed Design, build &operate EPC- contract 

of Tunnel & its approaches (including viaduct 

if any) as per direction of Engineer.                                                                  

  Payment terms: 

Stage wise payment for this item shall be done 

as follows: 

(i) Submission of draft Detailed cost estimate 

based on approved design & drawings: 

60% 

(ii) Submission of Final detailed cost estimate 

along with detailed report as per note 

below: 40% 

    

  Note- (i) The estimate should be accompanied 

with detailed Report giving methodology and 

basis for Technical parameters, quantities and 

rates adopted in the preparation of estimate. 

    

  (ii) The Project estimate should be as realistic 

as possible considering least risk to HRIDC  

regarding its exceedance over Detailed 

Estimate during execution. 

    

TOTAL  83,53,300 

  



 

HARYANA RAIL INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 70 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Deleted 
 

 

 
 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

HARYANA RAIL INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 71 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION IX: GENERAL CONDITIONS OF CONTRACT  
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General Conditions of Contract  
(GCC) 

 

1. HRIDC’s General Condition of Contract shall be followed and will be a part of the Contract 

 

2. Additional definitions mentioned in these tender documents elsewhere will be followed for 
GCC 

 

3. In case of any ambiguity in any definition, the decision of HRIDC regarding the 
interpretation shall be final and binding. 

 

4. Wherever there is conflict in any condition between General Conditions of Contract (GCC) 

and Special conditions of Contract (SCC) mentioned in the tender documents, the 

conditions mentioned the Special conditions of Contract will prevail. However, Engineer’s 

decision in this connection shall be final and binding. 
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GENERAL CONDITIONS OF CONTRACT – INDEX 

 

CLAUSE 

No. 
DESCRIPTION 

1.0 DEFINITIONS 

2.0 HEADING AND MARGINAL NOTES 

3.0 SINGULAR, PLURAL AND GENERAL 

4.0 COMMUNICATION AND   LANGUAGE OF CONTRACT 

5.0 LAWS GOVERNING THE CONTRACT 

6.0 INSPECTION OF SITE AND SITE DATA 

7.0 CONTRACTOR'S UNDERSTANDING 

8.0 PERFORMANCE SECURITY & RETENTION MONEY 

9.0 INSURANCE 

10.0 COMMUNICATION BETWEEN EMPLOYER/ENGINEER AND CONTRACTOR 

11.0 DUTIES   OF   ENGINEER   AND   ENGINEER'S 

REPRESENTATIVE 

12.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 

13.0 SUBCONTRACTING 

14.0 PROVISIONS OF EFFICIENT AND COMPETENT STAFF 

15.0 PROGRAMME OF WORK 

16.0 COMMENCEMENT OF WORK 

17.0 ACCE SS TO SITE OF WORK 

18.0 SETTING OUT 

19.0 TEMPORARY WORKS 

20.0 SPECIFICATIONS AND DRAWINGS 

21.0 INDEMNITY BY THE CONTRACTOR 

22.0 DAMAGE TO LIFE AND PROPERTY 

23.0 SAFETY OF PUBLIC AND PUBLIC UTILITIES 

24.0 OTHER SAFETY PROVISIONS 

25.0 PROTECTION OF ENVIRONMENT 

26.0 CARE OF WORKS 

27.0 USE OF EXPLOSIVES 

28.0 OCCUPATION AND USE OF LAND 

29.0 EXCAVATED MATERIALS 

30.0 RELICS AND TREASURES 

31.0 CO-OPERATION WITH OTHER CONTRACTORS 

32.0 WORK DURING NIGHT 

33.0 SHEDS, STORES, YARDS 

34.0 ENGINEER’S MATERIALS 

35.0 TOOLS, PLANTS AND EQUIPMENT 

36.0 PLANT AND MATERIALS OF THE CONTRACTOR 

37.0 CONTRACTOR TO KEEP SITE CLEAR 

38.0 HEALTH  AND  SANITARY  ARRANGEMENTS FOR WORKERS 

39.0 ENGAGEMENT OF LABOUR 

40.0 WAGES OF LABOUR 

41.0 REPORTING   OF   ACCIDENTS   INVOLVING LABOUR 

42.0 SUPPLY OF WATER AND ELECTRIC POWER 
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43.0 REPAIR TO DAMAGES 

44.0 IMPLEMENTATION OF QUALITY MANAGEMENT SYSTEM 

45.0 MATE RIALS AND WORKMANSHIP 

46.0 REMOVAL  OF  IMPROPER  MATERIALS  AND WORKS 

47.0 EXAMINATION OF WORK BEFORE COVERING UP 

48.0 SUSPENSION  OF  WORKS  ORDERED  BY  THE ENGINEER 

49.0 DELAY   AND   EXTENSION   OF   CONTRACT PERIOD 

50.0 DETERMINATION  OF  CONTRACT  DUE  TO CONTRACTOR’S DEFAULT 

51.0 DETERMINATION OF CONTRACT ON  EMPLOYER/ENGINEER’S ACCOUNT 

52.0 DEATH OF CONTRACTOR/PARTNER 

53.0 EMPLOYMENT OF RETIRED OFFICERS/ ENGINEER OF EMPLOYER/ 

ENGINEER 

54.0 MODIFICATION TO CONTRACT 

55.0 MODIFICATIONS TO WORK 

56.0 RATES  FOR  ITEMS  OF  WORK  TO  BE  ALLINCLUSIVE 

57.0 ACCEPTED   RATE   APPLICABLE   TILL   THE COMPLETION OF WORK 

58.0 VARIATION IN QUANTITY OF ITEMS COVEREDBY THE BILL OF 

QUANITITIES 

59.0 ITEMS  NOT  INCLUDED  IN  THE  BILL  OFQUANTITIES 

60.0 LIEN  IN  RESPECT  OF  CLAIMS  IN  OTHER CONTRACTS 

61.0 MEASUREMENTS OF WORK AND PAYMENTS 

62.0 ON ACCOUNT PAYMENTS 

63.0 FINAL MEASUREMENTS AND PAYMENTS 

64.0 MODE OF PAYMENT AND TAX DEDUCTION AT SOURCE 

65.0 COMPLETION CERTIFICATE 

66.0 CLEARANCE OF SITE ON COMPLETION 

67.0 POST PAYMENT AUDIT 

68.0 DEFECT LIABILITY CERTIFICATE 

69.0 UNFULFILLED OBLIGATIONS 

70.0 PRODUCTION OF VOUCHERS 

71.0 FORCE MAJEURE 

72.0 CLAIMS 

73.0 SETTLEMENT OF DISPUTES 

ANN-I FORMAT OF AGREEMENT 

ANN-II FORMAT OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 

ANN-III FORMAT OF BANK GUARANTEE FOR RELEASE OF 50% OF RETENTION 

MONEY 
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GENERAL CONDITIONS OF CONTRACT 

 

1) DEFINITIONS 
 

In the Contract, as herein after defined, the following word expressions shall have the meanings 
hereby assigned to them, except where the context requires otherwise. 

 

“Client or Principal Employer/Employer or Owner" HARYANA RAIL INFRASTRUCTURE 
DEVELOPMENT CORPORATION LIMITED, A JV of Ministry of Railways and Govt. of 

Haryana (HRIDC in abbreviation)acting through its Managing Director or any other authorized 
officer and shall include their legal successors in title and permitted assignees. 

 

"Engineer or Engineer in Charge" means the Project Head of HRIDC (Employer) or any other 

officer authorized by the Employer to act on his behalf and for the purpose of operating the 

contract. 

 

"Engineer's Representative" means any official nominated from time to time by the Engineer to 
act on his behalf. 

 

"Contractor" means the individual, firm, Company, Corporation, Joint Venture, or Consortium 

whether incorporated or not, who enters into the Contract with the Employer/Engineer, and shall 
include its heirs, executors, administrators, successors, legal representatives, as the case may be. 

 

"Contractor’s Representative" shall mean the person responsible for execution of the contract who 

shall be so declared by the Contractor and who shall be authorised under a duly executed power 

of attorney to comply the instructions and to use, receive materials issued by the Engineer to the 

Contractor for works. He shall be capable of taking responsibility for proper execution of works. 

 

"Sub-Contractor" means the individual, firm, Company, Corporation, Joint Venture or 

Consortium, having direct Contract with the Contractor and to whom any part of the work has been 
sublet by the Contractor and shall include his heirs, his executors, administrators, successors, legal 

representatives, as the case may be. 

 

"Other Contractors" means the individual, firm, Company, Corporation, Joint Venture or 

Consortium employed by or having a Contract directly or indirectly with the 

Client/Employer/Engineer other than the Contractor. 

 

"Tenderer or Bidder" means the individual, firm, Company, Corporation, Joint Venture or 
Consortium submitting a bid/tender. 

 

"Scheduled Bank" means a bank included in the second schedule to the Reserve Bank of India Act, 
1934, or modification thereto. 
 

"Contract" shall mean and include the Agreement or Letter of Acceptance, the accepted Bill of 
Quantities and Rates, the General Conditions of Contract, Special Conditions of Contract, 

Appendix to Tender, Form of Bid, Instructions to the Tenderers, Drawings, Specifications and 
other Tender Documents. 

 

"Tender or Bid" means the offer (Technical and/or Financial) made by individual, firm, Company, 
corporation, Joint Venture or Consortium for the execution of the works. 
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"Specifications" means the specifications referred to in the Contract and any modification thereof 
or addition thereto, or as may from time to time be furnished or approved in writing by the 
Engineer. 

 

"Drawings" means the Drawings annexed to the Contract or referred in it and shall include any 
modifications of such Drawings and further Drawings as may be issued or approved by the 
Engineer. 

 

"Bill of Quantities (BOQ)" means list of items of work, their quantities and rates. 

 

“Original Contract Value" means the sum stated in the letter of Acceptance/Contract Agreement. 

 

“Contract Value" means the original contract value subject to the adjustments in accordance with 
the provisions of the Contract. 

 

"Temporary Works" means all enabling works of every kind required for the execution of the 
works. 

 

"Permanent Work(s)/ Work(s)" means the works (other than temporary works) to be executed in 
accordance with the Contract or part/s thereof as the case may be and shall include extra or 

additional, altered or substituted items of work as required for performance of the Contract. 

 

"Construction Plant" means all machinery, appliances or things of whatsoever nature required for 
the execution, completion and maintenance of the works, but does not include material or other 

things intended to form or forming part of the permanent works. 

 

"Site" means the land and/or other places on, under, in or through which the works are to be carried 
out, and any other lands or places provided by the Client/Employer/Engineer for the purpose of 

the Contract. 

 

"Material/s" means all equipment, components, fittings and other materials including raw 
materials, which form part of the permanent works. 

 

"Test" means such tests as prescribed in the Contract or by the Engineer or Engineer's 

Representatives, whether performed by the Contractor or by the Engineer or his Representative, 
or any agency approved by the Engineer. 
 

 

"Approval or Approved" means approval in writing including subsequent written confirmation of 
previous verbal approval. 

 

"Defect Liability Period" means the specified period of defects liability from the date of 
completion of the work as certified by the Engineer. 

 

"Letter of Acceptance" means the letter from the Employer or the Engineer to the Contractor, 
conveying acceptance of the Tender. 

 

"Month" means the Gregorian calendar month. 
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"Day" means the calendar day. 

 

"Time" expressed by hours of the clock shall be according to the Indian Standard time. 

 

"Tender Date" means closing date fixed for receipt of tenders as per notice inviting tender or 
extended by subsequent notification. 

 

"Rupees"(or Rs. Or ` in abbreviation) shall mean Rupees in Indian currency. 

 

2) HEADING AND MARGINAL NOTES 

 

The top heading and marginal notes given in the tender or Contract documents are solely for the 
purpose of facilitating reference and shall not be deemed to be part thereof and shall not be taken 
into consideration in the interpretation or consideration thereof. 

 

Notices, consents, Approvals, Certificates and Determination. 

 

Wherever in the Contract provision is made for giving or issue of any notice, consent, approval 
certificate or determination, it shall be in writing and the words notify, certify or determine shall 

be construed accordingly. 

 

3) SINGULAR, PLURAL AND GENERAL 

 

Words importing the singular only also include the plural and vice versa where the context 

requires. Similarly, words importing masculine gender also include the feminine gender. 

 

4) COMMUNICATION AND LANGUAGE OF CONTRACT 

 

 Communication to be in writing 

 

4.1 All notices, communications, references and complaints by either party to the 
Contract shall be in writing in English or Hindi. Communication from only 

authorised representative of the Contractor shall be entertained. 

 

4.2 Language of Contract 

 

The Contract document shall be drawn up in English. 

 

5) LAWS GOVERNING THE CONTRACT 

 

The Contract shall be governed by the laws in force in India. 

 

6) INSPECTION OF SITE AND SITE DATA: 

 

The Employer/Engineer shall make available with Tender Documents such data on hydrological 

and sub-surface conditions, if any, obtained from investigations undertaken relevant to the works. 

The tender shall be deemed to have been based on such data, if provided, but the Contractor shall 

be responsible for his own interpretation of all such data. 
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The Contractor shall be deemed to have inspected and examined the site and information available 

in connection therewith and to have satisfied himself fully before submitting his bid about the sub-

surface conditions, the hydrological and climatic conditions, the extent and nature of work and 

materials necessary for the completion of the works, the means of access to the site and 

accommodation he may require. He shall also be deemed to have obtained all necessary 

information regarding risks, contingencies and all other circumstances which may influence or 

affect the contract. 
 

7) CONTRACTOR'S UNDERSTANDING 

 

The Contractor shall be deemed to have satisfied himself, before tendering, as to the correctness 

and sufficiency of his tender for the works and of the rates and prices stated in the Bill of 

Quantities, all of which shall except in so far as it is otherwise provided in the Contract, cover all 

his obligations under the Contract and all matters and things necessary for the proper execution, 

completion and maintenance of works. 

 

8) PERFORMANCE SECURITY& RETENTION MONEY 

 

For contracts valuing upto Rs.10 lacs, no performance security shall be required to be submitted 
by the Contractor. 

 

Performance Security for Contracts valuing more than Rs. 10 lacs: 

 

The successful bidder shall submit a Performance Guarantee (PG) in the form of irrevocable bank 

guarantee on the proforma annexed as Annexure-II from any Scheduled Bank for an amount of 

5% (Five percent) of the contract value. The value of PG to be submitted by the Contractor will 

not change for variation upto 25% (either increase or decrease). In case during the course of 

execution, value of contract increases by more than 25% of the original contract value, an 

additional Performance Guarantee amounting to 5% (five percent) for the excess value over the 

original contract value should be deposited by the contractor. 
 
Alternatively, the performance security can be furnished by the Contractor in the form of Fixed 
Deposit Receipt (FDR) from a scheduled bank endorsed in favour of the Employer. 

 

The successful bidders, who choose to submit FDR as performance Guarantee, should avail the 

facility of auto-renewal at the time of placement of initial deposit, in order to avoid loss of interest 

after maturity of the FDR. HRIDC will not be responsible for any loss of interest if the contractor 

does not opt for auto renewal facility. No claim on this account will be entertained. 

 

PG shall be submitted by the successful bidder after the letter of acceptance has been issued, but 

before signing of the agreement. The agreement should normally be signed within 28 days after 

the issue of LOA and the PG shall also be submitted within this time limit. This guarantee shall 

be initially valid upto the stipulated date of completion plus60 days beyond that. In case, the time 

for completion of work gets extended, the contract or shall get the validity of PG extended to 

cover such extended time for completion of work plus 60 days. 

 

No payment under the contract shall be made to the Contractor before receipt of performance 
security. 
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Failure of the successful tenderer to furnish the required performance security shall be a ground 

for the annulment of the award of the Contract and forfeiture of the Earnest Money Deposit. 

 

Retention Money: 

 

Retention money for all contracts shall be recovered from on account/ final bills of the Contractor 

@ 10% of gross value of each bill after adjusting Earnest Money Deposit (EMD) amount till the 
amount so recovered including EMD amount adds upto 5% of the contract value of the work. 

 

No interest shall be payable to the Contractor on the amount retained in cash towards retention 
money. 

 

Release of Performance Security: 

 

Performance Security shall be returned to the Contractor, subject to the issue of Completion 

Certificate by the Engineer in accordance with clause 65 of these conditions. This shall not relieve 

the Contractor from his obligations and liabilities, to make good any failures, defects, 

imperfections, shrinkages, or faults that may be detected during the defect liability period 

specified in the Contract. 

 

Wherever the contract is rescinded, the security deposit  shall  be  forfeited  and  the Performance 

Security  shall  be  cashed  and  the  balance  work  shall  be  got  done independently without risk 

and cost of the failed contractor. The failed contractor shall be debarred from participating in the 

tender for executing the balance work. 

 

The Engineer shall not make a claim under the Performance Guarantee (PG) except for amounts 
to which HRIDC is entitled under the contract (not withstanding and/or without prejudice to any 

other provisions in the contract agreement) in the event of:- 

 

1. Failure by the contractor to extend the validity of the PG as described herein above, in 

which event the Engineer may claim the full amount of the PG. 

 

2. Failure by the contractor to pay HRIDC any amount due, either as agreed by the contractor 
or determined under any of the Clauses/ Conditions of the agreement, within 30 days of the 
service of notice to this effect by Engineer. 

 

3. The contract being determined or rescinded under provision of the GCC the PG shall be 
forfeited in full and shall be absolutely at the disposal of the Engineer. 

 

Release of Retention Money: 

 

i) The Retention Money shall be released to the Contractor after preparation of final bill and 

acceptance of the same by the Contractor and after the expiry of the defect liability period 

specified in the Contract, reckoned from the date on which the Engineer shall have issued 

the Certificate of Completion comprising the whole of works. The retention money shall 

be released after all failures, defects, imperfections, shrinkages and faults have been 

rectified by the Contractor to the satisfaction of the Engineer and Defect Liability certificate 

is issued by the Engineer. 

 

ii) Release of 50% Retention Money against Bank Guarantee/FDR: 



 

HARYANA RAIL INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 80 

 

 

g) For contracts valuing less than Rs.30 Crores: 

 

If requested by the contractor, 50% of the Retention Money may be released on satisfactory 

completion of works against submission of Bank Guarantee for an equivalent amount by 

the Contractor in the performa annexed as Annexure-III from any scheduled Bank in India. 

This Bank Guarantee shall be kept valid till the period of three months beyond the expiry 

of Defect Liability Period. Fixed Deposit Receipt (FDR) from a scheduled bank endorsed 

in favour of the Employer can be submitted by the Contractor in lieu of the Bank Guarantee 

for release of 50% Retention Money. 

 

h)  For contracts valuing 30 Crores or more: 

 

If requested by the contractor, 50% of the Retention Money may be released at a stage 
when full amount of retention money (i.e. 5% of the contract value) has been recovered 

 

at the stage when not less than 50% financial progress has been achieved against 

submission of Bank Guarantee for an equivalent amount by the Contractor in the performa 

annexed as Annexure-III from any Scheduled Bank in India. This Bank Guarantee shall be 

kept valid till the period of three months beyond the expiry of Defect Liability Period. 

 

Where different defect liability periods are applicable to different parts of the works, the 

expression - "expiration of the defect liability period" shall for the purpose of this clause 
be deemed to mean the expiry of last of such periods. 

 

9) INSURANCE 

 

Depending on the nature of work, Contractor’s All Risk (CAR) shall be obtained by 

Employer/Engineer at his own cost as per the requirement. Employer/Engineer may take necessary 

add on covers and voluntary excess specified elsewhere in the contract, which shall be binding on 

the Contractor. At the time of taking policy, possible time over-run, if any, may be taken into 

account in deciding the period/validity of the policy. The above insurance shall cover the risks 

normally covered under the CAR policy. Any item not covered under the above policy shall be the 

responsibility of the Contractor. 

 

Contractor’s claims, if any, shall be entertained within the scope of Insurance policy taken by 
Employer/Engineer. This will be subject to:- 

 

Risk covered and voluntary excess selected by Employer/Engineer. 

 

Claims on realisation shall be passed to the Contractor according to value of the claims accepted 

by the insurance company for his damaged portion of work after deducting 15% towards services 

rendered by Employer/Engineer for processing the claim(s). The amount so disbursed to the 

Contractor(s) shall be limited to the amount calculated on the basis of his accepted rates in the 

contract with the Employer/Engineer. 

 

Before commencing of works, it shall be obligatory for the Contractor to obtain, at his own cost, 

insurance cover in the joint name of the Contractor and Employer from reputed companies under 
the following requirements: 
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Liability for death of or injury to any person or loss of or damage to any property (other than the 
work) arising out the performance of the Contract. 

 

Construction Plant, Machinery and Equipment brought to site by the Contractor. 

 

Any other insurance cover as may be required by the law of the land. 

 

The Contractor shall provide evidence to the Employer/Engineer before commencement of work 
at site that the insurances required under the contract have been affected and shall within 60 days 

of the commencement date, provide the insurance policies to the Employer/Engineer. The 
Contractor shall, whenever, calledupon, produce to the Engineer or his representative the evidence 

of payment of premiums paid by him to ensure that the policies indeed continue to be in force. 

 

The Contractor shall also obtain any additional insurance cover as per the requirements of the 
Contract. 

 

The Employer/Engineer shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or his sub-contractor 

or petty contractor. The Contractor shall indemnify and keep indemnified the Employer/Engineer 

against all such damages and compensation for which the Contractor is liable. 

 

The Policies of the Contractor shall remain in force throughout the period of execution of the works 
and till the expiry of the defect liability period except for any specific insurance covers necessary 
for shorter period. 

 

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to the 

Engineer in the insurance policies mentioned above, then in such cases, the Engineer may effect 

and keep in force any such insurance or further insurance on behalf of the Contractor. The recovery 

shall be made at the rate of 1.5 times the premium/premiums paid by the Engineer in this regard 

from the payment due to the Contractor or from the Contractor’s Performance Security. However, 

the Contractor shall not be absolved from his responsibility and/or liability in this regard. 

 

10) COMMUNICATION BETWEEN EMPLOYER/ENGINEER AND CONTRACTOR 

 

Instructions in writing 

 

Instructions given by the Engineer shall be in writing, provided that if for any reason the Engineer 

considers it necessary to give any instructions orally, the Contractor shall comply with such 

instructions. Confirmation in writing of such oral instruction given by the Engineer, whether before 

or after carrying out of the instructions shall be deemed to be instructions within the meaning of 

this sub-clause. 

 

The Contractor shall also be bound to carry out any instructions issued by Client as confirmed in 
writing by the Engineer. 

 

All certificates, notices, written orders or letters, to be given by the Employer or the Engineer to 

the Contractor, shall be deemed to have been served, if the same are delivered to the Contractor or 

his authorized representative, or delivered or left at or posted by speed post/ registered post to the 

given address of the Contractor or Contractor’s registered office or principal place of business and 

essentially delivering the same by e-mail to the Engineer duly attached with scanned copy of such 
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certificates, notices, written orders or letters and Proof of Dispatch (POD) with a copy to Employer 

on nominated e-mail address. Such documents shall be deemed to have been received on the day 

they are left or delivered, or in the case of postal transmission, on the daythey would ordinarily 

have reached but not exceeding 7 days from the date of posting inclusive of day of posting, in any 

case. 

 

The contractor shall furnish his postal address/ registered office address and e-mail address for 
communication. 

 

Notices to Employer and Engineer 

 

All notices or letters to be given by the contractor to the Employer or to the Engineer, under the 

terms of the contract, shall be served by sending by Speed/Registered post or by delivering the 

same, to the respective nominated addresses and essentially delivering the same by e-mail to the 

Engineer duly attached with scanned copy of such notice (s) or letters and Proof of Dispatch (POD) 

with a copy to Employer on nominated e-mail address.. 

 

Change of Address 

 

Either party may change the nominated address by prior written notice to the other party. However, 
either party shall not change their e-mail address during currency of the contract without obtaining 

prior obtaining mutual consent for doing so. 

 

Change in constitution of Firm 

 

In case of any change in the constitution of Contractor’s firm, the same shall forthwith be notified 
by the Contractor to the Engineer and the Employer. 

 

11) DUTIES OF ENGINEER AND ENGINEER'S REPRESENTATIVE 

 

Duties and Authority of Engineer 

 

The Engineer shall carryout the duties specified or implied in the Contract including issue of 

instructions, decisions, certificates and orders, as are specified in the contract, or necessary for the 
observance/administration of the Contract and expeditious and timely completion of the work. 

 

Duties and authority of Engineer's Representative 

 

The Engineer's Representative shall be responsible to the Engineer. His duties are to supervise the 

work and to test and examine any materials to be used or workmanship employed in connection 

with the works. He can issue day to day instructions to the Contractor in Site Order Book, which 

should be noted and complied by the Contractor. He shall have no authority to relieve the 

Contractor of any of his duties or obligations under the Contract, nor except as expressly provided 

hereunder or elsewhere in the Contract, to order any work involving delay or any extra payment 

by the Employer, nor to make any variation of or in the works. He is authorised to measure the 

works for the purpose of payment. 
 

12) GENERAL OBLIGATIONS OF THE CONTRACTOR 

 

General Responsibility of the Contractor 
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The Contractor shall comply with the provisions of the Contract with due care and diligence design 

(to the extent provided for in the Contract), execute, complete and maintain the works and remedy 

the defects in accordance with the provisions of the Contract. The Contractor shall provide all 

superintendence, labour, materials, plant,& Equipment and all other things, whether of a temporary 

or permanent nature, required in and for such design, execution, completion and maintenance of 

works and rectification of any defects, as directed by the Engineer or his Representative. 

 

Site Operations and Methods of Construction: 

 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 

operations and method of construction .Provided that the Contractor shall not be responsible for 

the design and specifications of Permanent works or for the design or specifications of any 

temporary works provided by the Engineer. Where the Contract expressly provides that part of the 

Permanent Works shall be designed by the Contractor, he shall be fully responsible for that part of 

such works, notwithstanding any approval by the Engineer. 

 

Appraisal of Errors / Omissions in the Drawings: 

 

The Contractor shall promptly inform in writing to the Engineer of any error, omission, fault and 

other defects, in the design, drawings or specifications for the works which are noticed while 

reviewing the Contract documents or in the process of execution of the works. 

 

Compliance with Regulations and Bye-laws: 

 

The Contractor shall comply with the statutory provisions relating to the works, regulations and 

by-laws of any local authority and undertaking, including those controlling the utilities such as 

water supply, sewerage, telephones, power supply, etc., in whose jurisdiction the work is to be 

executed. The Contractor shall be bound to give all notices required by statute, regulations or bye-

laws, as aforesaid. It shall be the responsibility of the Contractor to arrange all necessary clearances 

and approvals from the concerned authorities or undertakings before the work is taken up. 

However, assistance, if any, may be provided by Engineer/Employer/Client. 

 

Contract Agreement: 

 

The Contractor shall enter into and execute the Contract Agreement in the form of agreement 

(Annexure-I) within 28 days from the date of issue of Letter of Acceptance. The stamp papers of 

the requisite value as per the prevailing laws shall be provided by the Contractor at his own cost. 

Original agreement shall be retained by the Employer/Engineer and a certified copy shall be made 

available to the Contractor. 

Contractor’s Representative 

 

When the Contractor is not in a position to be present, he shall keep responsible representative at 

site or work place during all working hours, who shall, on receiving a reasonable notice, present 

himself to the Engineer, Engineer's Representative or their Assistants. The instructions and orders 

given to the Contractor's representative shall be deemed to have the same force as if they have 

been given to the Contractor. The Contractor should furnish the necessary Power of Attorney in 

favour of his representative for the purpose of this clause. Failure on part of the Contractor to 

comply with this provision shall constitute a breach of Contract and may lead to action under 

clause 50.0. 
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13) SUBCONTRACTING 

  
The Contractor shall not subcontract the whole of the works. Except where otherwise provided in 

the Contract, the Contractor shall not subcontract any part of the works without the prior consent 

of the Engineer in writing. Any such consent shall not relieve the Contractor from any of his 

liability or obligation under the Contract and he shall be responsible for the acts, defaults and 

neglects of any subcontractor, his representative, servants or workmen as fully as if they were the 

acts, defaults or neglects of the Contractor. 

 

Provided that the Contractor shall not be required to obtain such consent for 

 

The provision of labour, or 

 

The purchase of materials which are in accordance with the specifications/standards specified in 
the Contract, or 

 

The subcontracting of any part of the works for which the subcontractor is named in the contract. 

 

The purchase of Plants and Equipment for execution of the works. 

 

The hiring of Plants and Equipment for execution of the works. 

 

Any breach of the above conditions shall entitle the Employer/Engineer to rescind the contract. 

 

Provided always that execution of specific works by petty contractors, or on piecework basis, 

under the personal supervision of the Contractor, shall not be deemed to be subcontracting under 
this clause. 

 

14) PROVISIONS OF EFFICIENT AND COMPETENT STAFF 

 

The Contractor shall employ and keep on the works at all times efficient and competent staff to 

give necessary directives to his workers to see that they execute works in a safe and proper manner. 

The Contractor shall employ only such supervisors and workmen as are capable, careful, and 

skilled. The Engineer shall be at liberty to object to and order the Contractor to remove forthwith 

from the works, any person employed by the Contractor in or about the execution of works or 

maintenance of works, who, in the opinion of the Engineer, misconducts himself or is incompetent 

or negligent in the proper performance of his duties or whose employment is otherwise considered 

by the Engineer to be undesirable and such person shall not be employed again in the works 

without the written permission of the Engineer. Any person so removed from the works shall be 

replaced as soon as possible by a competent substitute. 

 

15) PROGRAMME OF WORK 

 

The Contractor shall submit the programme for completion of work to the Engineer for his 

approval within 15 days from the date of receipt of letter of acceptance. Unless otherwise directed, 

the programme shall be in the form of Bar-Chart showing proposed execution of quantities of 

principal items of work. The programme shall be related to the capability of equipment proposed 

to be deployed and site conditions. The Contractor shall also provide in writing methodology for 

execution of major items of work as desired by the Engineer. The submission and approval of such 
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programme shall not relieve the Contractor of any of his duties or responsibilities or obligations 

under the contract. The Engineer shall have full power and authority during the progress of work, 

to issue such instructions as may be necessary for the proper and adequate execution of the work. 

 

16) COMMENCEMENT OF WORK 
 

The Contractor shall commence the works within the time limit as specified in the Letter of 
Acceptance. 

 

17) ACCESS TO SITE OF WORK 

 

Access to Engineer 

 

The Engineer or the Engineer’s Representative, shall at all times have access to the works and to 

all workshops and places, where work is being performed and from where materials, manufactured 

articles or machinery are being obtained for the works, and the Contractor shall afford every 

facility and every assistance in obtaining the right to such access. 

 

Access Road 

 

The Contractor shall provide necessary access roads to the site of work, from the nearest public 
thoroughfare/right of way, at his own cost, unless otherwise provided for in the contract. 

 

 

18) SETTING OUT 

 

The Contractor shall be responsible for the true and proper setting out of the works using his own 

survey instruments, appliances and labour. If at any time during the progress of works, any error 

appears or arises in any part of the work, the Contractor on being required to do so by the Engineer, 

shall at once rectify such error, to the satisfaction of the Engineer. The Contractor shall also provide 

all necessary assistance in the form of labour and materials to Engineer or his representatives for 

checking the set out with his own instruments. The checking of any setting out, or of any line or 

level by the Engineer’s representative shall not any way relieve the Contractor of his responsibility 

for the correctness thereof. The Contractor shall carefully protect and preserve all bench marks, 

reference pillars, pegs, and other things used in setting out the works. 

 

 

19) TEMPORARY WORKS 

 

All temporary works necessary for the proper execution of the works shall be provided and 

maintained by the Contractor at his own cost. All detailed working drawings, design, design 

calculations and fabrication drawings for important temporary works as decided by the Engineer, 

shall be prepared by the Contractor at his own cost and forwarded to the Engineer at least 30 days 

in advance of actual constructional requirements for his approval. Such approval shall not, 

however, relieve the Contractor of any of his responsibility in connection with the temporary 

works. 

 

When the temporary works are no longer required, the Contractor shall remove the same at his 

own cost. In the event of failure on the part of the Contractor to remove the temporary works, the 
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Engineer will cause them to be removed and cost incurred for removal, supervision, and other 

incidental charges shall be recovered from the Contractor. 

 

20) SPECIFICATIONS AND DRAWINGS 

 

The Contractor shall keep at site in good condition one copy of latest approved Specifications and 

Drawings and also such other Contract documents as may be necessary and make them available 

to the Client/Employer/Engineer or his Representative at all reasonable times. Any specification& 

drawing shall not be used on any other work or communicated to a third party by the Contractor. 

 

Adherence to Specifications and Drawings 

 

The work shall be executed in perfect conformity with the specifications and drawings of the 

Contract issued to the Contractor by the Engineer from time to time. If the Contractor does any 

work or part of work in a manner contrary to the specifications or drawings without the approval 

of the Engineer, he shall bear all the costs arising there from including dismantling and 

reconstruction strictly in accordance with the specifications and drawings and shall be responsible 

for all the losses/delays to theEmployer/Engineer. The term drawings in this sub-clause also 

include the drawings prepared by the Contractor and approved by the Engineer. 

 

Meaning& Intent of Specifications and Drawings 

 

If any ambiguity arises as to the meaning and intent of any portion of the specifications and 

drawings or as to execution or quality of any work or material or as to the measurement of the 
works, the decision of the Engineer thereon shall be final and binding. 

 

21) INDEMNITY BY THE CONTRACTOR 

 

21.1 Indemnity against all actions of Contractor 

 

The Contractor shall hold and save harmless and indemnify the Client/Employer/Engineer and 

their employees, from all actions, suits, proceedings, loss, costs, damages, charges, claims and 

demands of every nature and description brought against or recovered from the 

Client/Employer/Engineer and their employees by reason of any act or omission of the Contractor 

and/or his representative and/or his Employees and/or his sub-contractors in the execution of the 

works or in the guarding of the same. All the sums payable by Client/Employer/Engineer by way 

of compensation under any of these conditions, shall be recovered from the dues of the Contractor, 

without reference to the actual loss or damage sustained, and whether or not any damage shall have 

been sustained. 

 

Indemnity against all Claims of Patent rights and Royalties 

 

The Contractor shall hold and save harmless and indemnify the Client/Employer/Engineer, his 

officers and Employees from and against all claims and proceedings for or on account of 

infringement by the Contractor of copyright, any patent rights, design, trademark or name, secret 

process, patented or unpatented invention, articles or appliances manufactured or used for or in 

connection with the works and from and against all claims, proceedings, costs, damages, charges, 

and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall pay all 

royalties, taxes, rent and other payments or compensation, if any, for getting the materials required 
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for the works and due fulfilment of the contract and indemnify Client/Employer/Engineer against 

any claims in this regard. 

 

22) DAMAGE TO LIFE AND PROPERTY: 

 

The Contractor shall be responsible for all risks to works, nearby existing structures and life of his 

supervisors and workmen as also those of Employer/Client or any trespassers from whatever cause 

in connection with the works until these are taken over by Client/ Employer/ Engineer. The 

Contractor shall make good at his own expenses all loss or damages to life and property. 

 

23) SAFETY OF PUBLIC AND PUBLIC UTILITIES 

 

ii) Existing road or water courses or any other utility shall not be blocked, cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the 

Engineer. All compensation claimed by any Department/Organisation for any unauthorized 

closure, cutting through, alteration, diversion or obstruction to such roads or water courses 

by the Contractor or his staff shall be recovered from any moneys due to the Contractor. 

 

iii) During progress of work in any street or thoroughfare, the Contractor shall make adequate 

provision for the passage of traffic, for securing safe access to all premises approached 

from such street or thoroughfare and for any drainage. Water supply, sewer lines, Electrical 

and Telecommunication cables/wires etc. which may be interrupted by reason of execution 

of works shall be protected/diverted and maintained by the Contractor at his own cost. 

Barriers, lights and other safeguards as prescribed by the Engineer for the regulation of 

traffic including watchmen necessary to prevent accidents shall be provided by the 

Contractor at his own cost. 

 

iv) The Contractor shall be responsible for taking all precautions to ensure safety of the public 

utilities and public in the vicinity of works and shall post such watchmen at his own cost 

as may, in the opinion of the Engineer, be necessary to comply with the regulations 

applying to the work and to ensure safety. 

 

v) Should the Contractor fail to implement the provisions as required in the above sub-clauses, 

the Engineer may provide necessary arrangements and the cost of the same shall be 

recovered from the Contractor’s payments/dues. 

 

24) OTHER SAFETY PROVISIONS 

 

24.1 Safety of Labour and others 

 

The Contractor shall, at his own expense, arrange for the safety provisions as required by any law 
in force, in respect of the labour employed directly or indirectly for performance of the works, and 
shall provide all facilities in connection therewith. 

 

24.2 Safety of works 

 

The Contractor shall provide and maintain at his own cost, all lights, guards, signage, signalmen, 

fencing and watching arrangements when and where necessary, or as required by the Engineer for 
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the protection of the works or for safety and convenience of those employed on works or of the 

public. 

 

24.3  Mere observance of these precautions shall not absolve the Contractor of his liability in 
case of loss or damage to property, or injury to or death of any employee/labour of 

Contractor, Client or Employer/Engineer or any member of the public. 

 

24.4 Recovery of the cost from the Contractor 

 
Should the Contractor fail to implement the provisions as required in the preceding sub-clauses 
24.1& 24.2, the Engineer may provide necessary arrangements and the cost of the same shall be 

recovered from the Contractor’s payments/dues. 

 

25) PROTECTION OF ENVIRONMENT 

 

During execution of works, the Contractor and his sub-contractors, petty contractors shall abide at 

all times by all existing enactments on environmental protections and rules made thereunder, 

regulations, notifications and bye-laws of the State or Central Government or local authorities and 

any other law, bye-law, regulation that may be issued in this respect in future by the State or Central 

Government or local authority. Salient features of some of the laws that are applicable are given 

below:- 

 

xviii) The Water (Prevention and Control of Pollution) Act, 1974: This provides for the 

prevention  and  control  of  water  pollution  and  maintaining  and  restoring  of 

wholesomeness of water.  “Pollution”  means  such  contamination  of  water or  such 

alteration  of  the  physical,  chemical  or  biological  properties  of  water  or  such discharge 

of any sewage or trade effluent or of any other liquid, gaseous or solid substance into water 

(whether directly or indirectly) as may, or is likely to, create a nuisance or render such 

water harmful or injurious to public health or safety, or to domestic, commercial, industrial, 

agricultural or other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms. 

 

xix) The Air (Prevention and Control of Pollution) Act, 1981: This provides for prevention, 
control and abatement of air pollution. “Air Pollution” means the presence in the 
atmosphere of any “air pollutant”, which means any solid, liquid or gaseous substance 
(including noise) present in the atmosphere in such concentration as may be or tend to be 
injurious to human beings or other living creatures or plants or property or environment. 

 

xx) The Environment (Protection) Act, 1986: This provides for the protection and improvement 
of environment and for matters connected therewith, and the prevention of hazards to 
human beings, other living creatures, plants and property. Environment includes water, air 
and land and the inter-relationship which exists among and between water, air and land, 
other living creatures, plants, micro-organism and property. 

 

xxi) The Public Liability Insurance Act, 1991: This provides for public liability insurance for 
the purpose of providing immediate relief to the persons affected by accident occurring 
while handling hazardous substances and for matters connected herewith or incidental 
thereto. Hazardous substance means any substance or preparation which is defined as 
hazardous substance under the Environment (Protection) Act, 1986, and exceeding such 
quantity as may be specified by notification by the Central Government. 
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26) CARE OF WORKS 

 

From the commencement of the work until completion, acceptance and final takeover of the works 

by the Engineer, the Contractor shall take full responsibility for the care of all works including 

temporary works. In case any damage, loss or injury happens to the work or to any temporary 

works from any cause whatsoever, the Contractor shall at his own cost repair and make good the 

same so that on completion and at the time of final take over, the work shall be in good condition 

and in conformity in every respect with the requirements of the contract and the Engineer’s 

instructions. 

 

27) USE OF EXPLOSIVES 

 

Explosives shall not be used on the works or site by the Contractor without the written permission 

of the Engineer and only in the manner and to the extent such permission is given. When explosives 

are required for works they shall be stored in a special magazine, to be provided by the Contractor 

at his own cost, in accordance with the provisions of law on Explosives. The Contractor shall take 

all precautions in using the explosives and prevent damage to nearby properties and utilities. The 

Contractor shall also obtain necessary license for the storage and the use of explosives from the 

concerned authorities. All operations in which or for which explosives are used shall be at the risk 

and responsibility of the Contractor and the Contractor shall indemnify the Client/Employer/ 

Engineer and their employees in respect thereof. 

 

28) OCCUPATION AND USE OF LAND 

 

No land belonging to or in the possession of the Client/Employer/Engineer shall be occupied by 
the Contractor without written permission of the Engineer. The Contractor shall not use, or allow 

the site to be used for any purpose other than that of executing the works. 

 

29) EXCAVATED MATERIALS 

 

The Contractor shall not use, sell or otherwise dispose off, or remove, except for the purpose of 

this Contract sand, clay, ballast, earth, rock or any other substance or materials, which may be 

obtained from any excavation made. All such items shall be the property of the Client. The 

Contractor may be permitted by the Engineer to use the same for the purpose of works on mutually 

agreed payment terms.  

 

 

30) RELICS AND TREASURES 

 

All gold, silver, coins, oil and other minerals of any description, and precious stones of all kinds, 

treasures, antiques, fossils and other similar things, which shall be found in or at site, shall be the 

property of the Client and the Contractor shall duly preserve the same to the satisfaction of the 

Engineer, and from time to time deliver the same to such person or persons, as the Client/Engineer 

may appoint to receive the same. 

 

31) CO-OPERATION WITH OTHER CONTRACTORS  
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The Contractor shall in accordance with the requirements of the Engineer, cooperate with and 
afford all reasonable opportunities for carrying out the work by other Contractors engaged by the 
Client/Employer/Engineer or any other Authority. 

 

32) WORK DURING NIGHT 

 

Unless specifically provided elsewhere in the Contract, the Contractor shall not carry out any work 

between sunset and sunrise without the prior permission of the Engineer. In case of any grave 

emergency or in order to avoid risk to property and life or to prevent damage to utilities or to 

restore them, work may be done at night also without the prior permission of the Engineer, but 

intimation to this effect should be sent to him immediately. No increase in rates or extra payment 

shall be admissible for the night work. The Contractor shall make adequate lighting and safety 

arrangements for night working. He shall also be responsible for any claim on account of any 

injury to or loss of life, of any one, arising out of inadequate lighting, safety arrangements or due 

to any other failure of the Contractor. 

 

33) SHEDS, STORES, YARDS 

 

The Contractor shall at his own expense provide and maintain sheds, store-houses and yards at 

such locations and in such numbers as in the opinion of the Engineer are necessary for carrying 

out the works. The Engineer and the Engineer’s representatives shall have free access to the said 

sheds, storehouses and yards at any time for the purpose of inspecting the stock of materials and 

plant so kept in hand. Any materials or plant which the Engineer may object to shall not be brought 

upon or used in the works and shall forthwith be removed from the sheds, storehouses or yards by 

the Contractor. 

 

34) ENGINEER’S MATERIALS 

 

34.1 Materials to be supplied by the Engineer 

 

After the acceptance of tender, the Contractor shall make request in writing to the Engineer for the 
materials to be supplied by the Engineer, if any, in accordance with the approved programme for 
execution of works. 

 

34.2 Cost to be borne by Contractor 

 

The materials shall be issued to the Contractor at the Engineer’s depots or near the project site. 
The Contractor shall bear the cost of loading, transporting to site, unloading, storing safely under 

cover, as required. 

 

34.3 Return of surplus materials 

 

All surplus materials issued to the Contractor by the Engineer for use, incorporation or fixing in 

the works (including preparatory works, if any) shall, on completion of or before closure of works, 
be returned by the Contractor at his expense. However, the materials considered unserviceable by 

the Engineer shall not be taken back. 
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34.4 Credit for returned materials 

 

Surplus materials returned by the Contractor in acceptable condition to the Engineer shall be 
credited to the Contractor by the Engineer. 

 

34.5 Accountable of the materials issued by the Engineer including recovery etc. shall be in 
accordance with the Special Conditions of Contract. 

 

35) TOOLS, PLANT AND EQUIPMENT 

 

Except for any specific item mentioned in the contract, the Contractor shall have to make his own 

arrangements, at his own cost, Plant, Machinery and Equipment required for execution and 

completion of all works to the entire satisfaction of the Engineer. This shall also include all other 

associated equipment, tools/tackles, spare parts, POL, consumables, stores, manpower as required 

for the execution of works. 

 

36) PLANT AND MATERIALS OF THE CONTRACTOR 

 

36.1 Contractor’s plant/materials at site to be exclusive to the work 

 

All constructional plant and materials brought on the site by the Contractor be deemed to be 

exclusively intended for the execution of the work or part of the work and the Contractor shall not 
remove the same without the permission of the Engineer till completion of work or part of work. 

 

36.2 Removal of constructional plant/materials from site 

 

Upon completion of the works, the Contractor shall remove from the site all the said constructional 

plant remaining thereon and unused materials belonging to the Contractor. 

 

36.3 Loss or damage to constructional plant/materials 

 

The Employer/Engineer shall not at any time be liable for the loss of or damage to any of the said 
constructional plant, temporary works or materials. 

 

36.4 Assistance to Contractor for re-export of plant 

 

In respect of any constructional plant which the Contractor shall have imported for the purposes 
of the works, the Employer/Engineer may assist the Contractor, where required in procuring any 

necessary government consent for re-export of such constructional plant by the Contractor after 
the completion of the works. 

 

36.5 Assistance to Contractor for customs clearance  
 

The Employer/Engineer may assist the Contractor, where required, in obtaining clearance through 

the customs of constructional plant, material and other things required for the works. This shall 

not dilute in any way the Contractors' obligations and responsibilities under the contract. 

 

 

 

37) CONTRACTOR TO KEEP SITE CLEAR 
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During the progress of works, the Contractor shall keep the site reasonably clean and free from 
obstructions and shall store neatly construction plant and materials. 

 

38) HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

 

No quarters shall be provided by the Employer/Engineer for the accommodation of Contractor or 
any of his staff employed on works. 

 

Provision of labour Camp 

 

The Contractor, shall, at his own expense, make adequate arrangements for the housing, supply of 

drinking water, electricity, canteen and provision of latrines and urinals, for his staff and workmen 

employed on the work, directly or through petty Contractors or sub-Contractors and for temporary 

crèche (Bal-mandir) where 50 or more women are employed at a time. All camp sites shall be 

maintained in clean and good sanitary conditions, by the Contractor, at his own cost. 

 

Compliance with Rules for employment of labour 

 

The Contractor shall comply with all laws, bye-laws, rules and regulations in force, pertaining to 

employment of local or imported labour, and shall take all necessary precautions to ensure and 

preserve the health and safety of all staff/workmen, employed on the works directly or through 
petty Contractors or sub-Contractors. 

 

Medical facilities at site 

 

The Contractor shall, at his own cost, provide first aid and medical facilities at site as may be 
prescribed by the Engineer. 

 

Use of Intoxicants 

No sale of alcoholic drinks and/or intoxicating drinks or drugs shall be permitted by the Contractor 
at or near the site. The Contractor shall also ensure that no labour or employee is permitted to work 

at the site in an intoxicated state or under the influence of any drugs or drinks. 

 

39) ENGAGEMENT OF LABOUR 

 

The Contractor shall make his own arrangements for the engagement of all labour, except as 
provided otherwise in the contract. 
 

The Contractor shall not employ any labour below the age prescribed in any labour legislation, 
directly or through petty Contractors or sub-Contractors, for execution of the work. 

 

40) WAGES OF LABOUR 

 

40.1 Wages under relevant laws 

 

In dealing with labour and employees, the Contractor and his subcontractors (including piece rate 
and petty Contractors) shall comply fully with all laws and statutory regulations such as - 

 

Workmen’s Compensation Act, 1923 
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Payment of Gratuity Act,1972  
Employees Provident Funds and Miscellaneous Provisions Act, 1952 
Maternity Benefits Act, 1951 

Contract Labour (Regulations and Abolition) Act, 1970 

Minimum Wages Act 1948 

Payment of Wages Act 1936  
Equal Remuneration Act 1979 

Payment of Bonus Act 1965 

Industrial Dispute Act 1947  
Industrial Employment (Standing Orders) Act 1946 
Trade Union Act 1926  
Child Labour (Prohibition and Regulation) Act 1986 Inter-State Migrant Workmen (Regulation 

of Employment and Conditions of Service) Act 1979 

 

The Buildings and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act 1996andCess Act of 1996. The Factories Act 1948. 
 

and other laws or Regulations framed by competent legislative authorities from time to time as 
may be applicable. In accordance with the various Acts and Regulations with all upto date 

amendments, the Contractor shall ensure that he and his subcontractors (including petty and piece 

rate Contractors) observe strictly inter-alia the following: 

 

Wages paid are not less than those prescribed. 

Wages and other dues are paid regularly and in time.  
Liens/licenses are obtained as required under any of the acts or regulations.  
Maintain prescribed records, submit necessary statements to authorities concerned and display 
required notices.  
Take prompt action on any instructions / directions from the authorities under various labour 
laws. 

 

40.2 Claims on account of violation of labour laws  
 

If any moneys shall as a result of any instructions, directions or decisions from the authorities or 

claim or application made under any of the labour laws or regulations be directed to be paid by the 

Engineer because of any failure of the Contractor, such moneys shall be deemed to be moneys 

payable to the Engineer by the Contractor and on failure of the Contractor to repay the Engineer 

any moneys paid or to be paid as aforesaid within seven days after the same shall have been 

demanded, the Engineer shall be entitled to recover the amount from any moneys due or becoming 

due to the Contractor under this or any other contract with the Employer. The Engineer shall not 

be bound to contest any such claim or demand unless the Contractor makes a written request for 

it, and Contractor’s reasons for contesting are considered reasonable by the Engineer and the 

Contractor deposits the full cost that the Engineer may have to incur in contesting the case. 

 

41) REPORTING OF ACCIDENTS INVOLVING LABOUR 

 

The Contractor shall be responsible for safety of all employees/labour employed by him on works, 

directly or through petty Contractors or sub-Contractors and shall report accidents, occurring on 

works to the Engineer or the Engineer’s representative, and shall make every arrangement to render 

all possible assistance and to provide prompt and proper medical attention. In case of fatal accident, 

it will be Contractor’s responsibility to report accident to police keeping the Engineer advised of 
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the same. The compensation for affected workers or their relatives shall be paid by the Contractor 

in such cases with utmost expedition in accordance with the Workmen’s Compensation Act. 
  
42) SUPPLY OF WATER AND ELECTRIC POWER 

 

Unless otherwise provided elsewhere in the Contract, the Contractor shall be responsible for 

making arrangements at his own cost to obtain supply of water and/or electrical power, necessary 

for execution of the works and during defect liability period. In the event the Engineer is in a 

position to supply water or electrical power, or both, required for works, such supply shall be given 

only at one point. The cost of making necessary arrangements to the Engineer's distribution system 

and laying of necessary pipe line, specials, valves, meters etc. for water supply or the laying of 

underground/overhead conductor, circuit protection, electric power meters and transmission 

structures in case of electric power shall be borne by the Contractor. The Contractor shall also bear 

the running cost of water and power supplied, the rates for which shall be determined and notified 

by the Engineer. The decision of the Engineer on such cost shall be final and binding. Any increase 

in water/power tariff by supplying agencies shall also be borne by the Contractor. 

 

43) REPAIR TO DAMAGES 

 

The Contractor shall be responsible for rebuilding/repairs of any damage by any reasons not 

attributable to the design defect (where design is supplied by Engineer/Client) during execution of 

works or Defect Liability Period. In case the Contractor is unable or unwilling to execute such 

repair works promptly, the Engineer may get the same done by engaging another agency or using 

labour, materials andresources as may be considered necessary and the cost of such remedial works 

shall be recovered from the Contractor’s dues. The decision of the Engineer regarding reasons of 

the damage shall be final and binding. 
 

44) IMPLEMENTATION OF QUALITY, SAFETY, HEALTH AND ENVIRONMENT 

MANAGEMENT SYSTEM 
 
 

Contractor shall provide and ensure the use of safety gadgets like Safety- shoes, helmets, gloves, 

jackets, mask etc. as required for all workers and staff. The Contractor shall provide and erect 
safety barricades as required, display safety posters and instructions regarding safety. 

 

The Contractor shall prepare a Project Safety Manual and get it approved by the Project Head. The 

Contractor will own the ultimate responsibility of all aspects of Safety, Health and Environmental 
upkeep of the work place and its surroundings. 

 

The Contractor will facilitate safety checks and checks on compliance to all the norms as per the 
Project Safety Manual by PH or the nominated Safety Officer at regular interval. 

 

The Employer may, at their discretion undertake such corrective measures as deemed fit for 

immediate restoration of safe conditions at the work place at the cost of the Contractor and recover 

the cost from Contractor's running bills. The contractor will keep the Employer indemnified 

against any corrective action by the Employer. In addition to such recourse, the penalty for each 

violation will be enforced as under, without issuing any show cause notice for the same:- 
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S. Nature of Violation Penalty   

N.     

1.0 Non  preparation  of  Site  Safety Rs. 10,000/-   

 Plan before the first running bill.    

2.0 Violation of safety norms pointed Rs.10,000/- for each 

 out by inspecting officials, such violation subject to 

 as  deficient  documentations  or maximum 1%of the 

 safety   gadgets   or   lack   of contract value in all.  

 supervision/ process control etc.    

3.0 Injury   to   worker   leading   to Rs. 25,000/- for each case 

 stoppage of work    

4.0 Fatalities  to  workers  at  work Rs.  5.0  Lakh  for  each 

 related accidents mortality   

5.0 Repetition of violation May lead to termination 

  of work    
 
The Contractor shall arrange timely calibration of all his measuring and testing equipment at his 
own cost from reputed laboratory and supply of calibration certificates to the Engineer. 

 

The Contractor shall ensure maintenance and overhauling of all his plant and machinery as per 
guidelines issued by manufacturer/ vendor/ Engineer. 

 

The Contractor shall arrange to provide test certificates issued by manufacturers of materials 
supplied by him and also arrange the testing of materials from approved laboratory at his own cost, 

as required and supply test certificates to the Engineer. 

 

The Contractor shall provide work instructions/ check lists for proper execution of work. The 

Contractor shall also maintain all relevant records and documents properly and same shall be made 
available to the Engineer as required. 

 

45) MATERIALS AND WORKMANSHIP 

 

45.1 Material and workmanship as per Specifications 

 

ii. All materials and workmanship shall be as per the contract and in accordance with the 

Engineer’s instructions and shall be subjected to such tests as the Engineer may direct. The 

Contractor shall provide all such assistance, instruments, machines, labour and materials 

required for examining, measuring and testing any work and materials used. The Contractor 

shall supply samples of material before incorporating in the works for testing as may be 

selected and required by the Engineer. 

 

iii. The sources of materials to be used in the works shall be intimated to the Engineer and are 

subject to his approval. 

 

45.2 Supply of sample 

 

All samples shall be supplied by the Contractor at his own cost. 
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45.3 Cost of tests of Materials and Workmanship 

 

The cost of carrying out any tests in a reputed laboratory as acceptable to the Engineer shall be 
borne by the Contractor except for the materials to be supplied by the Engineer. 

 

46) REMOVAL OF IMPROPER MATERIALS AND WORKS 

 

i. The Engineer shall have the authority to order in writing from time to time: 

 

The removal from site within specified time, of any material, which in the opinion of the Engineer, 
is not in accordance with the Specifications and Conditions of the Contract. 

 

The substitution of defective material by approved quality material; and 

 

The removal and proper re-execution, notwithstanding any previous decision or interim payment 
thereof, of any work which in respect of materials or workmanship is not, in the opinion of the 
Engineer, in accordance with the contract. 

 

In case of default on the part of the Contractor in carrying out such order, the Engineer shall be 
entitled to get the same done by engaging another agency or by deploying labour, materials and 

other resources. All such cost shall be recovered from the Contractor’s dues. 

 

47) EXAMINATION OF WORK BEFORE COVERING UP 

 

No work or part of work shall be covered up or putout of view, without the prior approval of the 

Engineer or the Engineer’s representative. If any work shall be covered up or put beyond the reach 

of inspection/measurement without the prior approval of the Engineer or Engineer’s 

representative, the same shall be uncovered by the Contractor at his own cost. 

 

48) SUSPENSION OF WORKS ORDERED BY THE ENGINEER 

 

The Contractor shall, on the order of the Engineer, suspend the works or any part thereof, for such 

time, and in such manner, as the Engineer may consider necessary, and shall during such 
suspension, properly protect and secure the works so far as it is necessary in the opinion of the 

Engineer. 

 

The Contractor shall not be entitled to extra cost, if any, incurred by him during such suspension 

if such suspension is on account of weather conditions or requirement for execution of works or 

provided for in the Contract or for less than 30 days at a time for any other reason. The Contractor 

shall, however, be entitled for extension of time for completion of work as the Engineer may 

consider proper having regard to the period of suspension. However, if the suspension is ordered 

by the Engineer due to any default of the Contractor such as defective materials, workmanship 

etc., the Contractor shall not be entitled to any extension or extra cost incurred. 

 

49) DELAY AND EXTENSION OF CONTRACT PERIOD 

 

The time allowed for execution and completion of the works or part of the works as specified in 
the contract, shall be essence of the contract on the part of the Contractor. 
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As soon as it becomes apparent to the Contractor, that the work and / or portions thereof (required 

to be completed earlier), cannot be completed within the period(s) stipulated in the contract, or the 

extended periods granted, he shall forthwith inform the Engineer and advise him of the reasons for 

the delay, as also the extra time required to complete the works and / or portions of work, together 

with justification thereof. In all such cases, whether the delay is attributable to the Contractor or 

not, the Contractor shall be bound to apply for extension well within the period of 

completion/extended period of completion of the whole works and / or portions thereof. 
 

Extension due to modifications 

 

If any modifications are ordered by the Engineer or site conditions actually encountered are such, 

that in the opinion of the Engineer the magnitude of the work has increased materially, then such 
extension of the stipulated date of completion may be granted, as shall appear to the Engineer to 

be reasonable. 

 

Delays not due to Employer/Contractor. 

 

If the completion of the whole works (or part thereof which as per the contract is required to be 
completed earlier), is likely to be delayed on account of: 

 

Any force majeure event referred to in Clause 71.0 or  
 
Delay on the part of other Contractors engaged directly by the Client/Employer, on whose progress 

the performance of the Contractor necessarily depends or any relevant order of court or  
Any other event or occurrence which, according to the Engineer is not due to the Contractor’s 
failure or fault, and is beyond his control; 

 

The Engineer may grant such extensions of the completion period as in his opinion is reasonable. 

 

49.5 Delays due to Employer/Engineer. 

 

In the event of any failure or delay by the Employer/Engineer in fulfilling his obligations under 

the contract, then such failure or delay, shall in no way affect or vitiate the contract or alter the 

character thereof; or entitle the Contractor to damages or compensation thereof but in any such 

case, the Engineer shall grant such extension or extensions of time to complete the work, as in his 

opinion is / are reasonable. 

 

49.6 Delays due to Contractor and Liquidated Damages: 

 

If the delay in the completion of the whole works or a part of the works, beyond stipulated 

completion period, is due to the Contractor’s failure or fault, and the Engineer feels that the 

remaining works or the portion of works can be completed by the Contractor in a reasonable and 

acceptable short time, then, the Engineer may allow the Contractor extension or further extension 

of time, for completion, as he may decide, subject to the following: 
 

Without prejudice to any other right or remedy available to the Engineer, recover by way of 
liquidated damages and not as penalty, a sum equivalent to quarter of one percent (0.25%) of the 

contract value of the works, for each week or part of a week the Contractor is in default. 
 

If the delay relates only to a portion of the works with a separate and earlier completion period, 

the contract value shall be restricted to the cost of that portion of the works only. 
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The recovery on account of compensation for delay shall be limited to 5% of the contract value of 
the works, or the portion of the works, as the case may be. 

 

The recovery of such damages shall not relieve the Contractor from his obligation to complete the 
work or from any other obligation and liability under the contract. 

 

49.7 Engineer’s decision on compensation payable being final 

 

The decision of the Engineer as to the compensation, if any, payable by the Contractor under this 
clause shall be final and binding. 

 

49.8 Time to continue to be treated as the essence of contract in spite of extension of time. 

 

It is an agreed term of the contract that notwithstanding grant of extension of time under any of 

the sub-clauses mentioned herein, time shall continue to be treated as the essence of contract on 
the part of the Contractor. 

 

50) DETERMINATION OF CONTRACT DUE TO CONTRACTOR’S DEFAULT 

 

Conditions leading to determination of contract 

 

If the Contractor 

 

a. becomes bankrupt or insolvent, or, 

 

b. makes arrangements with or assignment in favour of his creditor, or agrees to carry out the 
contract under a committee of inspection of his creditors or 

 

c. being a company or corporation goes into liquidation by a resolution passed by the Board 
of Directors/ General Body of the share-holders or as a result of court order (other than 
voluntary liquidation for the purpose of amalgamation or reconstruction) ; or 

 

d. has execution levied on his goods or property or the works, or 

 

e. assigns or sublets the contract or any part thereof otherwise than as provided for under 
conditions of this contract, or 

 

f. abandons the contract, or 

 

g. persistently disregards instructions of the Engineer or contravenes any provisions of the 
contract, or 

 

h. fails to adhere to the agreed programme of work or fails to complete the worksor parts of 
the works within the stipulated or extended period of completion, or isunlikely to complete 
the whole work or part thereof within time because of poor record of progress; or 

 

i. fails to remove materials from the site, or pull down and replace work, after receiving 
notice from the Engineer to the effect that the said materials or works have been condemned 
or rejected, or 
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i fails to take steps to employ competent and/ or additional staff and labour, or 

 

j. fails to afford the Engineer or his representative proper facilities for inspectingthe works 
or any part thereof,  
or 

 

promises, offers or gives any bribe, commission, gift or advantage, either himself or 
through his partners, agents or servants to any officer or employee of the Engineer or the 
Employer, or to any person on their behalf, in relation to obtaining or execution of this or 
any other contract with the Employer, or 

 

d. suppresses or gives wrong information while submitting the tender. 

 

In any such case the Engineer on behalf of the Employer may serve the Contractor with a notice 

in writing to that effect and if the Contractor does not, within 7 days after delivery to him of such 

notice, proceed to make good his default in so far as the same is capable of being made good, and 

carry on the work or comply with such instructions as aforesaid to the entire satisfaction of the 

Engineer, the Employer shall be entitled after giving 48hours notice in writing to terminate the 

contract, as a whole in terms of sub-clause no. 8.4(b) and 8.4(c). 

 

ii. In such a case of termination, the Employer/Engineer may adopt the following courses 

 

a) Take possession of the site and any materials, constructional plants, equipment, stores, 
etc. 

 

b) Measure up the balance work from which the Contractor has been removed, and get it 

completed by another Contractor. The manner and method, in which such work is to be completed, 
shall be entirely at the discretion of the Engineer whose decision shall be final and binding. 

 

c) Carry out the balance work from which the Contractor has been removed, by the 
employment of the required labour, materials, plants and equipment and other resources. 

 

Entitlement of Employer/Engineer: 

 

In cases described in sub-clause 50.1 (ii) above, the Employer/Engineer shall be entitled to forfeit 

the Security Deposit and encash the Performance Security amount as a whole in terms of sub-
clause no.: 8.4. 

 

 

51) DETERMINATION OF CONTRACT ON EMPLOYER/ENGINEER’SACCOUNT: 

 

The Employer/Engineer shall be entitled to determinate the contract, at any time, should, in the 

Employer/Engineer’s opinion, the cessation of works becomes necessary, owing to paucity of 

funds or due to court orders or from any other cause whatsoever. Notice in writing from the 

Employer/Engineer of such termination and reasons therefore, shall be conclusive evidence 

thereof. In such a case, the value of approved materials actually brought to the site and of work 

done upto date by the Contractor, shall be paid for in full by the Employer/Engineer, at rates 
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specified in the contract. If rates for any materials or items of work are not available in the contract, 

these shall be fixed by the Engineer in terms of clause 59.0. 

 

In case of determination of contract on Employer/Engineer’s account as described above, the 

claims of the Contractor towards expenditure incurred by him in the expectation of completing the 

whole works, shall be admitted and considered for payment as deemed reasonable and are 

supported by the documents/vouchers etc. to the satisfaction of Employer/Engineer. The decision 

of the Employer/Engineer on the necessity and propriety of such expenditure shall be final and 

conclusive. 

 

However, the Contractor shall have no claim to any payment of compensation or otherwise, on 

account of any profit or advantage which he might have derived from the execution of the work in 

full but which he could not in consequence of determination of contract under this clause. 

 

Plant, Equipment and tools as well as unutilized materials supplied by the Employer / Engineer to 

the Contractor shall be returned inacceptable conditions at Engineer’s depot at Contractor’s cost. 

The Engineer shall be entitled to recover the cost of unreturned Plant, Equipment and tools as well 

as unaccounted materials from the Contractor. The amount to be recovered from the Contractor 

shall be decided by the Engineer whose decision in this regard shall be final and binding. The 

Contractor shall have to pay back unrecovered portion of advances made to him, together with 

accrued interest there on. In case, the Contractor defaults, the Engineer shall recover the amounts 

from any payment due to the Contractor, or from the Performance Security or by encashing the 

Bank Guarantees given by the Contractor for securing the advances or for any other purpose. This 

is without prejudice to other remedies available to the Employer/Engineer. 

 

52) DEATH OF CONTRACTOR/ PARTNER 

 

If the Contractor is an individual or a sole proprietary concern, and the individual or a sole 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, in that 

case, unless the Employer/Engineer is satisfied that the legal representative of the individual 

Contractor or of the sole proprietor, as the case may be, or in the case of partnership firm, all 

surviving partners are capable of carrying out and completing the contract, the Employer/Engineer 

shall be entitled to rescind the contract as to its incomplete part. In that event, the 

Employer/Engineer shall not be liable to pay anycompensation to the legal heirs of the deceased 

Contractor and / or to the surviving partners of the Contractor’s firm, on account of such 

cancellation of contract. The Engineer’s decision as to whether the legal representatives of the 

deceased Contractor or surviving partners of the Contractor are capable of carrying on and 

completing the contract shall be final and binding on the parties. Provided further that the legal 

representatives of the deceased Contractor or the surviving partners shall also not be liable to pay 

any damages, alleged or actually suffered by the Employer/Engineer, in respect of incomplete part 

of the contract. Any liability incurred by the deceased Contractor, or by the deceased partner of 

the contracting firm, before his death, shall be recovered from the legal representatives of the 

deceased Contractor or from the surviving partners of the said contracting firm as the case may be. 

 

53) EMPLOYMENT OF RETIRED OFFICERS / ENGINEER OF EMPLOYER / ENGINEER 

 

No Officer/Engineer of the Employer is allowed to work as a Contractor or his employee for a 
period of two years after his retirement/resignation from the service of the Employer without the 

prior permission of the Employer. 
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54) MODIFICATION TO CONTRACT 

 

In the event of any provisions of the contract requiring to be modified after the agreement has been 

signed, the modifications shall be made in writing and signed by the Employer/Engineer and the 

Contractor or his authorised representative. Such modifications will not be effective until the same 

have been signed by both the parties. Any verbal or written arrangements for abandoning, 

modifying extending, reducing or supplementing the contract, or any of the terms thereof shall be 

deemed to be provisional and shall not be binding on the Employer/Engineer unless and until the 

same are incorporated in a formal instrument and signed by the Employer/Engineer and the 

Contractor. 

 

55) MODIFICATIONS TO WORK  
 

TheEngineer shall be competent to order in writing to enlarge or extend, diminish or reduce the 

works or make any alterations in their design, character, position, site, quantities, dimensions or in 

the method of execution or use of materials for the execution thereof and to any additional works 

to be done or any work not to be done. 

 

The enlargement, extension, diminution, reduction, alterations or additions, referred to above shall 

in no way affect the validity of the contract, but shall be performed by the Contractor as provided 

therein and be subject to the same conditions, stipulations, obligations and rates as if they had been 

originally and expressly included and provided for in the Bill of Quantities, specifications and 

drawings, and the amount to be paid thereof shall be calculated in accordance with accepted rates 

and other extra items of works at the rates, determined as per contract. However, the rates of 

quantities exceeding 25% of those provided in Bill of Quantities shall be finalised as per clause 58 

of these conditions. 

 

56) RATES FOR ITEMS OF WORK TO BE ALL INCLUSIVE 

 

56.1 The rates entered in the accepted Bill of Quantities of the Contract, shall be all-inclusive 

and provide for works duly and properly completed in accordance with terms and conditions of 

the Contract and processes as mentioned in specifications and drawings (including revised 

drawings), relevant codes whether mentioned or not in the nomenclature of the item in Bill of 

Quantities. All rates quoted in the tender shall also deemed to include except specifically provided 

otherwise in the Contract: 

 

All materials, labour, tools and plant, stores, centering, shuttering, etc. 

 

Construction/Erection, maintenance and removal of all temporary works. 

 

All watching, lighting, pumping and draining unless otherwise providedfor. 

 

- All barriers and arrangements for safety of the property, utilities, public or 
employees/workers during the execution of works. 

 

- All sanitary and medical arrangements for labour camps. 

 

- The setting out of all works of construction, repair and up-keep of all centre lines, 
benchmarks, reference pillars etc. 
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- Site clearance except specifically provided otherwise in the Contract. 

 

56.2 Nothing extra shall be payable over the quoted rates, except as specifically provided in the 
Contract. 

 

56.3 All rates quoted in the Bill of Quantities shall be deemed to be inclusive of all types of 

direct and indirect taxes imposed by Central/State Govt. and local bodies such as GST, , , 

Royalties, Cess, Octroi and other levies as applicable and also include all import duties. The rates 

shall also be inclusive of all taxes, duties and other charges imposed outside the country on the 

production, manufacture, sale and transport of the Contractor’s equipment, plant, materials and 

supplies to be used on or furnished under the contract and on the services performed under the 

contract. No additional amount shall be paid or claim be entertained on this account by 

Employer/Engineer. 

 

56.4 The Contractor shall bear the cost of all royalties, fees and other payments in respect of 

patents, patents right and license(s) which may be payable to patentee, licensee or other person or 

corporation and shall obtain all necessary licenses/ permissions. In case of any breach (whether 

willfully or inadvertently) by the Contractor of this provision, the Contractor shall indemnify 

Employer, Engineer and their employees against all claims, proceedings, damages, costs, charges, 

loss and liability which they or any of them may sustain, incur or be put to by reason or in 

consequence directly or indirectly of such breach and against payment of any royalties, damages 

or other money which the Employer/Engineer may have to make to any persons or pay in total to 

the patent rights in respect of the users of any machine, instruments, process, articles matter or 

thing constructed, manufactured, supplied or delivered by the Contractor under this contract. 

  
57) ACCEPTED RATE APPLICABLE TILL THE COMPLETION OF WORK 

 

The rates as per the accepted Bill of quantities, shall be firm and hold good till the completion of 

the works, and no additional claim or amount shall be admissible on account of fluctuations in 
market rates, increase in taxes, levies, fees royalties etc. unless specifically provided for in the 

Contract. 

 

58) VARIATION IN QUANTITY OF ITEMS COVERED BY THE BILL OF QUANITITIES 
 

 

58.1 The quantities of items shown in the Bill of Quantities are approximate, and liable to vary 

during the actual execution of the work. The Contractor shall be bound to carry out and complete 

the stipulated work, irrespective of the variations in individual items, specified in the Bill of 

Quantities. 

 

58.2 Such variations in quantities shall be paid for in the manner laid down below (other than 

Lumpsum items): 

 

(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity of each individual item of the contract would be upto 25% of the quantity originally 

contracted, except in case of foundation work. 

 

(ii)The Contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever upto the limit of 25% variation in quantity 

of individual item of works.  
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(iii) In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, then same shall be executed at following rates  

 

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender;  

 

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular tender;  

 

(c) Variation in quantities of individual items beyond 150% will be avoided and would be 

permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 

awarded for that item in that particular tender.  

 

(d) Variation to quantities of Minor Value Item:  

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed 

for other items). A minor value item for this purpose is defined as an item whose original 

agreement value is less than 1 % of the total original agreement value.  

 

d.(i) Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that 

particular tender;  

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item 

in that particular tender;  

d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided 

and would be permitted only in exceptional unavoidable circumstances and shall 

be paid at 96% of the rate awarded for that item in that particular tender. 

 

 (iv) In case of foundation/geotechnical investigation work, no variation limit shall apply and the 

work shall be carried out by the Contractor on agreed rates irrespective of any variation. 

 (vi) The limit of 25% would apply on the individual items irrespective of the manner of quoting 

the rate (single percentage rate or individual item rate).  

 

 

 

59) ITEMS NOT INCLUDED IN THE BILL OF QUANTITIES 

 

59.1 If any item of work not provided for in the accepted Bill of Quantities and required to be 
executed for completion of work, the Contractor on receipt of instructions from the Engineer, shall 

be bound to carry out such items of work at the rates to be decided as per sub-clause 59.2 and 59.3. 

 

59.2 The rate for such extra items shall be derived from rate for similar items available in the 
accepted Bill of Quantities. 

 

59.3 In case rates cannot be derived from the accepted Bill of Quantities, the rate may be worked 
out on the following basis: 

 

Cost of materials and consumables at current market rates, as actually utilised in the final finished 
permanent work, including a reasonable percentage for wastage and cost of loading, unloading and 
transportation. 
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Cost of labour required for the work. 

 

Hire charges for plant and machinery, scaffolding, shuttering, forms, etc. required to be used at the 
site of the work. 

 

An amount of 10% of items (a), (b) and (c) above to allow for Contractor’s overheads, profits and 
other contingencies. 

 

59.4 In all cases where extra items of work are involved, for which there are no rates in the 
accepted Bill of Quantities, the Contractor shall give a notice to the Engineer, of at least 7 days 
before the need for their execution arises. 

 

Such a notice shall not however be necessary if the Engineer has already instructed in writing to 

take up such an item of work. To decide the rate, the Contractor shall furnish detailed analysis of 

the rates on the lines mentioned in sub-clause 59.2 and 59.3above and attend a meeting with 

Engineer to settle the rate as and when called for. The Contractor shall be bound to furnish the 

requisite details and to attend the meeting. 

 

59.5 Provisional payment for extra item 

 

In case mutually agreeable settlement of rates is not arrived at between the Engineer and the 

Contractor, the Contractor shall be bound to carry out the works at rates to be decided by the 
Engineer. In the absence of a finalised rate for a new item, the Engineer shall be entitled to certify 

payment to the Contractor based on a provisional rate fixedby the Engineer for the work done 

under the new item. This shall be subject to upward or downward adjustment after the rate is 
finalised by the Engineer for that item. 

 

59.6 The decision of the Engineer under this clause shall be final and binding. 

 

60) LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 

Any moneys due to the Contractor either alone or jointly with others, including the performance 

guarantee amount returnable to him may be withheld or retained or encashed by exercise of lien 

by the Client/ Employer/Engineer against any claim of the Client/ Employer/Engineer or any other 

branch, office department or subsidiary of the client/ Employer/Engineer in respect of a sum of 

money arising out of or under any contract other than the present contract made by the Contractor 

alone or jointly with the client/ Employer/Engineer or any other branch, office, department or 

subsidiary of the client/ Employer/Engineer. It is agreed term of contract that the sum of money 

so withheld or retained under this clause by the client/ Employer/Engineer, shall be kept withheld 

or retained till the claims arising out of or under the contract, are either mutually settled or 

determined by the Arbitrator, or by the competent court, as the case may be and that the Contractor 

shall have no claim for interest or damages whatsoever on this account or any other account, in 

respect of any sums of money withheld retained, under this clause and duly notified to the 

Contractor. 
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61) MEASUREMENTS OF WORK AND PAYMENTS 

 

Measurements 

 

The Contractor shall be paid for the works at rates in the accepted Bill of Quantities of the contract 

and extra items of work at rates determined under clause 59.0of these conditions. The measurement 
shall be taken by the Engineer or his representative in the presence of the Contractor or his 

authorised representative. 

 

Measurement of work at regular intervals 

 

The measurements of the work shall be taken in accordance with the contract during progress of 

work and at such intervals, as in the opinion of the Engineer or Engineer’s Representative shall be 

proper, having regard to the progress of the work. On an agreed date and time, the Engineer or his 

Representative shall take the on account or final measurements in the presence of the Contractor 

or his authorised representative. The Engineer or his authorised representative shall sign the 

measurements, which shall also be signed by the Contractor or his authorised representative as an 

acceptance of the measurements. If the Contractor or his representative fails to turn-up at the time 

of taking measurements inspite of notice to do so, the Engineer or his representative shall be 

entitled to record the measurements ex-parte and these shall be final and binding on the Contractor. 

 

Measurement of works as per records and drawings 
 

For the purpose of measuring such permanent works, as are to be measured by records and 

drawings, the Contractor shall prepare records and drawings at regular intervals and submit to the 

Engineer or Engineer’s representative for his scrutiny. 

 

In case, there is a discrepancy in the measurements of work done and the measurements as per 

drawings, measurements for the minimum of the two shall only be accounted for, provided the 

executed work is acceptable to the Engineer. 

 

The Engineer or the Engineer’s representative shall have the right to rectify any incorrect 
measurements and delete / correct any measurements if it is found at a later stage that the work is 
incomplete, defective and/or not conforming to the specifications. 
 

 

62) ON ACCOUNT PAYMENTS 

 

The Contractor shall be entitled to be paid from time to time, by way of “On-account” bills, only 

for such works, as in the opinion of the Engineer, the Contractor has executed in terms of the 

contract. Such payments shall be made at intervals to be decided by the Engineer depending upon 

the progress of work. Payment shall be made only on submission of bills along with measurements 

and necessary documents by the Contractor for scrutiny of the Engineer. The amount certified shall 

account for all deductions, including statutory deductions as for GST, income tax, etc., recoveries 

for advances and any amounts due from the Contractor. Such payments made by the Engineer shall 

not constitute any final acceptance of the measurements. In case of any discrepancy, the Engineer 

shall have the right to alter, modify, reduce or diminish the quantities or classification entered in 

the Measurement Books. In such cases, the Engineer shall have the right to recover any amount 

paid in an earlier bill/bills from any subsequent bill/bills and should the amount to be recovered 
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be more than the amount of the subsequent bills, the Contractor shall on demand from the Engineer 

immediately refund the amount to the Engineer within 7 days, failing which he shall have to pay 

interest @1% per month till the said extra amount is paid back by him. 

 

For materials brought to site by the Contractor, the Engineer may allow (interest free) payment @ 

75% cost of major materials brought to site for use in the works as secured advance which will 

normally be paid along with next on account payment. The payment of secured advance shall be 

made without any bank guarantee but on written request of the Contractor along with indemnity 

bond indemnifying Employer/Engineer against any loss and/or damages to the materials for which 

secured advance is sought by the Contractor. The indemnity bond shall be submitted on a non-

judicial stamp paper of minimum value of Rs.10/-duly not arised as per the format approved by 

the Engineer. The Contractor should supply necessary vouchers etc. as evidence that payment has 

been made by the Contractor for all the materials brought to site for which secured advance is 

sought by the Contractor. Secured advance shall be paid at the rates derived from the accepted rate 

of the item(s) for which the materials are to be consumed and procurement rates, whichever is 

lower. The Engineer’s decision as to the Quality, Quantity and value of the materials for which 

such secured advance is payable will be final and binding on the Contractor. The recovery of 

secured advance so made will bemade from the subsequent on account bills to the extent the 

materials are consumed in the work. 

 

The Engineer may on specific request and authorisation by the Contractor in writing release 

payments directly to the Suppliers, sub-contractors or petty contractors of the Contractor from the 
amount(s) certified, passed and due for payment to the contractor.. 

 

In cases of default by the Contractor, the Engineer may without any notice to the Contractor, 

release payments directly to the suppliers/sub-contractors and/or petty contractors of the 

Contractor. All such payments shall be recovered with interest @ 1.25% (including administrative 

charges) per month from the payments due to the Contractor. 

 

In exceptional circumstances, if the Contractor is not able to make prompt payments to his 

suppliers affecting supplies of materials and progress of work, the Engineer may (but shall not be 

obliged to) give assurance to the suppliers for payments against supply of materials/consumables 

to the Contractor. In this case, the Contractor shall give to the Engineer an undertaking in writing 

that cost of such materials if not paid by him may be directly paid to his suppliers and recovered 

from his dues. Such payments shall only be made after receipt of materials at site and verification 

of the payments by the Contractor. The recovery of such payments shall be made with interest @ 

1.25% (including administrative charges) per month from the next payment due to the Contractor. 

Total payments so made on behalf of the contractor shall not exceed 5% of the Contract value 

during the entire contract period.. 

 

The decision of the Engineer regarding exceptional circumstances and payments to be made to the 
suppliers, sub-contractors and petty contractors under the clause Nos. 62.3, 62.4 and 62.5 shall be 

final and binding on the Contractor. Such payments shall also not relieve the Contractor from any 

of his liabilities or obligations under the Contract. 

 

No payment under the contract shall be made to the Contractor before receipt of performance 

security. The Engineer shall also be entitled to with hold payment sunder the above sub-clauses in 
case the Contractor fails to get himself registered under GTS/labour laws or fails to fulfill his 

obligation under the contract. 
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63) FINAL MEASUREMENTS AND PAYMENTS 

 

As soon as possible after completion of work, the Contractor shall submit the final bill along with 

detailed measurements of work done, accountal of the materials, plant and machinery issued by 

the Engineer and all other statements, supporting documents required for finalisation of the bill. 

The final bill, measurements and documents submitted by the Contractor shall be scrutinised by 

the Engineer or his representative and in case the same are found not in order, the Engineer shall 

direct the Contractor to re-submit the final bill along with all details. On receipt of all requisite 

details and final bill from the Contractor, the Engineer shall have the final measurements taken, 

recorded and signed jointly. An accountable of any plant, equipment and materials issued by the 

Engineer to the Contractor, shall also be prepared and signed jointly. Based onthe final 

measurements and materials and plant and equipment accountable statements, the Engineer shall 

prepare the final bill. 

 

The Contractor shall sign the Engineer’s copy of the Final Bill Account in token of acceptance of 

the full and final value of the works performed under the contract, and submit a “No Claim 

Certificate” on the prescribed proforma along with a list of unsettled claims, if any. The Engineer 

shall then arrange to make payment against the final bill. 

 

64) MODE OF PAYMENT AND TAX DEDUCTION AT SOURCE 

 

64.1 MODE OF PAYMENT: 

 

64.1.1 All payments to the Contractor shall be made through Electronic Clearing System (ECS). 

The Contractor shall furnish his Banker’s details in addition to his own bank account details. All 

amounts payable to the Contractor shall be directly credited to his bank account. 

 

64.1.2 In case, the Contractor is having his account with a bank not having Electronic Clearing 
System (ECS),the Contractor may open a bank account with the bank having this facility. 

 

64.1.3 All payments to the Contractor shall be made by above means only unless specifically 
otherwise agreed by the Engineer in special circumstances for petty payments. 

 

64.2 Tax deduction at source 

 

Income tax and GST shall be deducted from the payments credited/released by Employer/Engineer 

to the Contractor against execution of work as per law of the land. The deductions shall be made 

as per prescribed rates prevalent from time to time unless a tax exemption certificate is produced 

by the Contractor. Amount of tax deduction shall be deposited with the concerned authorities and 

tax deduction certificate shall be issued by Employer/Engineer. The Employer/Engineer shall 

deduct at source taxes/duties under any other law/statute as may be applicable at the time of making 

payments. The Contractor shall furnish to the Engineer registration No. under GST and PAN (for 

TDS), as applicable. 

 

65) COMPLETION CERTIFICATE 

 

As soon as the work is completed, the Contractor shall give notice of such completion, whether of 

the whole of the works, or of any part of the work, for which a separate date of completion is 

stipulated in the contract, to the Engineer, and the Engineer, within 30 days of receipt of such 

notice, shall inspect the work and also arrange for carrying out of such tests as may be prescribed 
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under the contract or ordered by the Engineer. If the Engineer notices any incomplete item of work 

or any defect, which is to be rectified by the Contractor, or if any part or whole of the work fails 

to pass the specified tests, the 

 

Engineer shall furnish to the Contractor, the list of all such incomplete items of work, deficiencies, 

defects, failure to pass tests, etc., and may refuse to issue a Certificate of Completion to the 

Contractor. If in the opinion of the Engineer the work has been satisfactorily completed and has 

satisfactorily passed final test or tests that may be prescribed, the Engineer shall issue a certificate 

of completion showing the date of completion in respect of the work. The defect liability period, 

if any, shall commence from the date of completion indicated in such certificate. Provided that the 

Engineer may issue such a certificate with respect to any part of the works, before the completion 

of the whole of the works, which has been so completed and/or used by the 

Client/Employer/Engineer. When any such certificate is given in respect of a part of the work, 

such part shall be considered as completed and the defect liability period of such part shall 

commence from the date of completion indicated in such certificate. 

 

Completion certificate not to absolve the Contractor from his Responsibilities: 

 

The Certificate of Completion of Works referred to in sub-clause 65.1shall not absolve the 

Contractor from his liability to make good defects, imperfections and shrinkages or faults, which 

may appear during the defect liability period specified in the contract, arising in the opinion of the 

Engineer from materials or workmanship being not in accordance with the Contract. These shall 

be rectified and made good by the Contractor at his own cost. In case of the default on the part of 

the Contractor, to so make good the defects or deficiencies, the Engineer may employ labour, plant 

and machinery and materials or appoint another agency or Contractor, to make good such defects, 

imperfections, shrinkages and faults, and all expenses consequent and incidental thereto, shall be 

recovered from any money due to the Contractor under the contract including the Performance 

Security amount or from any money payable to the Contractor by the Employer/Engineer, under 

any other contract. 

 

66) CLEARANCE OF SITE ON COMPLETION 

 

On completion of works, the Contractor shall clear and remove from site all constructional plant, 

surplus materials, rubbish and temporary works of every kind, and leave the whole of the site of 

work clean, tidy and in a workman like condition to the satisfaction of the Engineer. This will be 

one of the pre-conditions for making the final payment to the Contractor. Such clearance may be 

made by the Engineer through any other agency at the expense of the Contractor in the event of 

the Contractor's failure to comply with this provision within 7 days after receiving notice to that 

effect from the Engineer. 

 

67) POST PAYMENT AUDIT 

 

It is an agreed term of the contract that the Employer reserves to himself the right to carry out a 

post payment audit or technical examination of the works, and the final bill including all supporting 

vouchers, abstracts, etc. If as a result of such examination, any over payment to the Contractor is 

discovered to have been made in respect of any work done, the Contractor will be bound to refund 

the same to the Engineer or may be adjusted against any dues of the Contractor. If any under 

payment is discovered, thesame shall be paid by the Engineer to the Contractor. Such payments or 

recoveries, however, shall not carry any interest. 
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68) DEFECT LIABILITY CERTIFICATE 

 

68.1 In the contract, the expression “Defect Liability Period” shall mean the period of defect 
liability prescribed elsewhere in the contract, commencing from the date of completion of the 
works, as certified by the Engineer. 

 

The Contractor shall maintain, rectify and make good at his own cost any defects/deficiencies, 
which may develop in the work or as notified by the Engineer during Defect Liability Period. 

However, maintenance during Defect Liability Period shall not include day to day upkeep, 

cleaning, custody and security of the work. 

 

68.2 The contract shall not be considered as completed, until a Defect Liability Certificate has 

been issued by the Engineer stating that the works have been completed and maintained to his 

satisfaction. Defect Liability certificate shall be issued by the Engineer, upon expiry of Defect 

Liability period or as soon thereafter as any works ordered during such period, have been 

completed to the satisfaction of the Engineer. 

 

68.3 No certificate other than “Defect Liability Certificate” shall be deemed to constitute final 
approval of the work or part of the work for which it is issued. 

 

69) UNFULFILLED OBLIGATIONS 

 

Notwithstanding the issue of Defect Liability Certificate, the Contractor and the Engineer shall 

remain liable for the fulfilment of any unfulfilled obligations under the provision of the contract, 

prior to the issue of the Defect Liability Certificate, and for the purpose of determination of the 

nature and extent of any such obligation, the contract shall be deemed to remain in force between 

the parties thereto. 

 

70) PRODUCTION OF VOUCHERS 

 

70.1 The Contractor, whenever required, shall produce for examination by the Engineer, any 

quotation, invoice, cost or other account books, vouchers, receipts, letters, memoranda or any copy 

of or extract from any such documents and also furnish information and returns, as may be 

required, relating to the execution of this contract. The Engineer’s decision on the question of 

relevancy of any documents, information or returns shall be final and binding on the Contractor. 

 

If any part or item of the work is allowed to be carried out by a sub-Contractor, the Engineer shall 

have power to secure the books of such sub-Contractor, through the Contractor, and shall have 
power to examine and inspect the same. 

 

71) FORCE MAJEURE 

 

71.1 If, at any time during the currency of the contract, the performance of any obligation (in 

whole or in part) by the Employer or the Contractor shall be prevented or delayed by reason of any 

war, hostilities, invasion, acts of public or foreign enemies, rebellion, revolution, insurrection, civil 

commotion, sabotage, large scale arson, floods, earthquake or any other act of God, large scale 

epidemics, nuclear accidents, any other catastrophic unforeseeable circumstances, quarantine 

restrictions, any statutory, rules, regulations, orders or requisitions issued by a Government 

department or competent authority (hereinafter referred to as "event”) then, provided notice of the 
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happening of such an event is given by either party to the other within 21 days of the occurrence 

thereof. 

 

a. Neither party by reason of such event be entitled to terminate the contract or have claim 
for damages against the other in respect of such non-performance or delay in performance. 

 

b. The obligations under the contract shall be resumed as soon as practicable after the event 
has come to an end or ceased to exist. 

 

c. If the performance in whole or part of any obligation under the contract is prevented or 
delayed by reason of the event beyond a period of 180 days, the contract may be fore-closed with 

mutual consent by giving a notice of 30 days without any repercussions on either side. 

 

d. In case of doubt or dispute, whether a particular occurrence should be considered an 

“event” as defined under this clause, the decision of the Engineer shall be final and binding. 

 

e. Works that have already been measured shall be paid for by the Engineer even if the same 
is subsequently destroyed or damaged as a result of the event. The cost of rebuilding or replacing 

any work that has been measured shall be borne by the Employer/Engineer. 

 

f. If the contract is fore-closed under this clause, the Contractor shall be paid fully for the 

work done under the contract, but not for any defective work or work done which has been 

destroyed or damaged before its measurement. The Engineer shall have the option to take over any 

plant and material lying at site, at rates provided for in the contract, failing that, as per rates which 

are determined to be fair and reasonable by the Engineer. 

 

71.2 If no notice is issued by either party regarding the event within 21 days of occurrence, the 
said event shall be deemed not to have occurred and the contract will continue to have effect as 
such. 

 

72) CLAIMS 

 

72.1 Monthly Statement of Claims: 
 

The contractor shall prepare and furnish to the Engineer once in very month an account giving full 

and detailed particulars of all claims for any additional expenses to which the Contractor may 

consider himself entitled to and of all extra or additional works ordered by the Engineer which he 

has executed during the preceding month and no claim for payment for and such works will be 

considered which has not been included in such particulars. 

 

Non-receipt of statement of claims shall be construed that contractor has 'no claim'. 

 

72.2 Signing of “No Claim” Certificate: 

 

The contractor shall not be entitled to make any claim whatsoever against HRIDC under or by 

virtue of or arising out of this contract, nor shall HRIDC entertain or consider any such claim, if 

made by the Contractor, after he shall have signed a “No Claim” Certificate in favour of HRIDC 

in such form as shall be required by HRIDC after the works are finally measured up. The 

Contractor shall be debarred from disputing the correctness of the item covered by “No Claim” 

Certificate or demanding a clearance to arbitration in respect thereof. 
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73) SETTLEMENT OF DISPUTES 

 

All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract, whether during the progress of the work or after its completion and whether before or 

after the determination of the contract, shall be settled as under, provided that matters for which 

provision has been made in clauses 20.3, 36.5, 40.1, 40.2, 49.7, 50.0, 51.0, 59.0, 61.2 and 72.2 of 

General Conditions of Contract or in any clause of the Special Conditions of Contract shall be 

deemed as ‘excepted matters’ (matters not arbitrable) and decision of the Employer thereon, shall 

be final and binding on the contractor; provided further that 'excepted matters' shall stand 

specifically excluded from the purview of this clause. 

 

 

73.1 Mutual Settlement 

 

All such disputes or differences shall in the first place be referred by the Contractor to the 

Employer in writing for resolving the same through mutual discussions, negotiations, deliberation 

etc. associating representatives from both the sides and concerted efforts shall be made for reaching 

amicable settlement of disputes or differences. 

 

73.2 Conciliation/Arbitration 

 

73.2.1 It is a term of this contract that Conciliation/ Arbitration of disputes shall not be 
commenced unless an attempt has first been made by the parties to settle such disputes, within 120 

days of submission of monthly statement of such claim, through mutual settlement. 
 

73.2.2 In the event of failure to resolve any dispute or difference between the parties hereto as to 

the construction or operation of this contract, or the respective rights and liabilities of the parties 

on any matter in question, dispute or difference on any account or as to the withholding by the 

Employer of any certificate to which the contractor may claim to be entitled to, through mutual 

settlement, the Contractor may refer such matters to the Managing Director in writing within 60 

days from the date of failure of amicable settlement of such disputes or differences for settlement 

through Conciliation. 

 

If the efforts to resolve all or any of the disputes through Conciliation fail, the Contractor may 

refer to the Managing Director of the Employer for settlement of such disputes or differences 

through Arbitration. No disputes or differences shall be referred to Arbitration after expiry of 60 

days from the date of notification of the failure of Conciliation. 

 

73.2.3 The demand for Conciliation or Arbitration shall specify the matters which are in question, 

or subject of the dispute or difference as also the amount of claim item wise. Only such dispute(s) 

or difference(s) in respect of which the demand has been made, together with counter claims or set 

off, given by the Employer, shall be referred to Conciliation or Arbitration and other matters shall 

not be included in the reference. 

 

73.2.3(a) The Arbitration proceeding shall be assumed to have commenced from the day, a written 
and valid demand for arbitration is received by the Employer. 
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73.2.3(b) The claimant shall submit his claim stating the facts supporting the claim along with all 
relevant documents and the relief or remedy sought against each claim within a period of 30 days 
from the date of appointment of the Arbitral Tribunal. 

 

73.2.3(c) The Employer shall submit its defence statement and counter claim(s), if any, within a 
period of 60 days of receipt of copy of claim from Tribunal thereafter unless otherwise extension 
has been granted by Tribunal. 

 

73.2.3(d)Place of Arbitration:  
The conciliation/ arbitration proceedings shall be held at a place decided by Conciliator/ Arbitrator. 

 

73.2.4 No new claim shall be added during proceedings by either party. However, a party may 

amend or supplement the original, claim or defence thereof during the course of arbitration 

proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

 

73.2.5 If the contractor(s) does/do not present his/their specific and final claim in writing, within 

a period of 90 days of receiving the intimation from the Employer that the final bill is ready for 

payment, he/they will be deemed to have waived his/their claim(s) and the Employer shall be 

discharged and released of all liabilities under the contract in respect of these claims. 

 

73.3 No suspension of work 
 

The Obligations of the Employer, the Engineer and the Contractor shall not be altered by reasons 

of conciliation / arbitration being conducted during the progress of works. Neither party shall be 

entitled to suspend the work on account of conciliation/ arbitration and payments to the Contractor 

shall continue to be made in terms of the contract. 

 

73.4(a)(i)Sole Conciliator/Sole Arbitrator: 

 

In cases where the total value of all claims/counter-claims in question added together does not 

exceed `2.00 Crore (Rupees Two Crores), the Arbitral Tribunal shall consist of a sole arbitrator 

who shall be an officer of HRIDC not below GM level, nominated by the Managing Director. The 

sole arbitrator shall be appointed by the Managing Director of the Employer within 60 days from 

the day when a written and valid demand for arbitration is received by the Employer. 

 

73.4(a) (ii)Arbitration Tribunal:  
In cases where the total value of all claims/counter-claims exceeds `2.00 Crore, the Arbitral 
Tribunal shall consist of a panel of three Officers not below GM level. 

 

For this purpose, the Employer will send a panel of more than 3 names to the contractor, within 

60 days from the day when a written and valid demand for arbitration is received by the Employer. 

Contractor will be asked to suggest to the Managing Director at least 2 names out of the panel for 

appointment as contractor’s nominee within 30 days from the date of dispatch of the request by 

the Employer. The Managing Director shall appoint at least one out of them as the contractor’s 

nominee and will, also simultaneously appoint the balance number of arbitrators either from the 

panel or from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 

arbitrators so appointed. The Managing Director shall complete this exercise of appointing the 

Arbitral Tribunal within 30 days from the receipt of the names of contractor’s nominees. While 

nominating the arbitrator sit will be necessary to ensure that one of them is from the Accounts 
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Department. An officer of AGM rank of the Accounts Department shall be considered of equal 

status to the GM of the other departments of HRIDC for the purpose of appointment of arbitrator. 

 

73.4(a) (iii)The minimum qualifications of Conciliator/ Arbitrator shall be graduate in the 

respective field. He will be a working officer with a minimum of 20years’ service. He should be 

clear from the vigilance angle and should be a person with reputation of high technical/ commercial 

ability and integrity. Also, he should not have associated with the contract to which the dispute 

pertains. 

 

73.4(a)(iv) If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator or vacates his/their office/offices or is/are unable or 

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the opinion 

of the Managing Director fails to act without undue delay, the Managing Director shall appoint 

new arbitrator/ arbitrators to act in his/their place in the same manner in which the earlier arbitrator/ 

arbitrators had been appointed. Such reconstituted Tribunal may, at its discretion, proceed with the 

reference from the stage at which it was left by the previous arbitrator(s). 

 

73.4(a)(v) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits 

or otherwise, as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties 

hereto to do or cause to be done all such things as may be necessary to enable the Arbitral Tribunal 

to make the award without any delay. The Arbitral Tribunal should record day-to-day proceedings. 

The proceedings shall normally be conducted on the basis of documents and written statements. 

 

73.4(a)(vi)While  appointing  arbitrator(s)  under  sub  clause  73.4(a)(i),  73.4(a)(ii)  and  
73.4(a)(iv) above, due care shall be taken that he/they is/are not the one/those who had an 

opportunity to deal with the matters to which the contract relates or who in the course of his/their 

duties as HRIDC employee expressed views on all or any of the matters under disputes or 

differences. The proceedings of the Arbitral Tribunal or the award made by such Tribunal will, 

however, not be invalid merely for the reason that one or more arbitrator had, in the course of his 

service, opportunity to deal with the matters to which the contract relates or who in the course of 

his/their duties expressed views on all or any of the matters under dispute. 

 

73.4(b)(i) The arbitral award shall state item-wise, the sum and reasons upon which it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred there from. 

 

73.4(b)(ii) A party may apply for corrections of any computational errors, any typographical or 

clerical errors or any other error of similar nature occurring in the award of tribunal within 60 days 
of the receipt of the award. 

 

73.4(b)(iii)A party may apply to tribunal within 60 days of the receipt of award to make an 
additional award as to claims presented in the arbitral proceedings but omitted from the arbitral 

award. 

 

73.5 In case of the Tribunal, comprising of three members, any ruling or award shall be made by 

a majority of members of Tribunal. In the absence of such a majority, the views of the Presiding 
Arbitrator shall prevail. 

 

73.6 Where the arbitral award is for the payment of money, no interest shall be payable on whole 

or any part of the money for any period till the date on which the award is made. 
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73.7 The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include 

fee of the Conciliator/ Arbitrator(s) as per the rates fixed by the Employer from time to time and 

the fee shall be borne equally by both the parties. Further, the fee payable to the arbitrator(s) would 

be governed by the instructions issued on the subject by the Employer from time to time 

irrespective of the fact whether the arbitrator(s) is/are appointed by the Employer or by the court 

of law unless specifically directed by Hon'ble court otherwise on the matter. 

 

73.8 Settlement through Court: 

 

It is a term of this contract that the Contractor shall not approach any Court of Law for settlement 

of such disputes or differences unless an attempt has first been made by the parties to settle such 
disputes or differences through clauses73.1and73.2. 

 

73.9 The Conciliation and/or Arbitration proceedings shall be governed by the provisions of the 

Indian Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment thereof 

and the rules made thereunder and for the time being in force. 

 

73.10 The language of proceedings, documents or communications shall be in English and the 
award shall be made in English in writing. 

 

73.11 Award to be final and binding on all parties: 

 

An arbitral award shall be final and binding on all parties, as per provision of Arbitration and 
Conciliation Act, 1996. 

 

73.12 Exception: 

 

For settlement of disputes with central PSUs, the procedure as per existing orders of Permanent 
Machinery for Arbitration (PMA), Bureau of Public Enterprises, Govt. of India shall be followed. 

 

73.13 JURISDICTION OF COURTS: 

 

Jurisdiction of courts for dispute resolution shall be Chandigarh/Gurugram.  
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ANNEXURE-I 

FORM OF AGREEMENT 

 

(To be executed on requisite value of stamp Papers) 

 

AGREEMENT 

 

THIS AGREEMENT made on ____________ day of ________ (Month/year) between Haryana 
Rail Infrastructure Development Corporation Limited, acting through Managing Director 

(hereinafter called “the Employer/Engineer”) of the one part and  
__________________________________________________ (name and address of the 
Contractor) (hereinafter called “the Contractor”) of the other part. 
 

 

WHEREAS the Employer is desirous that certain works should be executed by the  
Contractor viz. Contract No.____________  
___________________________________________ (hereinafter called “the Works”, and has 
accepted a Bid by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

In this Agreement, words and expressions shall have the same meaning as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 

 

The following documents shall be deemed to form and be read and construed as part of this 
Agreement: 

 

i. Letter of Acceptance of Tender 

ii. Notice Inviting Tender  
iii. Instructions to the Tenderers 

iv. Appendix to Tender 

v. Form of Bid 

vi. Special Conditions of the Contract  
vii. General Conditions of Contract 

viii. Technical Specifications 

ix. Relevant codes and Standards 

x. Drawings  
xi. Bill of Quantities 

 

In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the 

Contract. 

 

The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein the Contract Price orsuch other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 
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IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year 
first before written. 
 

 

(Name, Designation and address of  (Name, Designation and address of 

the authorized signatory)  the authorized signatory) 
   

Signed for  and  on  behalf  of  the  Signed for  and  on  behalf  of  the 

Contractor in the presence of:  Employer in the presence of: 
   

Witness:  Witness: 
   

1.  1. 

   

2.  2. 

   

 

Name and address of the witnesses to be indicated.  
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ANNEXURE-II 
 

 

PERFORMANCE BANK GURANTEE (UNCONDITIONAL) 
 
 
 

 

To 

 

Haryana Rail Infrastructure Development Corporation Limited, 

Name & Address. 
 

 

[Acting through ______________________(Project Incharge) & Address of the Project] 

 

WHEREAS __________________ [name and address of contractor] (hereinafter called “the 
Contractor”) has undertaken, in pursuance of Contract No.____________________  
dated __________ to execute ____________________________________________________ 
[name of Contract and brief description of Works] (hereinafter called “the Contract.”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish 

you with a Bank Guarantee by any Scheduled Bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of ______________________ [amount of Guarantee], 

____________________________________________ [amount in words], such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or 

sums within the limits of _______________  
[amount of Guarantee] as aforesaid without your needing to prove or to show grounds or reasons 
for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

 

This guarantee shall be valid up to _______ (a date 60 days from the date of completion of the 
work). 
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SIGNATURE AND SEAL OF THE GUARANTOR  
 

Name of Bank:  
Address:  
Date:  
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ANNEXURE-III 
 

 

BANK GURANTEE FOR RELEASE OF 50% OF RETENTION MONEY 
 

 

To  
Haryana Rail Infrastructure Development Corporation Limited, 

Name & Address. 

[Acting through ______________________(Project Incharge) & Address of the Project] 

 

WHEREAS __________________[name and address of contractor*] (hereinafter called 

“the Contractor”) has undertaken, in pursuance of Contract 

No.____________________________________ dated __________ to execute  
________________________________________________________ [name of Contract and 
brief description of Works] (hereinafter called “the Contract.”); 

 

AND WHEREAS it has been agreed by you in the said Contract that the Contractor has option to 

get release 50% of the Retention Money against un-conditional Bank Guarantee from any 
Scheduled Bank acceptable to you as security for compliance with Contractor’s obligation in 

accordance with the contract (Sub clause _________). 

 

AND WHEREAS the Contractor has opted to get released the 50% of the retention money against 
an unconditional Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the Contractor, up to a total of _______________ [amount of Guarantee],  
___________________________ [amount in words], such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within the limits 

of __________ [amount of Guarantee] as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

 

This guarantee shall be valid upto _______ (till the HRIDC International Limited certifies 
repayment of retention money in accordance with Sub-clause 8.5 of General Conditions of 

Contract). 
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SIGNATURE AND SEAL OF THE GUARANTOR  
 

Name of Bank:  
Address:  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


