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Tender Document 

(TOP SHEET) 

A. Brief Details of Tender: 

 

Description Particulars of tender 

Mode of Tender Online E-tender 

Tender Notice No. Tender No: HRIDC/FS/DPR/313/2022 

Full name of work Providing Consultancy Services for Feasibility Study 

and Preparation of Detailed Project Report (DPR) for 

various projects in Haryana Rail Infrastructure 

Development Corporation Limited 

Approx. cost Rs. 9,25,00,030/- (Including GST) 

Earnest money amount/Bid Security Rs. 6,12,500/- 

Tender document cost Rs. 29,500/- (Including GST) 

E- service fees Rs. 1000 + 18% GST 

Completion period    36 Months 

Availability of tender document on e-

procurement portal of Haryana Govt. 

Tender documents will be available on e- 

procurement portal Haryana Government i.e. 

https://etenders.hry.nic.in 

From  14.07.2022  at 17:00  Hrs  to 10.08.2022  upto     

15:00 hrs.  

Last date & Time to upload the tender 

Documents 

10.08.2022 upto 15:00 Hrs 

Date & Time of Opening of Tender 10.08.2022 upto 15:30 Hrs 

 

Note: Only one single percentage above/below/at par against each schedule for the tender shall 

be quoted by the tenderer in the financial schedule and any tenderer quoting rates other than 

percentage shall be summarily rejected 

 

  

https://etenders.hry.nic.in/


 

4 

HRIDC/FS/DPR/313/2022 

1. NOTICE FOR INVITATION OF TENDER (NIT) 

Tender No. HRIDC/FS/DPR/313/2022                   

1.1. Haryana Rail Infrastructure Development Corporation Limited (HRIDC), a joint venture 

Company of Ministry of Railways and Government of Haryana, having its office at SCO 17-

18-19, 3rd Floor, Sector-17A, Chandigarh, India, invites Online Open e-Tender for the 

following works on prescribed electronic forms. Submission of manual tender is not permitted. 

 

1.2. Name of Work: Providing Consultancy Services for Feasibility Study and Preparation of 

Detailed Project Report (DPR) for various projects in Haryana Rail Infrastructure Development 

Corporation Limited. 

Details of NIT: 

a) Estimated Cost of Work Rs. 9,25,00,030/- (Including GST) 

b) Earnest Money Deposit (EMD) and 

E- Service fees. 

1. Amount of EMD: Rs. 6,12,500/- 

2. Amount of e- service fees Rs. 1000/- + GST 

(Non-refundable) 

Note: The online payment of EMD, e-Service 

fees and Tender document cost are essential. 

No other mode of payments is acceptable. 

c) Cost of Tender Document Rs. 29,500/- (Including GST) (Non-

refundable). 

d) Completion period  36 Months 

e) Availability of tender Document From 14.07.2022 at 17:00 hrs. on e-

procurement portal of Haryana Govt.  

f) Date and time of submission of 

Online e-Tender on the e procurement 

portal of Haryana Govt. 

Tender submission start date: 02.08.2022 at 

15:00 Hrs 

Tender submission end date: 10.08.2022 at 

15:00 Hrs 

g) Date & Time of opening of e-Tender 10.08.2022 at 15:30 Hrs 

h) E-tender portal for Uploading of 

tender Documents, Corrigendum/ 

Addendum, Award of Work etc. 

https://etenders.hry.nic.in 

 
1.3. Deleted. 

1.4. Tenderer/s are advised to note the eligibility and minimum qualifying criteria specified in the 

“Instruction to tenderer/s” stipulated in the Tender document. 

1.5. Availability of Tender documents: The tender documents and Addendum/Corrigendum (if any) 

will be available free of cost for downloading on e-procurement portal of Haryana Govt. as 

mentioned in clause 1.2 of NIT (Details of NIT). However, it will be the responsibility of the 

tenderer/s to download complete tender documents and to check and see issuance of addendum 

/ corrigendum (if any). The addendum / corrigendum, if any, shall be made available only on 

the e- procurement portal of Haryana Govt. 

https://etenders.hry.nic.in/
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1.6. E-tenders must be accompanied with EMD, cost of tender document & e- service fees of 

requisite amount online mode as stipulated in clause 1.2 of NIT and specified in the Tender 

document. Any tenders received without EMD, cost of tender document & eservice fees shall 

be summarily rejected 

1.7. For MSEs / Startup business, e-tenders must be accompanied with the details as stipulated in 

the tender document. Such tenderer/s shall also upload the scanned copies of these details in 

their online tender before the last date and time mentioned therein. 

1.8. Last Date of Receipt and opening of Tenders: Tender submissions shall be done online on e-

procurement portal of Haryana Govt. as mentioned in clause 1.2 of NIT. Tenderer/s to take note 

of uploading the mandatory scanned documents towards EMD and other documents as stated 

in the tender document. Submission of tender shall be closed automatically after the last date 

and time on e-procurement portal of Haryana Govt. after which no tender document can be 

uploaded. 

1.9. General Instructions on e-tendering. 

1.9.1. Tender shall be valid for a period of 90 days from date of opening of tender including Addenda/ 

Corrigendum issued if any and shall be accompanied with a EMD of the requisite amount. 

 

1.9.2. HRIDC reserves the right to accept or reject any or all tenders any time without assigning any 

reasons. No tenderer/s shall have any cause of action or claim against the HRIDC for rejection 

of tender/s. 

 

1.9.3. Tenderer/s are advised to keep in touch with e-procurement portal of Haryana Govt. for any 

updates. 

1.9.4. The payment for EMD, Tender Document Fees and e-Service Fee shall be made by eligible 

tenderer/s online directly through net banking or payment Gateway, please refer to ‘Online 

Payment Guideline’ available at the Single e-Procurement portal of GoH (Govt. of Haryana) 

and also mentioned under the Tender Document. 

1.9.5. Intending tenderer/s will be mandatorily required to online sign-up (create user account) on the 

website https://etenders.hry.nic.in to be eligible to participate in the e-Tender. He/ She will be 

required to make online payment of above-mentioned EMD, tender document cost and e-service 

fees. The intended tender, who fails to pay EMD & other fees under the stipulated time frame, 

shall not be allowed to submit his / her tenders for the respective event/ Tenders.  

1.9.6. The interested tenderer/s must remit the funds to the beneficiary account number specified under 

the online generated challan. The intended tenderer/s Agency thereafter will be able to 

successfully verify their payment online and submit their tender on or before the expiry 

date & time of the respective events/Tenders at https://etenders.hry.nic.in 

1.9.7. The interested tenderer/s shall have to pay mandatorily e-Service fee, tender document cost 

(under document fee– Non-refundable) as given in clause 1.2 of NIT online by using the service 

of secure electronic gateway. 

1.9.8. The interested tenderer/s are requested to go through below Instructions Regarding Electronic 

e-Tendering System’. 
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1. Registration of Tenderers on e-tendering Portal:  

a. Tenderers are required to enroll on the above-mentioned e-Procurement portal by 

clicking on the link “Online Tenderer Enrollment” on the Portal which is free of charge. 

b. As part of the enrolment process, the Tenderers will be required to choose a unique 

username and assign a password for their accounts. 

c. Tenderers are advised to register their valid email address and mobile numbers as part 

of the registration process. These would be used for any communication from the e-

procurement Portal. 

2. Obtaining a Digital Certificate: 

a. The Tenders submitted online should be encrypted and signed electronically with a 

Digital Certificate to establish the identity of the Tenderer Tender online. These Digital 

Certificates are issued by an Approved Certifying Authority, by the Controller of 

Certifying Authorities, Government of India. 

b. A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN 

Card) and Address proofs and verification form duly attested by the Bank Manager/ 

Postmaster/ Gazetted Officer. Only upon the receipt of the required documents, a 

digital certificate can be issued. For more details please visit the website– 

https://etenders.hry.nic.in.. 

c. The Tenderers may obtain Class-II or III digital signature certificate from any 

Certifying Authority or Sub-certifying Authority authorized by the Controller of 

Certifying Authorities or may obtain information and application format and 

documents required for the issue of digital certificate from. 

d. The Tenderer must ensure that he/she comply by the online available important 

guidelines at the portal https://etenders.hry.nic.in for Digital Signature Certificate 

(DSC) including the e-Token carrying DSCs. 

For any queries related to e-tendering process (registration, online e-bid 

submission/withdrawal, uploading of documents), Tenderer may contact the below 

representative of NIC: 

Ms. Manju Aggarwal  

Technical Director,  

Scientist-E, NIC.  

Panchkula.  

E - mail: a.manju@nic.in  

Help Desk: 0172 – 584257, 94170-69017. 

 

e. Tender for a particular tender must be submitted online using the digital certificate 

(Encryption & Signing), which is used to encrypt and sign the data during the stage of 

bid preparation. In case, during the process of a particular tender, the user loses his 

digital certificate (due to virus attack, hardware problem, operating system or any other 

problem) he will not be able to submit the bid online. Hence, the users are advised to 

keep a backup of the certificate and also keep the copies at safe place under proper 

security (for its use in case of emergencies). 

https://etenders.hry.nic.in/
mailto:a.manju@nic.in
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f. In case of online tendering, if the digital certificate issued to the authorized user of a 

firm is used for signing and submitting a bid, it will be considered equivalent to a no-

objection certificate/power of attorney /lawful authorization to that User. The firm has 

to authorize a specific individual through an authorization certificate signed by all 

partners to use the digital certificate as per Indian Information Technology Act 2000. 

Unless the certificates are revoked, it will be assumed to represent adequate authority 

of the user to bid on behalf of the firm in the department tenders as per Information 

Technology Act 2000. The digital signature of this authorized user will be binding on 

the firm. 

g. In case of any change in the authorization, it shall be the responsibility of management/ 

partners of the firm to inform the certifying authority about the change and to obtain 

the digital signatures -7- of the new person / user on behalf of the firm / company. The 

procedure for application of a digital certificate however will remain the same for the 

new user. 

h. The same procedure holds true for the authorized users in a private/Public limited 

company. In this case, the authorization certificate will have to be signed by the 

directors of the company. 

3. Opening of an Electronic Payment Account: 

For purchasing the tender documents online, Tenderers are required to pay the tender 

documents fee online using the electronic payment gateway service through their Debit 

Cards & Internet Banking accounts. For online payments guidelines, please refer to the 

Home page under tab “Guidelines for hassle free Bid Submission” of the e-procurement 

Portal of Government of Haryana, https://etenders.hry.nic.in. 

 

4. Pre-requisites for online Tendering: 

In order to operate on the electronic tender management system, a user’s machine is 

required to be set up. A help file on system setup/Pre-requisite can be obtained from 

National Informatics Center or downloaded from the home page of the website - 

https://etenders.hry.nic.in the link for downloading required java applet & DC setup are 

also available on the Home page of the e-tendering Portal. 

 

5. Online Viewing of Detailed Notice Inviting Tenders: 

The Tenderers can view the detailed N.I.T and the time schedule (Key Dates) for all the 

tenders floated through the single portal e-tendering system on the Home Page at 

https://etenders.hry.nic.in 

 

6. Download of Tender Documents: 

The tender documents can be downloaded free of cost from the e-tendering portal 

https://etenders.hry.nic.in 

 
7. Key Dates: 

The Tenderers are strictly advised to follow dates and times as indicated in the online 

Notice Inviting Tenders. The date and time shall be binding on all Tenderers. All online 

activities are time tracked and the system enforces time locks that ensure that no activity 

or transaction can take place outside the start and end dates and the time of the stage as 

defined in the online Notice Inviting Tenders. 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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8. Online Payment of Tender Document Fee, eService fee & Tender Preparation & 

Submission (Technical & Commercial/ Financial Bid): 

a. Online Payment of Tender Document Fee + e-Service fee: The online payment for 

Tender document fee and e-Service Fee shall be made using the secure electronic 

payment gateway by Tenderers online directly through Debit Cards & Internet Banking 

accounts. The secure electronic payments gateway is an online interface between 

Contractors and Debit card/ online payment authorization networks. 

b. Preparation & Submission of online Applications/Tenders: 

i) Detailed Tender documents may be downloaded from e-tendering website 

(https://etenders.hry.nic.in) from 17.05.2022 at 05:00 PM to 27.05.2022 upto 03:00 

PM and tender mandatorily be submitted online following the instructions 

appearing on the screen. 

ii) Scan copy of Documents to be submitted/uploaded for Technical& Commercial bid 

under online Technical Envelope: The required documents as indicated in this 

tender document shall be prepared and scanned in different file formats (in PDF 

/JPEG/MS WORD format such that file size is not exceed more than 10 MB) and 

uploaded during the on-line submission of PQQ or Technical Envelope. 

9. Only Electronic Form (Refer Tender document). 

Financial or Price Bid shall be submitted mandatorily online under Commercial 

Envelope and original not to be submitted manually. 

 

NOTE:- 

A. Tenderers participating in online tenders shall check the validity of his/her 

Digital Signature Certificate before participating in the online Tenders at the 

portal https://etenders.hry.nic.in 

B. For help manual please refer to the ‘Home Page’ of the e-tendering website 

at https://etenders.hry.nic.in, and click on the available link ‘How to...?’ to 

download the file. 

In the first instance, the online payment details of tender document fee + e Service & 

PQQ/Technical Envelope shall be opened. Henceforth financial bid quoted against each of 

the item by the shortlisted Tenderer/ Agency wherever required shall be opened online in the 

presence of such Tenderers/ agency who either themselves or through their representatives 

choose to be present. The Tenderer can submit online their bids as per the dates mentioned 

in the schedule/Key Dates above. 

 

2. INSTRUCTIONS TO TENDERER/S (ITT) 

 
2.1. Scope of Tenders 

2.1.1. In connection with the Invitation for tenders indicated in the Tender Data Sheet (TDS), 

Employer, hereinafter referred to as the ‘HRIDC’, issues these tender Documents for 

execution of work as specified in tender Requirements. The name, identification, number of 

contract(s) are provided in the Tender Data Sheet and NIT. 

2.1.2. Throughout these Tender Documents: 

a) the term “in writing” means communicated in written form and delivered against receipt; 

https://etenders.hry.nic.in/
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b) except where the context requires otherwise, words indicating the singular also include 

the plural and words indicating the plural also include the singular; and 

c) “day” means a calendar day. 

d) “week” means a period of seven days. 

 

2.2. Source of funds 

2.2.1. The required funds have been sourced by HRIDC, unless otherwise specified in the TDS. 

2.3. Corrupt Practices 

2.3.1. The HRIDC requires that tenderer/s, suppliers, and contractors observe the highest standard 

of ethics during the execution of such contracts. In pursuance of this policy, the HRIDC: 

a) defines, for the purposes of this provision, the terms set forth below as follows: 

i. “Corrupt practice” means offering, giving, receiving, or soliciting, directly or indirectly, 

of anything of value to influence the action of any tenderer/s in the tender process or the 

execution of a contract; 

 

ii. “Fraudulent practice” means a misrepresentation or omission of facts in order to 

influence   a Hiring process or the execution of a contract; 

 

iii. “Collusive practice” means a scheme or arrangement between two or more tenderer/s, 

with or without the knowledge of the HRIDC, designed to influence the action of any 

tenderer/s in a tender process or the execution of a contract; 

 

iv. “Coercive practice” means harming or threatening to harm, directly or indirectly, 

persons, or their property to influence their participation in a tender process, or affect the 

execution of a contract; 

 

a. has the right to reject the tender for award if it determines that the tenderer/s 

recommended for award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

b. will sanction a tenderer/s or its successor, including declaring ineligible, either 

indefinitely or for a stated period of time, to participate in HRIDC’s activities, if it at any 

time determines that the tenderer has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, or coercive practices in competing for, or in executing a contract 

of the HRIDC. 

c. In case it is found during the evaluation or at any time before signing of the Agreement 

or after its execution and during the period of subsistence thereof, that the tenderer has 

made material misrepresentation or has given any materially incorrect or false 

information, the tenderer may be: 

v. Disqualified and banned for further business dealings for a period of 05 years with the 

HRIDC forthwith if not yet appointed as the tenderer either by issue of Letter of 

Acceptance or entering into of the Agreement. In such event, HRIDC shall forfeit the 
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Security Deposit, without prejudice to any other right or remedy that may be available to 

the HRIDC. 

 

vi. And if the tenderer/s has already been issued the Letter of Acceptance or has entered into 

the Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this contract agreement, be banned for further business 

dealings with the HRIDC for a period of five years, by a communication in writing by 

the HRIDC to the contractor/s, without the HRIDC being liable in any manner 

whatsoever, as the case may be. Further the Contract may be terminated and the decision 

of HRIDC in this regard shall be final and binding on the contractor/s. In case the contract 

is terminated, HRIDC shall forfeit and appropriate the Performance Security/ Guarantee 

payable to the HRIDC, without prejudice to any other right or remedy that may be 

available to the HRIDC. 

 

2.4. Eligible Tenderer/s 

2.4.1.  Constitution of firm: The tenderer shall clearly specify whether the tender is submitted on 

his own (Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture 

(JV) / Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited 

Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the 

constitution of their concern, and copy of PAN Card along with their tender. Tender 

Documents in such cases are to be signed by such persons as may be legally competent to 

sign them on behalf of the firm, company, association, trust or society, as the case may be. 

The tenderer(s) must necessarily upload the legal documents at the time of tendering on or 

before closing of uploading of tender pertaining to the constitution of their Concern as 

applicable, along with the tender, as enumerated below. Tender Documents in such cases are 

to be signed by such persons as may be legally competent to sign them on behalf of their 

Concern. The tenderer(s) shall give full details of the constitution of the 

Firm/JV/Company/Society etc. in “Annexure-D” to “General Tender Conditions and 

Instructions to Tenderers” of Tender Document and must submit the following documents, 

without fail 

A. Sole Proprietorship Firm: Following documents shall be submitted by the tenderer on or 

before closing of uploading of tender. (i) A copy of notarized Affidavit certifying the Sole 

Proprietorship of the firm. (Standard Affidavit as per Annexure O-1 (ii) All other documents 

in terms of eligibility criteria. (iii) All details of firm must be provided in Annexure-D. 

B. Partnership Firm: If the tender is uploaded on behalf of a “Partnership firm/concern”, The 

Partnership Firm should be registered with Registrar of firms before the date of opening of 

tender. The tenderer must submit following documents along with the offer:  

i) Notary certified copy of the Partnership Deed 

ii) A copy of notarized/registered Power of Attorney (Annexure O-2). 

iii) Document(s) in support of Registration of firm with Registrar of firms viz. 

Registration certificate/ Form- A & Form-B/ Form C (as applicable) etc. issued by 

Registrar of firms. 

iv) An undertaking by all the partners of the Partnership Firm that they are not blacklisted 

or debarred by Railways or any other Ministry / Department of Govt. of India or any 
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other Ministry / Department of Govt. of Haryana from participation in tender on the 

date of opening of bids, either in individual capacity or as a member of the partnership 

firm or JV in which HUF was / is a partner/member. Concealment /wrong information 

in regard to above shall make the contract liable for determination under Clause 62 of 

the General Conditions of Contract (April 2022). 

v) All other documents in terms of eligibility criteria. 

 

Guidelines for submitting tenders by Partnership Firms and their Eligibility Criteria: 

1. The Partnership Firms participating in the tender should be legally valid under the 

provisions of the Indian Partnership Act. 

2. The partnership firm should have been in existence or should have been formed prior 

to submission of tender. Partnership firm should have either been registered with the 

Registrar or the partnership deed should have been notarized prior to date of tender 

opening as per the Indian Partnership Act. 

3. Separate identity/ name should be given to the partnership firm. The partnership firm 

should have PAN/ TAN number in its own name and PAN/ TAN number in the name 

of any of the constituent partners shall not be considered. The valid constituents of the 

firm shall be called partners. 

4. Once the tender has been submitted, the constitution of the firm shall not normally be 

allowed to be modified / altered / terminated during the validity of the tender as well 

as the currency of the contract except when modification becomes inevitable due to 

succession laws etc., in which case prior permission should be taken from HRIDC and 

in any case the minimum eligibility criteria should not get vitiated. The re-constitution 

of firm in such cases should be followed by a notary certified Supplementary Deed. 

The approval for change of constitution of the firm, in any case, shall be at the sole 

discretion of HRIDC and the tenderer shall have no claims what-so-ever. Any change 

in the constitution of Partnership firm after opening of tender shall be with the consent 

of all partners and with the signatures of all partners as that in the Partnership Deed. 

Failure to observe this requirement shall render the offer invalid and the Tender-

Securing declaration shall be executed. 

5. If any Partner/s withdraws from the firm after opening of the tender and before the 

award of the contract, the offer shall be rejected and the Tender Securing declaration 

shall be executed. If any new partner joins the firm after opening of tender but prior 

to award of contract, his / her credentials shall not qualify for consideration towards 

eligibility criteria either individually or in proportion to his share in the previous firm. 

In case the tenderer fails to inform HRIDC beforehand about any such changes / 

modification in the constitution which is inevitable due to succession laws etc. and the 

contract is awarded to such firm, then it will be considered a breach of the contract 

conditions liable for determination of the contract under Clause 62 of General 

Conditions of Contract. 

6. A partner of the firm shall not be permitted to participate either in his individual 

capacity or as a partner of any other firm in the same tender. 

7. The tender form shall be submitted only in the name of partnership firm. The Tender-
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Securing Declaration shall be submitted by or as mentioned in tender document. The 

Tender-Securing Declaration submitted in the name of any individual partner or in the 

name of authorized partner (s) shall not be considered. 

8. One or more of the partners of the firm or any other person (s) shall be designated as 

the authorized person (s) on behalf of the firm, who will be authorized by all the 

partners to act on behalf of the firm through a “Power of Attorney”, specially 

authorizing him / them to submit & sign the tender, sign the agreement, receive 

payment, witness measurements, sign measurement books, make correspondences, 

compromise / settle / relinquish any claim (s) preferred by the firm, sign “No Claim 

Certificate”, refer all or any dispute to arbitration and to take similar such action in 

respect of the said tender / contract. Such “Power of Attorney” shall be notarized / 

registered and submitted along with the tender. 

9. On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, guarantee for various Advances to the Contractor shall be 

submitted only in the name of the partnership firm and no splitting of guarantees 

among the partners shall be acceptable. 

10. On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 

shall be executed in the name of the firm only and not in the name of any individual 

partner. 

11. In case the Letter of Acceptance (LOA) is issued to a partnership firm, the 

HRIDC/FS/DPR/313/2022 SIGNATURE OF TENDERER following undertakings shall 

be furnished by all the partners through a notarized affidavit, before signing of contract 

agreement. 

a. Joint and several liabilities: The partners of the firm to which the Letter of Acceptance 

(LOA) is issued, shall be jointly and severally liable to the HRIDC for execution of 

the contract in accordance with General and Special Conditions of the Contract. The 

partners shall also be liable jointly and severally for the loss, damages caused to 

HRIDC during the course of execution of the contract or due to non-execution of the 

contract or part thereof. 

b. Joint and several liabilities: The partners of the firm to which the Letter of Acceptance 

(LOA) is issued, shall be jointly and severally liable to the HRIDC for execution of 

the contract in accordance with General and Special Conditions of the Contract. The 

partners shall also be liable jointly and severally for the loss, damages caused to 

HRIDC during the course of execution of the contract or due to non-execution of the 

contract or part thereof. 

c. Governing laws: The partnership firm agreement shall in all respect be governed by 

and interpreted in accordance with the Indian laws. 

d. No partner of the firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other partner/s and that of 

the HRIDC. 

12. Evaluation of eligibility of a partnership firm: Technical and financial eligibility of the firm 
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shall be adjudged based on satisfactory fulfilment of the eligibility criteria. 

C. Joint Venture (JV): Joint Venture (JV) is not permitted for subject Tender.  

D. Company registered under Companies Act-2013: If the tender is uploaded on behalf of a 

Company registered under Companies Act-2013, the tenderer must submit/upload along with 

the tender the following documents on or before closing of uploading of tender.  

i) Copy of the MOA (Memorandum of Association)/AOA (Articles of Association) of 

the Company; 

ii) A copy of Certificate of Incorporation. 

iii) A copy of notarized/registered Power of Attorney (Standard Performa as per Annexure 

O-3 by the Company (backed by the resolution of Board of Directors) (Standard 

Performa as per Annexure O-4 in favour of the individual signing the tender on behalf 

of the Company and create liability against the company. 

iv) An undertaking that the Company is not blacklisted or debarred by Railways or any 

other Ministry / Department of Govt. of India or any other Ministry / Department of 

Govt. of Haryana from participation in tender on the date of opening of bids, either in 

individual capacity or as a member of the partnership firm or JV in which he was / is a 

partner/member. Concealment / wrong information in regard to above shall make the 

contract liable for determination under Clause 62 of the General Conditions of Contract 

(April 2022). 

v) All other documents in terms of eligibility criteria. 

vi) All details of firm must be provided in Annexure-D. 

E. Registered Society & Registered Trust: 

If the tender is submitted on behalf of a Society, the tenderer must upload these documents on 

or before closing of uploading of tender 

i) A Notarized copy of the Certificate of Registration. 

ii) A Notarized copy of Deed of Formation. 

iii) An undertaking that Registered Society/ Registered Trust is not blacklisted or debarred 

by Railways or any other Ministry / Department of Govt. of India or any other Ministry 

/ Department of Govt. of Haryana from participation in tender on the date of opening 

of bids, either in individual capacity or as a member of the partnership firm or JV in 

which he was / is a partner/member. Concealment / wrong information in regard to 

above shall make the contract liable for determination under Clause 62 of the General 

Conditions of Contract (April 2022). 

iv) All other documents in terms of eligibility criteria. 

v) All details of firm must be provided in Annexure-D. 

 

F. LLP (Limited Liability Partnership): If the tender is submitted on behalf of LLP registered 

under LLP Act-2008, the Tenderer shall submit along with the tender- 
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i) Notarized copy of the LLP Agreement; 

ii) A Copy of Certificate of Incorporation; and 

iii) A copy of notarized/registered Power of Attorney/authorization issued by the LLP in 

favour of the individual to sign the tender on behalf of the LLP and create liability 

against the LLP (Standard Performa as per Annexure O-5. 

iv) An undertaking that the LLP is not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India or any other Ministry / Department of Govt. of 

Haryana from participation in tender on the date of opening of bids, either in individual 

capacity or as a member of the partnership firm or JV in which he was / is a 

partner/member. Concealment / wrong information in regard to above shall make the 

contract liable for determination under Clause 62 of the General Conditions of Contract 

(April 2022). 

v) All other documents in terms of eligibility criteria. 

vi) All details of firm must be provided in Annexure-D. 

 

G. In case of HUF 

i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 

tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family 

(HUF) and he has the authority, power and consent given by other members to act on 

behalf of HUF. 

ii) An undertaking that the HUF is not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India or any other Ministry / Department of Govt. 

of Haryana from participation in tender on the date of opening of bids, either in 

individual capacity or as a member of the partnership firm or JV in which HUF was / 

is a partner/member. Concealment /wrong information in regard to above shall make 

the contract liable for determination under Clause 62 of the General Conditions of 

Contract (April 2022). 

iii) All other documents in terms of eligibility criteria. 

iv) All details of firm must be provided in Annexure-D. 

 

After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 

Registered Society / HUF etc. shall be neither asked nor considered, if submitted. 

Further, no suo moto cognizance of any document available in public domain (i.e., on 

internet etc.) or in HRIDC’s record/office files etc. will be taken for consideration of 

the tender, if no such mention is available in tender offer submitted. No change in the 

constitution of the firm/ JV/ sole/ Partnership firm/ Company/ LLP/Society shall be 

permitted after opening of the tender except where necessitated due to the operation 

of succession law. 

Note: If all the requisite documents pertaining to the constitution of the 

 firm/JV/sole/partnership firm/company/LLP/Society etc., as specified  in 

 clause 2.4.1 above, are not submitted, offer will be considered as 

 incomplete and shall be summarily rejected. 

2.4.2.  Notes:-  

i) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf 

of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company 
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etc., then the tender shall be treated as having been submitted by the individual who 

has signed the tender. 

ii) The HRIDC will not be bound by any change in the composition of the firm made 

subsequent to the submission of tender. HRIDC may, however, recognize such power 

of attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor. 

iii) The HRIDC will not be bound by any change in the composition of the firm made 

subsequent to the submission of tender. HRIDC may, however, recognize such power 

of attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor. 

iv) If the tenderer expires after the submission of his tender or after the acceptance of 

his tender, HRIDC shall deem such tender/contract as cancelled, if a partner of firm 

expires after the submission of their tender, HRIDC shall deem such tender as 

cancelled unless the firm retain its character. 

v) If the Contractor’s firm is dissolved on account of death, retirement of any partners 

or for any reason what-so-ever before fully completing the whole work or any part of 

it, undertaken by the principal agreement the surviving partners shall remain 

jointly/severally and personally liable to complete the whole work to the satisfaction 

of HRIDC due to such dissolution. The amount of such compensation shall be 

decided by Haryana Rail Infrastructure Development Corporation and decision in the 

matter shall be final and binding on the Contractor. 

vi) The cancellation of any documents such as power of attorney, partnership deed etc., 

shall forth be communicated to HRIDC in writing, failing which HRIDC shall have 

no responsibility or liability for any action taken on the strength of the said 

documents. 

vii) The cancellation of any documents such as power of attorney, partnership deed etc., 

shall forth be communicated to HRIDC in writing, failing which HRIDC shall have 

no responsibility or liability for any action taken on the strength of the said documents 

to be actually carried out shall not form the basis of any dispute regarding the rates 

to be paid and shall not give rise to claim for compensation on account of any increase 

or decrease either in the quantity of in the contract value. 
 

2.4.3. The tenderer/s or any of its constituents shall not have conflict of interest. All tenderer/s 

found to have a conflict of interest shall be disqualified. A tenderer/s shall be considered to 

be in a conflict of interest with one or more parties in this tendering process, if, including but 

not limited to:  

a) they have controlling shareholders in common; or 

b) they receive or have received any direct or indirect subsidy from any of them; or  

c) they have the same legal representative for purposes of this tender; or 

d) they have a business relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or influence on 

the tender of another tenderer/s, or  

e) a tenderer/s cannot participate as a single entity or as a partner in more than one tender 

for a package in this tendering process. Participation by a tenderer/s in more than one 
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tender will result in the disqualification of all tender/s in which the partner is involved. 

Also, a tenderer/s cannot be a sub- contractor to another tenderer/s. 

2.4.4. The tenderer/s shall be disqualified if: 

a) In the last five years there has been a written directive by Ministry of Railways or any 

of its attached/ subordinate offices or HRIDC or any state rail JV promoted by Ministry 

of Railways or Haryana State Govt or any of its attached/ subordinate offices, 

blacklisting the tenderer/s against providing such professional services as mentioned in 

the tender. 

b) In the last two years the tenderer/s has failed to perform on any contract, as evidenced 

by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the tenderer/s, or the tenderer/s has been 

expelled from any project or contract or have had any contract terminated for breach on 

part of the tenderer/s as evidenced by any court decree or arbitral award against the 

tenderer/s to such effect. 

c) The tenderer/s or any of its constituents has suffered bankruptcy/ insolvency or it is in 

the process of winding-up or there is a case of insolvency pending before any Court on 

the deadline of submission of tenders or thereafter till finalization of tenderer/s. 

d) deleted 

e) The tenderer/s or its constituent(s) has been declared by Ministry of Railways or any of 

its attached/ subordinate offices or HRIDC or any state rail JV promoted by Ministry of 

Railways in India to be a poor performer and the period of poor performance is still in 

force on the deadline for submission of tenders. 

 

2.4.5. The tenderer/s shall submit an affidavit stating that they are not liable to be disqualified 

as per this sub clause (using Form PS-2, given in Section: Tender Forms) along with 

the tender submission. Failure to furnish this information or documentation may result 

in the rejection of the tender. 

 

 

2.5. Sections of Tender Document 

2.5.1. The tender Document consists of Sections indicated below and should be read in conjunction 

with any Addenda/Corrigenda issued in accordance with ITT clause2.4. 

• Instructions to Tenderer/s (ITT) 

• Tender Data Sheet (TDS) 

• Evaluation and Qualification Criteria (EQC) 

• Tender Forms (TF) 

• Form PS-2 

• General Conditions of Contract (GCC) 

• Special Conditions of Contract (SCC) 

• Contract Forms (CF) 
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• Scope of Work 

• Reference Documents (If any) 

• Financial Bid 

 

2.5.2. The Notice for Invitation of tender issued by the HRIDC shall be part of the Tender 

Document. 

2.5.3. The HRIDC is not responsible for the completeness of the tender Document and their 

Addenda/Corrigenda, if they were not obtained directly from the source stated by the HRIDC 

in the clause 1.2 of NIT (Notice for Invitation for tender). 

2.5.4. The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 

Bidding Document. Failure to furnish all information or documentation required by the 

Bidding Document may result in the rejection of the tender. 

2.6. Clarification of tender Document: 

2.6.1. No clarifications are desirable being the document is self-explanatory. 

2.7. Amendment of Tender Document 

2.7.1. At any time prior to the deadline for submission of tender, the HRIDC may amend the tender 

document by issuing addenda/corrigendum. 

2.7.2. Any corrigendum/addendum issued shall be part of the tender document and shall be made 

available only on the e-procurement portal of Haryana Govt.  as mentioned in clause 1.2 of 

NIT. 

2.7.3. To give prospective tenderer/s reasonable time in which to take an addendum into account 

in preparing their tender, the HRIDC may, at its discretion, extend the deadline for the 

submission of tender. 

2.8. Cost of Tendering 

2.8.1. The tenderer/s shall bear all costs associated with the preparation and submission of its 

tender, and the HRIDC shall not be responsible or liable for those costs, regardless of the 

conduct or outcome of the tendering process. 

2.9. Language of Tender 

2.9.1. The tender, as well as all correspondence and documents relating to the tender exchanged by 

the tenderer/s and the HRIDC, shall be written in English. Supporting documents and printed 

literature that are part of the tender may be in another language provided they are 

accompanied by an accurate and authenticated translation of the relevant passages in English 

in which case, for the purposes of interpretation of the tender, such translation shall govern. 

In case the documents are in foreign language or Indian Language other than English, a 

translation of the same by an authorized translator shall be submitted. 

2.10. Documents comprising the Tender: 
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2.10.1. The Tenderer/s shall submit their online e-tender on e-procurement portal of Haryana Govt. 

as mentioned in clause 1.2 of NIT. 

2.10.2. Tenderer/s has to submit online EMD, tender cost, e- service fees in the proper format as 

provided on e-procurement portal or upload the relevant details for MSEs/Startup business 

along with the tender prior to closing of tender submissions. Seeking exemptions no EMD 

shall be submitted in physical form to the authority. 

2.10.3. The tenders shall be opened online at the latest date and time specified in clause 1.2 of NIT. 

The Tender shall be evaluated by the HRIDC in accordance with the stipulated Evaluation 

and Qualification criteria. No amendments or changes to the tender would be permitted after 

the opening. If tender do not conform to the specified requirements, the HRIDC has the right 

to reject such tender and the contract shall be awarded to the other tenderer/s in accordance 

with the criteria for evaluation. 

2.10.4. Deleted. 

2.10.5. The tender shall contain the following:  

a) Rates in accordance with ITT 2.12. 

b) The online EMD shall be submitted as mentioned under clause 1.2 of NIT, in accordance 

with ITT Clause 2.16. 

c) Written confirmation authorizing the signatory of the tender to commit the tender, in 

accordance with ITT Clause 2.17.2. 

d) Documentary evidence in accordance with ITT Clause 2.14 establishing the tenderer/s 

qualifications to perform the contract; and  

e) Any other document required in the TDS. 

f) Form –UT -Undertaking regarding the downloaded tender document. 

 

2.10.6. The financial Schedule is provided in the online e-procurement portal of Haryana Govt. and 

Only one single percentage above/below/at par against each schedule for the tender shall be 

quoted by the tenderer and any tenderer quoting rates other than percentage shall be 

summarily rejected.  The rates/ percentage shall not be offered/ quoted elsewhere in the 

tender document uploaded on portal. These prices should include all costs associated with 

the contract. The tenderer shall complete the offer in accordance with the instructions given 

in the tender. Alternative technical solution will not be permitted 

2.11. Tender Documents and Financial offer 

2.11.1. The tenderer/s using the appropriate formats available on e- procurement portal must be 

completed without any alterations; no substitutes shall be accepted. All blank spaces shall be 

filled up with the desired information. Alternative tender and time for completion will not be 

permitted. 
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2.12. Rates and Discounts 

2.12.1. The prices quoted by the tenderer/s in the financial schedule shall confirm to the requirements 

specified below: - 

2.12.2. In the financial schedule, quantity, unit and rates against each item have been indicated. Only one 

single percentage above/below/at par against each schedule in the tender shall be quoted by 

the tenderer and any tenderer quoting rates other than percentage shall be summarily rejected.  

The tenderer/s quoting any Special conditions other than discounts will not be considered 

and conditional offer is liable to be rejected.  

2.12.3. Rates and Cost quoted by the tenderer/s shall be inclusive of all duties, taxes, GST, royalties 

etc. complete and no any other charges/taxes shall be admissible/ paid to contractor except 

mentioned in the tender schedule. Contractor has to submit GST invoice along with each 

monthly payments/Bill and also responsible for deposit and filing Goods and Services Tax 

(GST) returns in time with GST Department. HRIDC will not be responsible for any penalty, 

claims imposed/ raised by concerned State Govt. and Central Govt.  On the request of 

HRIDC, contractor has to provide documentary evidence towards payment of GST. The 

Final bill/single bill payment shall be released on the undertaking of the contractor/s that 

GST returns have been filled with the concerned department for earlier released payment by 

HRIDC. GST returns for final payment will also be submitted in time by contractor/s. 

Contractor/s shall be responsible for payment of GST as per rules and regulations. 

2.13. Documents Comprising the tender: 

2.13.1. The tenderer/s shall furnish a binding document for deployment of required vehicles/ 

equipment and Drivers/ personnel etc. as stipulated Schedule. 

2.13.2. Tenderer/s should note that for non-submission of the required documents, the HRIDC has 

the right to reject his offer. 

2.14. Documents Establishing the Qualifications of Tender 

2.14.1. To establish its qualifications to perform the Contract in accordance with Section: Evaluation 

and Qualification Criteria and two packet system, the tenderer/s shall submit Technical and 

financial details / information as requested in the corresponding information sheets included 

in Section: Tender Forms. 

2.14.2. Domestic tenderer/s, individually applying for eligibility for domestic preference shall 

supply all information required to satisfy the criteria for eligibility as described in ITT 

2.30.1(TDS) 

2.15. Period of Validity of Tender/offer 

2.15.1. The tender shall remain valid for a period identified in Para 1.9.1 of NIT. A tender valid for 

a shorter period may be rejected by the HRIDC as non-responsive. 

2.15.2. In exceptional circumstances, the HRIDC may request tenderer/s to extend the period of 

validity of their offer. The request and the responses shall be made in writing. Online EMD 

shall be treated as extended also. Tenderer/s may refuse the request without forfeiting its 
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EMD. Tenderer/s granting the extension shall not be permitted to modify their offer 

2.16. Earnest Money Deposit (EMD)  

2.16.1. Unless otherwise specified in the tender, the tender shall furnish online EMD as stipulated 

in clause 1.2 of NIT.  

2.16.2. The EMD, tender document cost and e- service fees shall be submitted online through net 

banking or payment gateway only. 

2.16.3. Any tender not accompanied with mandatory fees i.e., EMD, tender document cost and e- 

service fees as required in accordance with tender, the HRIDC has the right to reject such 

tender. 

2.16.4. The EMD of unsuccessful tenderer/s shall be returned back after award of work and 

furnishing of the performance guarantee by successful tenderer/s. However, EMD of those 

tenderer/s, who have not been technically and financially qualified and validity of their offer 

has not been extended shall be returned after expiry of validity period. 

2.16.5. The Earnest Money Deposited by the successful tenderer/s along with his tender will be 

retained by HRIDC as a part of security deposit for the due and faithful fulfillment of the 

contract by the contractor. EMD shall be adjusted towards SD at the last to complete the full 

value of SD. 

2.16.6. The EMD shall be forfeited:  

a) if the tenderer/s withdraws his offer during the validity period.  

b) if a tenderer/s misrepresents or omits the facts in order to influence the tendering process; 

c) if the successful tenderer/s fails to: 

i. sign the Contract in accordance with ITT 2.35; 

ii. furnish a performance Guarantee in accordance with ITT 2.34;  

iii. accept the correction of its Tender Price pursuant to ITT 2.28.2; or 

iv. furnish a domestic preference security if so required. 

 

d) if the affidavit submitted by the tenderer/s or its constituents in pursuance to ITT clause 

2.4.3 or any of the declarations submitted by the tenderer has been found to be false at 

any stage during the process of tender evaluation. 

e) In case the tenderer who has been exempted for submission of EMD being Micro & Small 

Enterprise/ Startup Business, and; 

i. withdraws his tender during the period of offer validity; or 

ii. becomes the successful tenderer, but fails to commence the work (for whatsoever 

reasons) as per terms & conditions of tender; or 

iii. refuses or neglects to execute the contract; or  

iv. fails to furnish the required Performance Guarantee within the specified time, Then such 

tenderer/s and his partners shall be debarred from participating in future tenders for a 

period of 05 year from the date of discharge of tender / date of cancellation of LOA / 

annulment of award of contract as the case may be. Thereafter, on expiry of period of 
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debarment, the tenderer/s and his partners may be permitted to participate in the tendering 

process only on submission of required tender Cost /EMD 

 

2.16.7. Further the HRIDC may advise the authority responsible for issuing the exemption certificate 

to take suitable actions against the tenderer/s such as cancellation of enlistment certificate 

etc.  

2.17. Format and signing of tender 

2.17.1. The tenderer/s shall submit their tender online on e-procurement portal of Govt. of Haryana 

as mentioned in clause 1.2 of NIT. 

2.17.2. The tender shall be submitted online and tenderer/s shall upload his tender on e-procurement 

portal of Haryana Govt. as mentioned in clause 1.2 of NIT using class-III digital signature 

of the authorized signatory having notarized Power of Attorney (POA). 

2.18. Uploading of tenders 

2.18.1. Tenderer/s shall upload their tender online on e- procurement portal of Haryana Govt. within 

the stipulated date and time as mentioned in clause 1.2 of NIT (Notice for Invitation of 

Tender). The tenderer/s shall ensure that they had received receipt/ acknowledgement of their 

tender submission which is generated by the system itself on successful submission of tender 

online 

2.18.2. EMD/Relevant details of MSEs / Startup business shall also be scanned and uploaded as 

mentioned under clause 1.2 of NIT within the deadline provided in clause 1.2 of NIT. It shall 

be the responsibility of the tenderer/s to ensure uploading of required documents for 

submission of tender successfully.  

2.18.3. The HRIDC may, at his discretion, extend the deadline for submission of tender by issuing 

a corrigendum/addendum, in which case all rights and obligations of the HRIDC and the 

tenderer/s previously subject to the original deadline will thereafter be subject to the deadline 

as extended. 

2.18.4. Tender sent telegraphically or through other means of transmission except as mentioned in 

clause 2.17.1 of ITT shall be treated as invalid and shall stand rejected. 

2.19. Deadline for Submission of tender 

2.19.1. It shall be the responsibility of the tenderer/s to ensure that his tender is submitted online on 

e-procurement portal of Govt. of Haryana as mentioned in clause 1.2 of NIT before the 

deadline of tender submission. HRIDC will not be responsible for any delay, internet 

connection failure or any error in uploading of tender. The tenderer/s are advised to upload 

their documents well before the due date and time of submission of tender to avoid any 

problem and last- minute rush. 

2.19.2. The HRIDC may, at its discretion, extend the deadline for the submission of tender by 

amending the tender Document in accordance with ITT 2.4, in which case all rights and 

obligations of the HRIDC and tenderer/s previously subject to the deadline shall thereafter 

be subject to the deadline as extended. 
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2.20. Late tenders 

2.20.1. Submission of tender shall be closed on e-procurement portal of Haryana Govt. at the date 

& time of submission prescribed in clause 1.3 of NIT after which no tender can be uploaded. 

However, HRIDC shall not consider any tender submitted after the deadline. 

2.20.2. Withdrawal, Substitution, and Modification of tenders 

2.20.3. A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted 

by sending a written notice, duly signed by an authorized representative, and shall 

include a copy of the authorization. 

2.20.4. Tenderer/s requested to be withdrawn in accordance with ITT 2.20.2 shall not be allowed to 

be resubmitted. 

2.20.5. No tender may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of tender and the expiration of the period of offer validity or any extension 

thereof, if any. 

2.21. Opening of Tender 

The proposed online e-tender is invited as a Two packet, hence only technical offer shall 

be opened on the date & time of opening of tenders and financial bid shall be opened at 

later stage. 
 

2.21.1. The HRIDC shall conduct the electronic opening of tender on e-procurement portal of 

Haryana Govt. as per the schedule date and time. The opening of the tender and subsequent 

details can be viewed by the tenderer/s by logging on the e-procurement portal of Govt. of 

Haryana.  

2.21.2. Opening of tender shall be online and the following read out and recorded: 

a. the name of the Tenderer; 

b. the submission of a tender EMD/ Relevant details of MSEs/ Startup business, if 

required; and 

c. any other details as the HRIDC may consider appropriate. 

Only e-tender received on the online e-procurement portal shall be considered for 

evaluation.  

 

2.21.3. The HRIDC shall conduct the electronic opening of tenders. The opening of the financial 

offers and subsequent details can be viewed by the tenderer/s by logging on the e-

procurement portal /bidding portal of Haryana Govt at appropriate time.  

2.21.4. The Financial bids shall be opened and the following read out and recorded: 

a. the name of the tenderer/s 

b. the Tender cost/Price(s). 

c. any other details as the HRIDC may consider appropriate. 
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2.21.5. The HRIDC shall prepare a record of the opening of financial offers that shall include, as a 

minimum: the name of the tenderer/s and the offered cost. The tenderer/s representatives who 

are present shall be requested to sign the record available with the HRIDC. The omission of 

a tenderer/s signature on the record shall not in validate the contents and effect of the record. 

2.22. Confidentiality 

2.22.1. Information relating to the examination, evaluation & comparison, pre-qualification of offers 

and recommendation of contract award, shall not be disclosed to tenderer/s or any other 

persons not officially concerned with such process until the contract is awarded.  

2.22.2. Any attempt by a tenderer/s to influence the HRIDC in the examination, evaluation and 

comparison of the tenders or decisions of contract award shall result in the rejection of its 

tender. 

2.22.3. Notwithstanding ITT Sub-Clause 2.22.2, from the time of opening the tender to the time of 

contract award, if any tenderer/s wishes to contact the HRIDC on any matter related to the 

tendering process, it should do so in writing. 

2.23. Clarification of Tenders 

2.23.1. To assist in the examination, evaluation and comparison of the tenders, the HRIDC may, at 

its discretion, ask any tenderer/s for a clarification of its offer. Any clarification submitted 

by a tenderer/s that is not in response to a request by the HRIDC shall not be considered. A 

pre bid meeting shall be held. The HRIDC’s request for clarification and the response shall 

be in writing and delivered to concerned tenderer/s through e-Procurement portal. The due 

date and time to response these queries will also be communicated. No change in the prices 

or substance of the tenders shall be sought, offered, or permitted, except to confirm the 

correction of errors discovered by the HRIDC in the evaluation of the tender, in accordance 

with ITT Clause2.28. 

2.23.2. The tenderer/s shall respond to the queries on e- procurement portal. If a tenderer/s request 

for clarification, their tender shall be evaluated as per the available information in the 

submitted online e-tender. 

2.24. Deviations, Reservations, and Omissions 

2.24.1. During the evaluation of tenders, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the tender document; 

(b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 

the requirements specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or documentation required in 

the tender Document. 
 

2.25. Determination of Responsiveness 

2.25.1. The HRIDC’s determination of a tender’s responsiveness is to be based on the contents of 

the tender itself, as defined in ITT 2.10. 
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2.25.2. A substantially responsive tender is one that meets the requirements of the tender Document 

without material deviation, reservation, or omission. A material deviation, reservation, or 

omission is one that, 

(a) if accepted, would: 

i. affect in any substantial way the scope, quality, or performance of the Works specified 

in the Contract; or 

ii. limit in any substantial way, inconsistent with the tender document, the HRIDC’s rights 

or the tenderer/s obligations under the proposed Contract; or 

 
(b) if rectified, would unfairly affect the competitive position of other tenderer/s presenting 

substantially responsive tenders. 

 

2.25.3. The HRIDC shall examine the technical aspects of the offer submitted in accordance with 

ITT 2.13, tender, in particular, to confirm that all requirements of HRIDC have been met 

without any material deviation or reservation. 

2.25.4. The evaluation of the tenders shall be done in accordance with the Evaluation and 

Qualification Criteria described in Section: Evaluation and Qualification Criteria. 

2.25.5. If a tender is not substantially responsive to the requirements of the tender document, it shall 

be rejected by the HRIDC and shall not subsequently be made responsive by correction of 

the material deviation, reservation, or omission. 

2.26. Nonconformities, Errors, and Omissions 

2.26.1. Provided that a tender is substantially responsive, the HRIDC may waive any non- 

conformities in the tender that do not constitute a material deviation, reservation or omission. 

2.26.2. Provided that a tender is substantially responsive, the HRIDC may request the tenderer/s to 

submit the necessary information or documentation, within a reasonable period of time, to 

rectify nonmaterial nonconformities in the tender related to documentation requirements. 

Requesting information or documentation on such nonconformities shall not be related to 

any aspect of the price of the tender. Failing which tenders shall be evaluated based on the 

information available in the submitted tenders. 

2.27. Qualification of the Tenderer/s 

2.27.1. The HRIDC shall determine to its satisfaction during the evaluation of tenders whether 

tenderer/s are qualified to perform the Contract satisfactorily. 

2.27.2. The determination shall be based upon an examination of the documentary evidence of the 

tender’s qualifications submitted by the tenderer/s, pursuant to ITT Clause 2.14, to 

clarifications in accordance with ITT Clause 2.23 and the qualification criteria indicated in 

Section: Evaluation and Qualification Criteria. Factors not included in Section: Evaluation 

and Qualification Criteria shall not be used in the evaluation of the tenderer/ qualification. 

2.28. Correction of Arithmetical Errors and Omissions in tender and Evaluation of Tender Cost 
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2.28.1. Provided that the tender is substantially responsive, the HRIDC shall correct arithmetical 

errors and omissions in the tender and then arrive at the Evaluated tender cost. The only 

single percentage rates have to be quoted by the tenderer/s against each schedule, and total 

tender cost shall be worked out on the above/below/at par the NIT value.  

2.28.2. If the tenderer/s, who has submitted the lowest evaluated tender, does not accept the 

correction of errors and omissions as per above provisions, its tender shall be disqualified 

and its EMD shall be forfeited. 

2.29. Conversion to Single Currency 

2.29.1. For evaluation and comparison purposes the currencies of the tender shall be Indian Rupees. 

2.30. Purchase Preference 

2.30.1. Unless otherwise specified in the TDS the Purchase Preference shall not apply. 

2.31. Evaluation of tenders 

2.31.1. The HRIDC shall evaluate each offer of the tenderer/s who provide all request documents as 

stipulated in the RFP. No other evaluation criteria or methodologies shall be permitted. 

2.31.2. To evaluate the offer of a tenderer/s, the HRIDC shall consider the following: 

(a) Price adjustment for correction of arithmetic errors and omissions in the tender in accordance 

with tender document. 
 

2.31.3. The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be taken into account in tender 

evaluation. 

2.31.4. HRIDC reserve Right to Accept any tender, and to Reject any or all tenders. 

2.31.5. The HRIDC reserves the right to accept or reject any tender, and to annul the tendering 

process and reject all tenders at any time prior to contract award, without thereby incurring 

any liability to tenderer/s. In case of annulment, EMD shall be promptly returned to the 

tenderer/s. 

2.32. Award Criteria 

2.32.1. Negotiations with the tenderer/s being considered for the award of work. The lowest tender 

found successful in accordance with the Section: Evaluation and Qualification criteria, shall 

be invited for negotiation, if any. 

2.32.2. The HRIDC shall award the Contract to the tenderer/s whose tender is substantially 

responsive, provided further that the tenderer/s is determined to be qualified to perform the 

Contract satisfactorily and whose offer has been determined to be the eligible offer in 

accordance with the criteria stipulated in section: Evaluation and Qualification Criteria. 

2.32.3. The HRIDC has the right to review the bid of lowest eligible tenderer at any time prior to 
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award of contract. And in case of any discrepancy or shortcoming HRIDC shall proceed to 

the next eligible tenderer/s in the ranking to make a similar reassessment of that tenderer/s 

capabilities to perform satisfactorily. 

2.33. Notification of Award 

2.33.1. Prior to the expiration of the period of tender validity or extended period, if any, the HRIDC 

shall notify the successful tenderer/s, in writing, that the tender has been accepted. Such 

notification (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) 

shall specify the sum that the HRIDC will pay to the contractor in consideration of the 

execution and completion of the Works (hereinafter and in the Conditions of Contract called 

“the Contract Price”) and the requirement for the contractor to remedy any defects therein as 

prescribed by the Contract.  

2.33.2. Until a formal contract is prepared and executed, the notification of award shall constitute a 

binding Contract. 

2.34. Performance Guarantee 

2.34.1. The successful contractor shall furnish the performance Guarantee@ 3% of awarded contract 

value within 21 days from the date of issue of Acceptance letter. Extension of time for 

submission of PG beyond 21 (Twenty-one) days and upto 60 days from the date of issue of 

LOA may be given by the competent authority who is competent to sign the contract agreement. 

However, a penal interest of 12% per annum for the delay beyond 21 (Twenty-one) days, i.e., 

from 22nd day after the date of issue of LOA. Further, if the 60th day happens to be declared 

holiday in the concerned office, submission of PG can be accepted on the next working day.  

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 

date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 

railway shall be entitled to forfeit EMD and other dues payable to the contractor against that 

particular contract, subject to maximum of PG amount. In case a tenderer has not submitted 

EMD on the strength of their registration as a Startup recognized by Department of Industrial 

Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be 

informed to this effect. The failed Contractor shall be debarred from participating in re-tender 

for that work. 

The contract agreement shall be signed after submission and acceptance of PG. Payment of 

executed works shall be paid after execution of contract agreement. The PG shall be initially 

valid for entire completion period plus 60 days beyond that. In case of time extensions, the 

contractor shall get the validity of PG extended to cover extended period plus 60 days beyond 

that. The PG shall be released after physical completion of work based on completion certificate 

and submission of No Claim Certificate by the contractor/s. The Performance Guarantee Form 

is included in Section: Contract Forms. 

2.34.2. Failure of the successful contractor/s to submit the above-mentioned Performance Guarantee 

and additional Performance Guarantee, if any, or to sign the Contract Agreement shall 

constitute sufficient grounds for the annulment of the awarded work and forfeiture of the 

EMD and other dues available with banning of business for 02 years with HRIDC and other 

department as per extent rule. 

2.34.3. When the contract is rescinded, performance guarantee shall be encashed/ forfeited. The 
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balance work shall be got done independently without risk & cost of the failed contractor/s. 

The failed contractor shall be debarred to participate in the tender for completion of balance 

work.   

2.34.4.  Deleted.  

2.35       Security Deposit:  

2.35.1  The security deposit shall be @5% of total awarded Contract value. The SD shall be 

recovered from contractor/s on account bills @ 6% of Gross value of on account bill. EMD shall 

be adjusted at the last to complete the full value of SD. Security deposit shall be released after 

expiry of maintenance period and passing of Final Bill/Payment with No Claim Certificate.    

2.35.2 Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 

62 (1) of these conditions, the Security Deposit already with HRIDC under the contract shall be 

forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of these 

conditions, the Security Deposit shall not be forfeited.   

No interest shall be payable upon the Bid Security and Security Deposit or amounts payable 

to the Contractor under the Contract. 

 

2.36 Signing of Contract 

2.36.1 Promptly after the receipt of performance Guarantee, the HRIDC shall send the Contract 

Agreement to the contractor/s. 

2.36.2 Within twenty-eight days of receipt of the contract agreement the successful contractor/s 

shall sign, date and return it to the HRIDC. 

2.37 Jurisdiction of Courts 

2.37.1 The tendering process shall be governed by and construed in accordance with the laws of 

India and the Courts as indicated in Tender Data Sheet shall have exclusive jurisdiction over 

all the disputes/issues arising under, pursuant to and/ or in connection with the tendering 

process. 

2.37.2 In case of any legal dispute, jurisdiction of courts in Chandigarh only shall be applicable. 

3 TENDER DATA SHEET (TDS) 

This section consists of provisions that are specific to each tenderer/s, procurement and 

supplement the information or requirements included in Section: Instructions to tenderer/s 

(ITT). The TDS is numbered with the same numbers as the corresponding ITT clauses. 
 

ITT 2.1.1 The number of the Invitation for tender is: Contract: 

HRIDC/FS/DPR/313/2022 

ITT 2.1.1 The Employer is: Haryana Rail Infrastructure Development Corporation 

Ltd 
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ITT 2.1.1 The name of the work is: Providing Consultancy Services for 

Feasibility Study and Preparation of Detailed Project Report (DPR) for 

various projects in Haryana Rail Infrastructure Development 

Corporation Limited. 

ITT 2.4.1 Foreign tenderers are not permitted. 

ITT 2.9.1 The language of the tender is: English 

ITT 2.17.2 (a) deleted 

ITT 2.29.1 The Price/ Rates shall be quoted by the tenderer/s entirely in Indian 

Rupees (INR) and the payment shall be released in INR only. No 

payment shall be released in foreign currency. 

 

All other provisions stipulated in the tender documents in this regard 

shall be deemed to be modified accordingly. 

ITT 2.14.2 No domestic preference shall be applicable except for  s registered 

firms and Make in India and Startup India as identified in Clause 2.30.1 

below. 

ITT 2.30.1 Add following to ITT 2.30.1: 

(i) (A) Purchase Preference Policy for Micro and Small Enterprises 

(MSEs) Registered Firms: - Purchase Preference to Micro and Small 

Enterprises (MSEs) as admissible under Government existing policy 

on the date of acceptance of tender shall be applicable to Micro and 

Small Enterprises (MSEs) registered with any statutory bodies 

specified by Ministry of Micro, Small & 1 Medium Enterprises having 

Udyog Aadhaar Memoranda shall also be given all benefits under 

Public Procurement Policy Order 2012. 

 

(ii) The tenderer/s shall submit photocopy of current and valid MSEs 

registration certificate inclusive of all the pages showing the category 

of entrepreneur – whether the registered firm is owned by General or 

SC/ST entrepreneurs, monetary limit of their registration for the  items 

tendered to avail the benefits under the policy. The SMEs shall also 

submit a copy of “Entrepreneur’s Memorandum (Part – II)” of the 

concerned District Centre where the unit is established. The SMEs 

must also indicate the terminal validity date of their registration. 

 

(iii) Such MSE registered firms shall be exempted from payment of 

tender document cost and payment of EMD. 

 

(iv) Definition of MSEs owned by SC/ST is as given below: 

(a) In case of proprietary MSE, proprietor(s) shall be SC/ST. 

(b) In case of partnership MSE, the SC/ST partners shall be 

holding at least 51% shares in the unit. 

(c) In case of Private Limited Companies, at least 51% share 

shall be held by SC/ST promoters. 

(v) All tenderer/s registered under Micro and Small Enterprises 

(MSEs) shall have to satisfy the eligibility criteria at par with other 
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tenderer/s. There shall not be any relaxation in eligibility 

criteria/tendering process or other tender requirement and L1price. 

 

(vi) If lowest valid tenderer/s is non-MSE firm, then in such a case 

purchase preference facility shall not be applicable in the tender as 

quantity cannot be split. The total quantity shall be offered to the lowest 

valid tenderer/s irrespective of their registration status and the benefit 

to MSEs shall be limited to exemption from cost of tender document 

and EMD only. 

 

(vii) The above facilities shall not be applicable for the items for 

which they are not registered. 

(viii) The above facility shall be applicable for single entity only. 

 

(B) Public Procurement (Preference to Make in India) Purchase 

preference policy for Make in India: - 

 

(i) Definitions: For the purposes of this Order: 

‘Local content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value 

of the item procured (excluding net domestic indirect taxes) minus the 

value of imported content in the item (including all custom duties) as a 

proportion of the total value, in percent. ‘Local supplier’ means a 

supplier or service provider whose product or service offered for 

procurement meets the minimum local content as prescribed under this 

Order or by the competent Ministries/Departments in pursuance of this 

order. 

 

(ii) Purchase Preference shall be given to local suppliers in the 

manner specified hereunder: 

a) Among all qualified tenders, the lowest tender will be termed as 

L1. If L1 is from a local supplier, the contract will be awarded to L1. 

b) If L1 is not from a local supplier, the lowest tenderer among the 

local suppliers, will be invited to match the L1 price subject to local 

supplier’s quoted price falling within +20% (the margin of purchase 

preference), and the contract shall be awarded to such local supplier 

subject to matching the L1price. 

c) In case such lowest eligible local supplier fails to match the L1 

price, the local supplier with the next higher bid within the margin of 

purchase preference shall be invited to match the L1 price and so on 

and contract shall be awarded accordingly. In case none of the local 

suppliers within +20% (the margin of purchase preference) matches 

the L1 price, then the contract may be awarded to the L1consultant. 
d) The above facility shall be applicable for single entity only. 

 

(C) STARTUP INDIA - 

1. All Startups (Whether Micro & Small Enterprises or otherwise) are 

exempted from Tender document cost and EMD. 
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2. Definition of Startup: 

Startup means an entity recognized as Startup by Department of 

Industrial Policy and Promotions (DIPP), Ministry of Commerce and 

Industries, Govt. of India. 

The above facility shall be applicable for single entity only. 

ITT 2.35 Add following to ITT 2.35: 

In case, the successful tenderer/s considers that they will not be able to 

sign, date and return the contract agreement to the HRIDC, the 

successful tenderer/s, shall inform possible date to return to the HRIDC 

not later than 7 (seven) days prior to the time limit of 28 days. The 

modified time limit shall be subject to agreement by both the 

contracting parties. 

ITT 2.36 The Courts at Chandigarh shall have exclusive jurisdiction over all the 

disputes/issues arising under, pursuant to and/ or in connection with 

the tendering process. 
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TERMS OF REFERENCE (TOR) 
 

1. GENERAL 
 
Haryana Rail Infrastructure Development Corporation Limited (HRIDC), intends to appoint the 

consultant for “Providing Consultancy Services for Feasibility Study and Preparation of 

Detailed Project Report (DPR) for various project in HRIDC.” 
 
 
HRIDC will be the employer and firm will be executing agency for the works. The standards of 

output required from the appointed agency/firm are to be of the international level both in terms 

of quality and adherence to the agreed time schedule. 

 

The broad scope of the present study has been identified as follows: 
 

2. OBJECTIVE AND PURPOSE OF STUDY 
 
The purpose of this study is to prepare Feasibility study and Detailed Project Report for various 

projects in Haryana Rail Infrastructure Development Corporation. The main objective of the 

consultancy service is to carryout Engineering survey, traffic survey, financial analysis and 

prepare detailed project report for various new projects including doubling of existing railway 

lines. The Detailed Project Report would inter-alia include General alignment fixing/ Layout 

decision, preparation of L-Section, X-section, ESP, Land calculations, Classification of land, 

Land cost calculations, Preparation of Land Plans, Soil exploration and cross drainage structures 

and grade separated structures, ESP of station, yard signal and telecom structure, quantities of 

various items, detailed cost estimates arrangement based on prevailing USSOR. The design of 

the alignment will be done using Civil-3D/Mx rail/Bentley software and plans, drawings will 

be plotted on AutoCAD. All the levels shall be furnished with respect to GTS benchmarks. GTS 

benchmark should be established at the location of bridges/stations and survey of India 

Benchmarks. The consultant should give detailed cost estimates including total land 

requirement though kept on ROW of existing Railway as far as possible as per latest instructions 

enforce. 

 

3. SCOPE OF SERVICES 

 

The scope of the services includes preparation of Inception Reports, Feasibility & DPRs of the 

new projects proposed as per mandate of HRIDC. In case of doubling as far as possible, the 

new line shall be within the existing right of way avoiding land acquisition, except for locations 

having inadequate width and where provisions of short bypasses, service roads, alignment 

corrections, improvement of intersections are considered necessary and practicable and cost 

effective. The consultant shall furnish land acquisition requirements and details thereof as per 

revenue records/maps for further processing of land acquisition. The Consultant shall study the 

possible locations and design of crossing station as per tentative report if available and 

discussion with HRIDC. Wayside amenities required on stations shall also be planned as 

Railway codes/Manuals/guidelines. The provision of service roads and fencing may be 

considered, wherever necessary to improve efficiency and safety. Engineering scale plan/SIP 

shall be prepared as approved by HRIDC. Wherever required, consultant will liaise with 
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concerned authorities and arrange all clarifications. Approval of all drawings including P&P, 

ESP, SIP will be got done by the consultant from the client. All the activities shall be governed 

by relevant chapter/instructions of the engineering code and other IR references. 

 

3.1. Feasibility Study 

 

3.1.1. Inception Report 

 
The report shall cover the following major aspects:  

a) Project appreciation  

b) Detailed methodology to meet the requirements of the TOR finalized in consultation with the 

HRIDC officers; including scheduling of various sub activities to be carried out for completion 

of various stages of the work; stating out clearly their approach & methodology for project 

preparation after due inspection of the entire project stretch and collection/ collation of necessary 

information;  

c) Task Assignment and Manning Schedule;  

d) Work Programme;  

e) Performa for data collection  

f) Design standards and proposed cross-sections;  

g) Key plan and Linear Plan;  

h) Development plans being implemented and/or proposed for implementation in the 

near future by the local bodies and the possible impact of such development plans 

on the overall scheme for field work and design for the study;  

i) Quality Assurance Plan (QAP) finalized in consultation with HRIDC;  

The most appropriate alignment options should be identified on the basis of site conditions, techno-

economic considerations and google earth or similar platform-based desktop study. Desk study of 

alternative alignments on topo-sheet as per the purpose, area and scope of work   defined   in TOR   

in consultation with NR/HRIDC/ other stake holders - proposal of alignment on topo-sheet Google 

Earth, KMZ format. The Report should include the details regarding these aspects concerning the 

alignment as well as block cost estimates. 

 

3.1.2.  Review of Data and Documents 

 

The Consultants shall collect the available data and information relevant for the study. The data and 

documents of major interest shall include, but not be limited to, the following:  

a. Climate  

b. Project route inventory.  

c. sub-surface and geo-technical data for existing bridges  

d. Hydrological data, drawings and details of existing bridges  
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e. Existing geological maps, catchment area maps, contour plans etc. for the project area. 

f. Condition of existing riverbank / protection works, if any.  

g. Details of sanctioned / on-going works on the stretch sanctioned by MoR/other agencies for Tie-in 

purposes  

h. Survey and evaluation of locally available construction materials;  

i. Type and location of existing utility services (e.g., Fiber Optical Cable, O/H and U/G Electric, 

Telephone line, Water mains, Sewer, Trees etc.).  

 

3.1.3. Reconnaissance Survey 

 

The scope of work is as below but not limited to: 

 

a. Exploring and to design alternate alignment routes. 
  

b. To conduct foot by foot survey with hand held GPS along the proposed alignments, duly 

checking various geographical features, site constraints such as existing area, existing roads, 
power lines etc. and to assess modification to the proposed alignment as per site conditions. 

 

c. To study the proposed serving stations, identification of locations for bridges, cross-drainage 
structures, level crossings / ROB / RUB and marking of high tension/low tension wire and any 

road crossing etc. 

 

d. In carrying out a Reconnaissance survey particular attention should be paid to ascertaining the 

waterway required, and the best sites for stations, crossings of streams, bridges and roads. The 
nature of foundation which would be required for large bridges should be investigated and 

recorded. Materials and labour available in the area covered by the survey should be taken note 
of. 

 

e. To collect GPS coordinates along the proposed /possible alignments and spot levels to establish 
X, Y, Z co-ordinates along alignment and taking coordinates of station yards, as may be required 

  
f. To prepare index plan and index section at 200 m interval based on contour level correlated 

with site observations. 

 

g.   To prepare abstract cost estimates for Earth work, Bridges, Track, electrification & Signalling. 

Land and other miscellaneous Civil works like buildings and roads, protection works etc. 

 

h. While performing drone survey the necessary permissions will be provided by HRIDC.  

 

   

3.2. TRAFFIC SURVEY AND ESTIMATES 

 

a) Origin-destination (OD) study of freight traffic based on alternative growth scenarios 

bringing out the OD matrix of freight movement connecting the originating points to 
consumption or production centers. 
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b) Review of Existing Traffic Survey/ studies including study on passenger/goods traffic 

forecast. 
 

c) Estimate the freight & passenger traffic by way of diversion from the existing Indian 
Railway routes passing in & around Delhi /NCR and diversion to/from the proposed DFC 

route if any. 
 

d) Assessment of freight & passenger transport demand for 25 years from the year of 
starting of operation in 5 years intervals based on alternate growth scenarios. 

 

e) Identify new freight traffic expected to be generated due to future expansion in industrial/ 
production centers, agriculture activities, generation capacities, etc., in the Zone of 

influence (in radius of approx. 50 Km) for next twenty-five years. 
 

f) Study the traffic (Freight and Passenger) moving by other modes of transport and 
estimate the traffic likely to be induced to the proposed railway route and market share 

of Railways in this traffic on account of new policy initiatives taken by Railways to be 
determined through customer survey. 

 

g) The ‘base year’ traffic over which projections are to be made for the First Year of 
operation of the project will be 2021-22 as decided in consultation of HRIDC. 

 

3.3. FINANCIAL APPRAISAL 

  

a) Estimation of project revenue based on principles of Inter Railway Financial Adjustment 

being followed in Railways. O&M cost has to be calculated on “Fully Distributed Cost” 
(FDC) principle being followed in Railways and calculation of projects benefits in terms 

of revenue, capital investment and O&M cost. O&M cost also to be worked out under 
“fixed” and “variable” (FCVC) heads as followed in Railway. Detailed financial 

evaluation of the project to be done as acceptable to banks/lenders and also in format 

required by HRIDC/MoR. 
 

b) To examine the possibility of implementing the project through JV Model as per the 
recent Policy of MoR.  

 
c) Undertake complete appraisal for all economic, financial, social including environmental 

impact and other related issues. 
 

d) Further to undertake detailed financial evaluation of the project as per the standard 

practices followed in the Indian Railway for such projects and as acceptable to 
banks/lenders in the format required by HRIDC/MoR.  

 
e) The consultant will carry out a financial feasibility study to establish the financial 

viability of the project. The consultant would specifically do the following: 

 

 
1. Undertake a detailed financial analysis, for different scenarios. 
2. Prepare detailed financial projections, involving estimation of overall project cost, 

detailed estimation of revenue and operations and maintenance costs and estimation of 
the resources to be mobilized. 
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3. Study and evaluate alternate financial project structures for alternatives, if any 
4. Evaluate and recommend the preferred implementation structure based on project 

economics and identification of potential partners. 
5. Evaluate the Financial Internal Rate of Return, Economic Rate of Return, DSCR 

(Minimum and Average), PAT, PBT, Financial Structuring, balance Sheet, etc. for 
carrying out the Bankability there of  

6. Evaluate Sensitivity Analysis for up to increase in cost project by 0% to 50% and 
revenue/benefit by +/-20%  

7. Evaluate the costs & benefits of the project 
8. Examine various options for funding in terms of debt & equity and suggest an appropriate 

Debt Equity Ratio thereof in the financial model; PAT Balance sheet, etc. 
9. Sensitivity Analysis thereof (i) above. 
10. Evaluate Landed Cost of the Project 
11. Evaluate Economic Analysis: Economic Rate of Returns 
12. Risks and migration analysis  
13. SWOT analysis 

 
f) To prepare draft feasibility report (including Engineering, Traffic and Financial) and 

submit to HRIDC for approval. 
 

g) To make presentations, concept drawings etc., for discussions with Northern Railway 
and HRIDC whenever required during period of study. 

 
h) On receipt of approval from HRIDC, to submit the Final Feasibility Report 

 

3.4. DETAILED PROJECT REPORT 
 
After approval of feasibility report from HRIDC/MoR, final location survey shall be carried out 
for the approved alignment and the yards.  
 

i. To check / review alignments finalized during feasibility study. 

 
ii. To carry out Final Location survey of the approved alignment and the yards and detailed design 

of the alignment & connectivity. 
 

iii. To fix the proposed alignment and the yards by Total Station Survey as per Indian Railway 
stipulation. 

 

iv. To take detailed longitudinal and transverse levels survey along the alignment and the yards. 

 

v. To fix bench marks at 500 m intervals along the line and in the yards to facilitate checks during 
construction work. Masonry pillars should be built at the tangent points of curves and along the 
Center line. 

 

vi. Center line pegging along with marking rail corridor for land acquisition on Mouza map, with 
details of land ownership (forest, revenue or private), khasra details, liaison and collection of 
signed documents from revenue and forest and other concerned departments, preparation of 
rehabilitation and resettlement plan, preparation of land acquisition documents as per the 
relevant Land Acquisition Acts. 
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vii. The unit of measurement for the center line should be the chain of 20 meters. The center line 
finally located should be marked out by pegs at every 20 meters. At each 100 meters a large peg 
should be used; these 10 meters pegs should have their numbers branded or stamped on them 
in figures not less than 25mm high. The numbers branded on the pegs should indicate hundreds 
of meters; thus 57 would mean a distance of 5700 from the zero chainage. 

 

viii.   To fix permanent reference points along alignment and the yards. 

 

ix. To survey water courses for computation of flood discharge including fixing exact location of 
bridges on the alignment for proper drainage.  

 
x. Investigation should be made of bunds, bunded stream and irrigation works in the vicinity of 

the projected line which might affect the future safety of the line. In arriving at decision on the 
waterways the engineer should pay due regard to this work and consider the alternative of 
altering or diverting the bunds, irrigation streams etc., even it would mean incurring some 
expenditure on such alternations, if that would save a larger expenditure on the waterways. 

 
xi. In the case of passage through hills, the geological characteristics of the country should be 

investigated by engineer, particularly in respect of the probable stability of the line, and if the 
importance of the work requires it, the Railway administration should apply for the assistance 
of an officer of the Geological Survey of India.   
 

xii. To prepare Engineering Scale Plans and sections for the project (as per Indian Railway code), 
as may be required in the draft DPR.  
a) Index map.  
b) Index section and plan.  
c) Detailed plans and sections.  

d) RFO at desired locations. 

 
xiii. To prepare Detailed Project Report along with detailed estimates, drawings of Civil work as 

applicable, and covering various railway related requirements, GADs (not detailed designs), bill 
of quantities, rate analysis, signaling arrangements, and electrification of yards, station and 
other buildings. 

 

xiv. The traffic estimates study and financial appraisal report should be integrated and included in 
to above technical DPR and final DPR should be submitted. 
 

xv. To assist for obtaining approval of DPR by railway authorities. 

 

NOTE*  DPR study will be undertaken only after specific approval of HRIDC on the 

basis of final feasibility report. HRIDC shall have the right to close the contract after 

feasibility study, and, the consultant will have no claim whatsoever on account of DPR 

study.  
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3.5. DEPARTMENT WISE SCOPE OF WORK: 

 

3.5.1. Scope of Civil Engineering: 

3.5.1.1. Terms of Reference:  
S. No.  Descriptions  Provisions  

1. Standard of 

Construction  

Suitable for operation of 25T axle load or as per 

instructions of HRIDC  

2. Gauge  1676 mm BG  

3. Track structure  60 Kg / 90 UTS rails in main line, loop lines and sidings.  

4. Sleeper  60 kg PSC sleepers of latest design. (Latest wider 

sleeper to RDSO Drawings)  

5. Sleeper density  1660 sleepers per km in main line and 1540 sleepers per 

km in loop line.  

6. Ballast cushion  Main line - 350mm.  

Loop lines - 250 mm.  

7. Welding of rails  As far as possible, CWR/LWR to be provided. 

8.  Points & Crossings  Curved switches and CMS crossing with fan shaped 

layout.  

9.  Formation  1. Blanket of adequate depth to be provided 

depending on the sub-grade proposed.  

2. Protective measures, as required ensuring safety in 

cutting must be incorporated.  

10.  Maximum degree 

of curvature  

2 Degrees.  

11  Ruling gradient  1 in 200 compensated.  

12.  Gradient in yard  Consistent with the prevailing gradient in existing yards. 

However, gradient shall not be steeper than 1in 400 as 

per provision IRSOD 

13.  Length of loop  Minimum 750-meter CSR.  

14  Track centers  5.3m minimum  

15.  Maximum grade 

on approach to 

main river bridges  

As flat as possible, consistent with site conditions and 

not steeper than 1in 200 compensated.  

16.  Level crossing  ROB / RUBs should be provided  

Note: Consultant shall undertake studies for elimination 

of level crossing in the railway lines. They will 
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incorporate the arrangement with least cost.  

17.  Width of 

formation:  

Embankment  

 For Single Line, Top width 7.85 m. 

 For Double Line, Top width 13.14 m. 

  

18.  Speed 130/160 Kmph  

  

3.5.1.2. Engineering Survey and Investigations 

 

A. Engineering Survey and Alignment  

i. The Consultants should make an in-depth study of the available land width (ROW if 

available), topographic maps, satellite imageries and air photographs of the project area, 

geological maps, catchment area maps, contour plans, flood flow data and seismological data 

and other available relevant information collected by them concerning the existing or 

proposed alignment.  

ii. Consultant himself has to arrange the required maps and the information needed by him from 

the potential sources. Consultant should make efforts for minimizing land acquisition. 

Suitable Technology shall be used for timely and better survey accuracy for the continuation 

of tentative alignment and Topography Survey. While determining the alignment for the 

additional lines, Indian Railway engineering code Para 236 to be referred.  

iii. The detailed ground Engineering Survey may be taken up immediately after the study of 

maps and other data. The primary tasks to be accomplished during the Engineering surveys 

include;  

a. Topographical features of the area; typical physical features along the existing alignment 

within and outside ROW i.e., land use pattern;  

b. Studying the tentative alignment and propose alteration/modification as per requirement.  

c. Inventory of major aspects including land width, terrain, pavement type, carriageway type, 

bridges and structures (type, size and location), intersections (type, crossroad category, 

location), Level crossing to be eliminated or retained urban areas (location, extent), 

geologically sensitive areas,  

d. Type and extent of existing utility services along the alignment (within ROW).  

e. Typical physical features in the alignment of existing lines.  

f. Bridge locations are the same as per running line, level crossing/RUB shall be accordance 

to work being executed by Rly.  
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iv. The data derived from the Engineering surveys are normally utilized for planning and 

programming the detailed surveys and investigations. All field studies should be taken up on 

the basis of information derived from the Engineering surveys.  

v. The data and information obtained from the Engineering surveys should be documented. The 

data analysis and the recommendations concerning alignment and the field studies should be 

marked on layout plan with alternative The data obtained from the Engineering surveys 

should form the core of the database which would be supplemented and augmented using the 

data obtained from detailed field studies and investigations.  

vi. The layout plan with alternative prepared on the Engineering surveys should also compiled 

in the tabular form indicating the major physical features for HRIDC’s comments.  

3.5.1.3. Topographic Survey, Index plan & Yard diagrams etc.  

 

i. Conducting a preliminary survey for the entire sections at a interval of 500 meters of 

proposed center line, collection and incorporation of field details like existing streams, water 

courses, bridges (both railway and road), their types, bed levels, spans, HFLs, ROB / RUB / 

FOBs, irrigation canals/channels, their reduced levels, sections/ openings (having a bearing 

on proposed line), roads, HT/LT power lines, telephone/ other communication lines, 

Telephone Posts, level crossings, religious edifices and structures, electrical engineering 

details and Signaling details for preparation of detailed estimate and project report.  

ii. Conducting detailed Location Survey, preparation of Plans/sections, and marking the centre 

line of final alignment on the ground for BG line conforming to the standards of a Group A 

route for sanctioned speed of 160 KMPH of new BG Railway line aside parallel to existing 

section the design of the alignment will be done using MX Rail Bently software and plans & 

drawings will be plotted on AutoCAD software.  

iii. Conducting a topographic survey for the stretches considered necessary by the Engineer, for 

a width on both sides of proposed center line up to Railway Boundary or beyond where land 

acquisition is complemented, collection and incorporation of field details like existing 

streams, water courses, bridges (both railway and road), their types, bed levels, spans, HFLs, 

ROB / RUB / FOBs, irrigation canals/channels, their reduced levels, sections/ openings 

(having a bearing on proposed new line), roads, HT/LT power lines, telephone/ other 

communication lines, Telephone Posts, level crossings, religious edifices and structures etc. 

in the project sheets.  
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Topographic survey, for existing/proposed section & station yards for the following details:-  

1. Firm up the alignment.  

2. L-section, cross-section of the proposed line.  

3. Plans of existing/proposed station yards.  

4. GAD of structure includes Bridges.  

5. Relocation of utilities  

6. Land Acquisition requirement.  

 

Necessary consultation with Authority/engineer shall be taken while finalization of L-section 

and cross-section, ESP, Soil & GAD’s etc.  

3.5.1.4. Longitudinal and Cross-Sections  

 

While determining the alignment for additional lines the para 236 of IR Engineering cade 

shall be compiled. The topographic surveys for longitudinal and cross-sections shall cover 

the following:  

i. Longitudinal section levels along final center line at every 25 m interval, at the locations of 

curve points, small streams, intersections and at the locations of change in elevation. A 

detailed plan/drawing as noted in documentation para 8.6.5(iv). (Scale line 5000 horizontal 

& 1 lines in 500 vertical)  

ii. Cross sections at every 50 m interval in full extent of survey covering sufficient number of 

spot levels on existing carriageway and adjacent ground for profile correction course and 

earth work calculations. Cross sections shall be taken at closer interval at curves.  

iii. Longitudinal section for crossroads for length adequate for design and quantity estimation 

purposes.  

iv. Longitudinal and cross sections for major and minor streams incorporating such locations on 

running line or ongoing projects of railways, shall cover cross section of the channel at the 

site of proposed crossing and few cross sections at suitable distance both upstream and 

downstream, bed level up to top of banks and ground levels to a sufficient distance beyond 

the edges of channel, nature of existing surface soil in bed, banks & approaches, longitudinal 

section of channel showing site of bridge etc.  

3.5.1.5. (i) Geo-technical Investigations and Sub-Soil Exploration  

 

i. These are to be carried out as per RDSO Guidelines and Specifications for Design of 

Formation for Heavy Axle Load for 25t axle load and as per instructions of the Client.  

ii. Bidder shall carry out geo-technical investigation along the alignment, at Major/Minor 

bridges and building sites as required and approved by HRIDC.  
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iii. Drilling of 150 mm diameter boreholes through soil overburden material along alignment 

normally at 300m apart in case of uniform type of soil and closely spaced in critical zones 

and at each pier and abutment locations or as per the instructions of the Engineer.  

iv. Drilling of ‘Nx’ size boreholes as per IS: 6926 at each pier and abutment in rock up to a 

maximum depth of 5m at each location. The depth of drilling is tentative and may vary from 

borehole to borehole depending on the geological conditions. Observation during drilling to 

be recorded in a Performa as given in IS:5313 Appendix A.  

v. Conducting standard penetration tests in all types of soil deposits met within a bore hole, at 

intervals of 500m and every change of strata as per directions of Engineer. The starting depth 

of performing SPT shall be between 1.0 m and 2.0m depth below ground level in alternate 

boreholes.  

vi. Collection of undisturbed soil samples of 100mm dia and 450mm length in standard UD 

tubes at every change of strata and at regular intervals of 3.0m in each bore hole and as 

directed by the Engineer. Sampling shall confirm to IS: 1892, 2132 & 8763.  

vii. Collection of disturbed samples in each bore hole at regular intervals to provide description 

of soil profile and its variation. Samples be collected in boreholes at 1.5m intervals starting 

from G.L. and at every change of strata.  

i. Method of sampling shall conform to IS:2132 and classification of samples shall 

conform to IS:1498.  

ii. Conducting various laboratory tests as per IS: 2720 from approved laboratory by 

using approved apparatus complying with the requirements and specifications or 

Indian standards or other approved standards for this class of work. Test of soil shall 

be limited to the extent its necessary for preliminary design and reasonable estimate of 

cross section/structures including bridges.  

viii. Geotechnical Investigations and Sub soil Exploration shall be carried out to determine the 

nature and properties of existing strata in bed, banks and approaches with trial pits and bore 

hole sections showing the levels, nature and properties of various strata to a sufficient depth 

below the level suitable for foundations, safe intensity of pressure on the foundation strata, 

proneness of site to artesian conditions, seismic disturbance and other engineering properties 

of soil etc.  

ix. The scheme for the boring’s locations and the depth of boring shall be prepared by the 

Consultants and submitted to HRIDC for approval. These may be finalized in consultation 

with HRIDC.  
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x. The sub-soil exploration and testing should be carried out through the Geotechnical 

Consultants empaneled by NABL. The soil testing reports shall be in the format prescribed 

in relevant railway’s codes/guidelines.  

xi. For the embankment, bore holes at each major change in soil condition or at 2 km intervals 

whichever is less shall be carried out to a depth of at least 2 m below embankment base or to 

rock level and are to be fully logged. Appropriate tests to be carried out on samples collected 

from these bore holes to determine the suitability of various materials for use in widening of 

embankments or in parts of new embankment structure.  

3.5.1.5. (ii) Preparation of GAD of bridges and structures  

 

i. The data collected and investigation results shall be analyzed to determine the following:  

a. HFL-Highest flood level  

b. LWL-Lowest water level  

c. FSL-Full supply level  

d. Erodibility of bed/scour level  

e. Design discharge  

f. Linear waterway and effective linear waterway  

g. Likely foundation depth  

h. Safe bearing capacity  

i. Engineering properties of sub soil  

j. Artesian conditions  

k. Settlement characteristics  

l. Vertical clearance  

m. Free board  

n. Severity of environment with reference to corrosion  

o. Data pertaining to seismic and wind load as required as per railway standards.  

p. Any other data desired by HRIDC. 

 

ii. The Consultant shall prepare General Arrangement Drawing (GAD) and Alignment 

Plan showing the salient features of the bridges and structures proposed to be 

constructed / reconstructed along the alignment covered under the study. These salient 

features such as alignment, overall length, span arrangement, cross section, deck level, 

founding level, type of bridge components (superstructure, substructure, foundations, 

bearings, expansion joint, return walls etc.) shall be finalized based upon hydraulic and 

geo-technical studies, cost effectiveness and ease of construction. The Consultants shall 

prepare GAD for necessary estimates.   

iii. GAD for bridges/structures across Railway Road & irrigation/water way channels road 

shall be got approved by HRIDC, the Consultants shall prepare preliminary design as 
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per railways codes/guidelines for all components of the bridges and structures for 

approval of railway.  

iv. The existing structures may require to be extended/widened in part or fully as per the 

latest railway guidelines. The Consultant shall incorporate the same in GAD and 

working drawings for carrying out the above improvements. 

v. In case land available is not adequate for embankment slope, suitable design for RCC 

retaining wall shall be furnished.  

vi. Establishment of ground water table, if encountered.  

vii. Analysis of field and laboratory test results and preparation of report, consultant shall 

recommend for given bearing capacity of the type of foundation. Bearing capacity and 

founding strata for major and minor bridges is also to be given. Visual soil investigation 

by way of examining the existing cuttings and banks materials and mentioning against 

each chainage type of soil.  

viii. The data and information collected during survey/investigations should be presented in 

suitable format such as graphs, bar chart or in tabular or statement form.  

 

3.5.1.6. Details of utility Services and Other Physical Features  

 

i. The Consultants shall collect details of all-important physical features along the 

alignment. These features affect the project Bids and should normally include buildings 

and structures, monuments, burial grounds, cremation grounds, places of worship, 

different types of roads, stream / river / canal, water mains, severs, gas/oil pipes, 

crossings, trees, plantations, utility services such as electric HT/LT/EHT power lines, 

and telephone lines (O/H & U/G) and poles, optical fiber cables (OFC), Quad & 

Signaling cables etc. The survey would cover the entire right-of-way of the railway on 

the adequate allowance for possible shifting of the central lines at some of the 

intersection’s locations.  

ii. The information collected during Engineering and field surveys shall be shown on a 

strip plan so that the proposed improvements can be appreciated and the extent of land 

acquisition with L.A schedule, utility removals of each type etc. assessed and suitable 

actions can be initiated. Separate strip plan for each of the services involved shall be 

prepared for submission to the concerned agency.  
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3.5.1.7. Preparation of Land Plans:  

 

i. In course of deciding the final alignment if land acquisition is involved then the scheme 

for the same is to be prepared by the bidder. The scheme will contain the following:  

ii. The center line of proposed alignment and also the corridor of land acquisition shall be 

marked on the ground at each 100 M interval or as directed by Engineer.  

iii. Revenue village map of the entire area shall be collected by the Bidder.  

iv. The center line of proposed Railway alignment & also the corridor of land acquisition shall 

be marked on revenue village map.  

v. Record of Rights of all plots which are falling in the proposed land acquisition corridor 

shall be collected from Revenue department. Details of Govt& forest land should also be 

collected.  

vi. Plot wise area of land acquisition (Private/Govt /Forest) shall be calculated with detail of 

ownership.  

vii. Ratio of area of plot proposed to be acquired to the total plot shall also be calculated.  

viii. Details of buildings, water sources etc. coming in way of proposed alignment shall also be 

submitted separately.  

ix. Collection of all relevant details of government & forest lands separately to facilitate 

preparation of papers for their acquisition.  

x. The entire work shall be carried out as per the provisions of Indian Railways Code for the 

Engineering Department (Third Reprint, Year 1999 with up to date correction slips) in 

general and as per Chapter No II and IV. And relevant instructions that will be issued by 

Railway Board.  

3.5.1.8. Documentation  

 

i. HRIDC will assist the consultant in co-ordination with Railway regarding obtaining of 

existing details such as index, index section, Bridges details, state authorities, station 

drawings etc. of existing running line.  

ii. The bidder shall prepare and hand over all original field and techno books, neatly 

maintained and duly indexed.  

iii. The bidder shall provide electronic file in MS-EXCEL 7.0 or similar software of all field 

data. The Engineer will give the required format at site and the bidder shall provide direct 

unloaded field data of Drone/ LiDAR in specified format as per instructions of HRIDC 

pertaining to desired item. 
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iv. The bidder shall submit to the client point all locations/points marking north, east and 

elevation of all the observations, direct unloaded field data in specified format. He will 

also plot and submit the topographical plan along the proposed BG line in accordance with 

the requirements of the Terms of Reference for approval. The staking of the center line of 

the proposed BG alignment shall be done only after approval to this Bid. On completion 

of the staking, detailed plan (scale-1: 5000) and L-section (scale-1: 5000 h or. &1:500 

ver.) shall be prepared by the bidder  

v. The entire data and report shall be submitted in MS-EXCEL (Rel.7.0 or later) and MS- 

Word (Rel.7.0 or later) respectively, duly formatted.  

vi. A Weekly progress report in the enclosed Performa shall be sent by the team leader of 

each team by Fax/Email as per discretion of authority so as to reach HRIDC Office every 

Monday, positively.  

vii. The bidder shall furnish the documents as mentioned in Para under Scope of work.  

viii. Abstract of gradients, curves and bridges: The bidder shall furnish the details of gradients 

and curves to be provided on the final alignment for the proposed line. He shall also 

furnish an abstract of bridges duly indicating their chainage, bed levels etc. on the 

proposed line.  

ix. With regard to all matters connected with locating the final alignment - both technical and 

non-technical - the decision of HRIDC is final and binding on the bidder.  

x. Jungle clearance: The rates quoted by the bidder are inclusive of jungle clearance required, 

if any, for conducting the survey including fixing of pegs, pillars etc. and no separate 

payment shall be made.  

xi. Bridges and grade separator: The scope of work does include submission of discharge 

calculations in the case of all bridges across streams/rivers/channels, as required for 

preparation of GADs. However, all relevant site details in the case of all road crossings, 

such as type of road, angle of road crossing should be taken to prepare plan and section of 

road at least for 500m on each side of proposed crossing etc., required for deciding the 

type of grade separator RUB/ROB or Level crossing and incorporated in the plans.  

xii. Site Facilities: The consultants are advised to acquaint themselves well with the site 

conditions, availability of approach roads etc. before quoting their rates. The rates quoted 

by the bidder are deemed to include charges for any and all site facilities that are 

considered necessary for the execution of work. Land that can be made conveniently 

spared near two end stations will be made available by HRIDC after obtaining necessary 
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permission from Railway free of charges for the use of the bidder for his field offices, 

stores, depots, workshops and temporary accommodation of his staff. The bidder shall 

visit the site, see the extent of land available and make a specific request in writing to 

HRIDC for pursuing the matter with the Railways. No assurance can be given regarding 

the vulnerability of such land to flooding or any other calamities. HRIDC undertakes no 

responsibility or liability in this regard and the bidder shall take necessary measures 

against such eventualities at his cost. On completion of work, the bidder shall remove all 

temporary structures at his own cost and hand over the vacant land to HRIDC / Railway, 

within one month. If G- RIDE/ Railway is unable to spare sufficient land to meet the 

bidder’s requirement, he shall make his own arrangements for the same, at his cost.  

xiii. Service Roads: The bidder will be permitted to make use of the existing service roads, if 

any, free of cost. New service roads required by the bidder in connection with the for 

carriage of men, materials or for any other purpose whatsoever will have to be constructed 

and maintained by the bidder at his cost. For the purpose of construction of service roads 

on Railway land, permission will be given to the bidder at HRIDC’s discretion free of any 

charges.  

xiv. Land: Land other than Railway land is necessary to be entered upon for the purpose; such 

permission to enter into the land shall be arranged by the bidder at his cost. The bidder 

shall indemnify HRIDC against all claims for all damages whatsoever on this account. 

HRIDC, however, reserves the right to make use of such service roads without any 

charges.  

xv. Electric Power: The bidder shall make his own arrangements for obtaining the electric 

power required for operating his machinery, equipment, lighting etc. GRIDE will not 

undertake any responsibility in this regard.  

xvi. The work is required to be carried out in the vicinity of running Track and Bridges, and 

the bidder shall take all necessary measures required to ensure safety of both his 

men/equipment and railway assets/ running trains at all times and the rates quoted by him 

shall include the cost of all such measures. If at any time, HRIDC finds that the safety 

arrangements are inadequate, the bidder shall take immediate corrective measures at his 

cost. Any dereliction in the matter shall in no absolve the bidder of his sole responsibility 

to adopt safe working methods.  

xvii. The bidder shall take adequate precautions for the safety of his staff when they have to 

work in close proximity to the running Railway lines and ensure safety of running traffic 
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and his staff at all times. All expenditure for ensuring the above shall be borne by the 

bidder and the rates quoted by him shall include the same.  

xviii. The bidder shall remain fully responsible for ensuring safety and in case of any accident, 

that is attributable to the consultant or any of his staff as determined by competent 

authority from HRIDC/ Railway, the bidder shall bear the cost of all damages to his 

equipment, men and also damages to HRIDC, Railways and its passengers.  

xix. The bidder shall at all times be responsible for any damage or trespasses committed by 

his agent or his staff while carrying out the work. HRIDC will not be liable for any damage 

caused by the bidder, his agent or his staff to any property whether that of Railways or of 

an outsider during the execution or arising out of the work entrusted to him.  

xx. Inflammable materials such as petrol, kerosene, diesel etc., shall be stored with necessary 

precautions to prevent fire accidents. The extant rules as prescribed by the Government / 

local authorities shall be observed by the bidder at all times during the execution of work.  

xxi. Additional items: Any item of work which is not provided in the schedule of quantities 

and for which no rates exist shall be executed only with the prior permission of HRIDC 

and at the rates and terms and conditions to be mutually agreed upon and incorporated in 

a supplementary agreement.  

3.5.2. Drawings  

 
i. All drawings and design including preliminary Drawings, Working Drawings etc. shall 

be prepared and submitted by the Bidder in accordance with the existing rules and 

regulations or as directed by Engineer.  

ii. Documents produced by the Bidder shall be listed as part of the Progress Register.  

iii. Periodic Progress Reports will be provided by Bidder and where necessary, the Bidder 

will attend periodic progress meetings. The meeting will discuss the project status and 

any open or unresolved technical or contractual issues.  

 

3.5.3. Delivery of Documents  

 
i. After HRIDC has accepted the submission of the Originals, the Bidder shall deliver in 

electronic format on CDs, all Documents prepared by it to HRIDC as detailed in 8.11. 

The original documents, typed but not bound, shall have been proofread, reviewed, 

approved and certified, and be ready for reproduction. The Bidder shall furnish a 
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complete set of CDs to HRIDC, prepared in accordance with requirements within 15 days 

of the submission of the original drawings.  

ii. Detailed and Final Drawings shall be submitted in 3 hard copies along with good quality 

(double matt film 75 micron) original tracing and two soft copies on CD.  

iii. Any other documents/drawings/soft copies desired by HRIDC concerning to items 

mentioned in the BoQ. The instructions of HRIDC in this regard shall be binding on the 

consultant without any further claim. 

 

3.5.4. Submission of Documents  

 
The Bidder shall deliver the drawings and documents as listed to HRIDC and packaged as 

directed by HRIDC.  

 

3.5.5. SPECIFICATIONS  

 

3.5.5.1. Available reports as per record for the new line and L-section and plan of existing line shall 

be procured by the bidder from Railway. Necessary assistance, if required may be extended 

by HRIDC in procurement of the same.  

3.5.5.2. The Bidder shall study the feasibility of locating the tentative alignment on the ground 

within ROW. Wherever it is not possible to stake within ROW of new line, he shall make 

necessary field trials to arrive at a suitable alignment at all such locations and fix the same, 

duly taking the approvals from HRIDC for all such deviations. The rates quoted by the 

Bidder are inclusive of all such additional field work, preparation and submission of reports, 

plans and sections for such deviations and nothing extra shall be payable.  

3.5.5.3. Survey Equipment to be used for the work and accuracy of measurements  

i. The Bidder shall use drone/ mobile or drone-based LiDAR and auto levels.  

ii. All levels shall be taken using auto-levels and connected to the nearest GTS benchmarks 

available in the area, the details of which shall be obtained from Survey of India offices.  

iii. The consultant will be responsible for the quality of the survey work done. The 

correctness of the survey work is of paramount importance. If required by HRIDC, the 

bidder will get the survey work test checked in few stretches. In case discrepancies in 

the survey work are found during test check/ execution of construction works in the bore 

log data of the major bridges beyond ±30 cm, then a penalty of Rs.10, 000 shall be 

imposed in each case of such inaccuracy. In case repetitive inaccuracies as mentioned 
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above are found without any reason, the Client may initiate proceedings to declare the 

consultant as Poor Performer.  

3.5.5.4. Conducting survey: for the stretches considered necessary by the Engineer, for a width upto 

25m on one side of proposed center line and upto Centre line of existing line, including 

traversing along the routes (for the stretches considered necessary by the Engineer) duly 

observing the following:  

i. While carrying out this survey, use both horizontal and vertical angle measurements 

and target height to obtain x, y and z co-ordinates of terrain points.  

ii. During this process, all natural and man-made details shall be picked up along with their 

spot levels at a spacing of about 20m or less including Railway track, OHE 

masts/installations, signal posts/location boxes etc. as required to represent the ground 

topography truthfully, or as directed by the Engineer-in-charge.  

iii. Necessary jungle clearance for proper execution of the work, wherever required, shall 

have to be done by the Bidder at no extra cost.  

iv. Features such as ridges, cliffs, river banks etc. would be defined as an item (or string) 

each; similarly man-made features such as roads, Railway lines etc. with each item (or 

string) defining a visible feature such as a center-line, berm, top and toe of embankment 

etc. Due care must be taken to clearly identify one item (or string)from another in the 

item file. The aim is to collect the most useful information with the fewest points. This 

means planning items (or strings) along strategic features of the ground surface, where 

they exist.  

v. Wherever topography is suggestive of alternative alignment / alignments (near 

important bridges, thickly populated locations) the bidder will have to cover such 

alternative alignment / alignments in such stretches to enable the HRIDC to take 

decision on the basis of their relative merits. In arriving at decision on the waterway the 

bidder should pay due regard to these works and consider the alternative of altering or 

diverting the bunds, irrigation channels etc., even it would mean incurring some 

expenditure on such alterations, if that would save a large expenditure on the waterway.  

vi. The bidder shall ensure that details in required MOSS format are furnished on pen drive, 

duly checked and verified and direct downloaded field data of Total Station in specified 

format supported with neat sketches (not to scale).  

vii. Plot the centerline of the proposed alignment along with all the existing features and 

obstructions, if any (scale: 1:1000). Also plot the longitudinal section to help GRIDE to 
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confirm/modify decide the final formation level. Work out degrees of curves and details 

of gradients. The design of the alignment shall be done using Civil-3D, Mx Rail 

software in consultation with HRIDC.  

viii. On these plans and longitudinal sections, plotted on Auto-CAD Latest version, carry out 

the detailed exercise of planning of curves and gradients in line with the Terms of 

Reference (TOR).  

ix. During this exercise, due care shall be taken of various provisions of the Railway 

Engineering Code for the Engineering Department and other relevant provisions.  

x. Topographic survey of rivers/ nallahs en-route shall be carried out in terms of Para 224 

to 228 of the Engineering Code.  

xi. There are no important bridges on this project but wherever applicable, topo-graphic 

survey of station sites en-route shall be carried out in terms of Para 231 to 233 of the 

Engineering Code.  

xii. There are new stations on this project or connectivity at existing Railway station, still 

wherever applicable, details regarding bunds, bunded streams and irrigation works in 

the vicinity of the line if existing should be collected since these might affect the future 

safety of the line. Information regarding this should be compiled and furnished by the 

Bidder.  

xiii. During the survey, careful notes with dates should be made on the ground, from 

personal enquiry and observations regarding any information likely to be useful in 

working out the details of the project.  

xiv. The bidder should also note down and supply the details of all electrical overhead 

crossings (low- & high-tension wires) and communication lines, other wired crossings 

along the stacked alignments of proposed route / routes. The details shall include the 

vertical clearance of the lowest wire from the ground level, distances of the supports on 

either side from the center of the proposed alignment as well as voltage of the 

transmission line.  

xv. The bidder shall also do detailed topographical survey to the scale of 1:1000 of 

existing/proposed stations, junction stations along the alignment of a strip of country 

each side of center line up to maximum center line of existing line or Rly. Land 

boundary, where land acquisition not contemplated and of rivers requiring a provision 

of water way of 110sq.m or upwards up to 100m on each side of the center line. 
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Particular care should be taken in determining the boundaries of village land in entering 

on the plans any other details required for the preparation of land plans.  

xvi. Wherever there is any doubt about any part of the survey, the relevant provisions of the 

Railway Engineering Code for the Engineering Department as modified from time to 

time shall generally govern.  

xvii. The data on nature of terrain viz., sandy, stony, vegetation etc., and type of ground shall 

also be recorded along with the chainages of change point.  

xviii. Station Yards: The bidder shall collect existing ESP from railway and also verify 

existing details of station yards in the sections proposed for new line like lengths of 

various lines, type of turn outs, sand humps, derailing switches, platforms, crossovers, 

their chainages, sizes and locations of various service buildings etc., by conducting a 

traverse and physical measurement at site and prepare existing yard plans based on this 

data.  

xix. Any other site details, hydraulic data of rivers and streams, road crossings for design of 

bridges/tunnels etc.  

xx. While fixing the alignment of Railway, instruction contained in Para 214 to 233 of 

Indian Railways code for Engineering Department, 1999 with up-to-date correction 

slips/modifications made should be followed by the bidder.  

xxi. Detailed study may be made for each curve and coordinates of tangent and curved track 

may be worked out every 20m and tabulated  

xxii. In case, stagnant or running water is met in the riverbed for a depth more than 1m (if at 

all there) a boat may be hired for leveling work. But the accuracy of work should not be 

sacrificed. No extra payment will be made on this account.  

xxiii. The bidder is required to assess the discharge and HFL for the streams of all Major 

Bridges using synthetic Hydrograph or any other method approved by HRIDC.  

xxiv. Necessary jungle clearance for proper execution of the work, wherever required, shall 

have to be done by the bidder at no extra cost. 
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3.6. SCOPE OF ELECTRICAL WORKS  

 

3.6.1. Terms of Reference (Electrical and OHE)  

 

SN  Descriptions  Provisions  

1.  System of electrification  Simple Polygonal type with 100 mm pre sag feed with 

single phase, 50 Hz, 25 KV AC System with High rise 

OHE  

2.  Gauge  1676 mm BG  

3.  Pantograph  1800mmm wide  

4.  Wind zone  112.5 kg/m2 or as per Geographical area   

5.  Maximum  half  tension 

length  

 750 mtr.  

6.  Tension in CW  1000 kgf  

7.  Tension on catenary  1000 kgf  

8.  Size of CW / catenary  107 sq.mm. / 65sq.mm.  

9.  Type of CW  HDGCW  

10.  Type of catenary  Cd-Cu stranded  

11.  Type of masts  Galvanized / Fabricated  

12.  Type of portal  Galvanized Fabricated  

13.  Type of DA  Galvanized   

14.  Normal setting distance  2.8 mtr on tangent track for individual mast and 3.0 mtr 

for portals  

15.  Normal setting distance of 

multiple cantilevers supports 

3.0 mtrs  

  

16.  Normal setting distance in 

front of signals  

Offset  

16.  Electrical clearance    

  Normal long time  250 mm  

  Normal short time  200 mm  

  Reduced on long time  250 mm  
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  Reduced short time  200 mm  

17.  Type of OHE over ML turn 

outs  

Overlap type  

18.  Type of OHE over yard turn 

outs  

 Overlap / cross type  

19.  Maximum fault current on 25 

Kv side  

 8000A  

20.  3 phase fault level  10000 MVA  

21.  BIL  95 KV p / 250 KVp  

22.  Normal voltage  25 KV AC  

23.  Permissible variation  19KV -27.5 KV  

24.  Type of Locomotive  Conventional/ regenerative  

  

3.6.2. General Electrical Works:  

 

i. Survey of existing electrical power supply system of the railway in the project section and 

identification of augmentation/modification works to be carried out in connection with 

railway electrification of the section including augmentation of existing power connections 

and availing new power connections from the supply authority. Approval of HRIDC to be 

obtained for the system suggested by the Consultant.  

ii. Electrification of all service buildings, staff quarters, service roads etc. being constructed 

under the Project works.  

iii. Pumping arrangements and pumping station for water supply wherever required.  

iv. Survey of overhead/underground power line crossings and lines running parallel to the track 

with in 8m from center line of track in the project section using “Total Station” or similar 

equipment and preparation of report in specified format.  

v. The provision of following items should be particularly included as per actual requirement 

at site while preparation of bidding document for electrical general works.  

vi. Electrical main/sub distribution boards/CLS panel in ASM Rooms.  

vii. Battery charging and pre-cooling facilities, if required.  
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viii. Internal wiring/lighting works and power supply arrangements for service 

buildings/staff quarters/platforms/LC gates /streets/circulating area etc with Electrical 

energy/solar power 

ix. Street lighting.  

x. Emergency lighting arrangements from CLS transformer in station areas for booking office, 

Foot over Bridge (FOB), ASM room & Platform etc.  

xi. Yard lighting arrangements at TSS and OHE/PSI depots.  

xii. List  of  infringements  if  any  in  the  section/yards  with 

dismantling/ modification/ alteration/ augmentation etc.  

xiii. Area of service building in Sq. mtr for electrification purpose. 

xiv. Number of staff quarters type wise.  

xv. New Station building with sketch.  

xvi. Number of Manned LC gates if unavoidable.  

xvii. S&T structure in sq. mts.  

xviii. Length and width of open platform, circulating area, FOB for electrification purpose.  

xix. OH lines crossing to track with drawings to be submitted.  

xx. Number of LT overhead crossings up to 415V to be made under ground by U/G cables.  

a. Number of 11 KV HT overhead track crossing lines to be made under ground.  

b. Number of 22 KV HT overhead track crossing lines to be made under ground.  

c. Number of 33 KV HT overhead track crossing lines to be made under ground.  

d. 66 KV& above EHV OH line crossings, vertical clearances from lowest 

conductor/Guard wire to Proposed rail level & horizontal distance from any part of 

tower/ structure to center line of track to be measured as per para-8.7.6.3.L-section of 

the PRL for shifting/raising height/modification purpose as per IRSOD , liaison with  

e. power supply company. Drawings are to be submitted.  

xxi. Pumps vertical/horizontal, ACs, Lifts/escalators any other requirement.  

 

3.6.3. Railway Electrification Works  

i. Reports of Soil investigation/SPT up to the depth of 3 meter, for the purpose of OHE 

foundation designs at every 5 Km distance or change of strata, based on Geotechnical 

investigation carried out for civil engineering work to be submitted.  

ii. Safe bearing capacity for various structures viz., service buildings, staff quarters, TSSs, 

SP/SSPs, OHE/PSI depots, Trip shed and overhead tanks etc.  
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iii. Design for provision of RE masts on bridge piers and its Foundation and Approval from 

HRIDC.  

iv. The BOQ should be prepared for each installation separately and then combined 

together for obtaining total quantities  

v. It shall include all items of work such as earthwork in excavation for foundations, 

backfilling, foundations, super structure, roofing of various types, water supply/ 

drainage arrangements, approach roads, overhead tanks, bore wells, pump houses 

including installation of pumps, sumps, retaining walls, slope protection works like 

pitching, P. Way works for tower wagon sidings, trip shed lines, cross tracks in TSS etc.  

vi. The requirement of drawings furnished above is only indicative and not exhaustive. Any 

additional drawings considered necessary for execution shall be prepared by the 

Consultant as per the directions of the Client.  

vii. The Bidder shall submit all the drawings and other deliverables (Geo-technical 

investigation reports etc.) in RTF, 1 soft copy on CD and 2 hard copies, the cost of which 

shall be deemed to be included in the quoted rates.  

viii. The drawings & designs submitted by the Consultant will become HRIDC's 

property and HRIDC will have the right to use them in other projects also. The 

Consultant is not permitted to use/issue/reproduce them in any form without the express 

approval of G- RIDE.  

ix. The Bidder shall use standard Railway/RDSO drawings in his design, baring the 

exceptions (with specific  approval of HRIDC) Standard drawings, if required by 

HRIDC, will be arranged by the Consultant.  

x. The Consultant will make his own arrangement to procure any drawing/document from 

Railways/RDSO required for the assignment. The necessary reference letters etc. shall 

be provided by HRIDC.  

xi. The Consultant shall prepare all drawings under this contract in Auto CAD software,  

xii. the version of which shall be advised by HRIDC  

xiii. TRD power supply diagram of nearby electrified Rail line, with the location of 

TSS, SP, SSP, OHE/PSI/SS/TW depot/Shed. OHE type -high rise or else.  

xiv. Required TSS/SP/SSP/PSI/SS/TW shed/depot for subject Rail line. 

Transmission line cast to be drawn up to TSS.  
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3.6.4. Drawings  

 

3.6.4.1.  All drawings and design including preliminary Drawings, Working Drawings etc. shall be 

prepared in standard sizes and submitted by the Consultant in accordance with the 

requirements of Railway as per BOQ.  

3.6.4.2. The Consultant shall use standard drawings of RDSO/CORE/Zonal Railway, Indian 

Railway Manuals, IS Specifications, Codes etc. for preparation of designs and drawings 

baring the exception, (with specific approval of HRIDC). In case of any conflict within 

these specifications, the decision of HRIDC shall be final and binding in the interpretation 

of the clause of the codes of practice and specifications. HRIDC reserves the right to make 

any changes in its specifications, if required.  

3.6.4.3. Draft drawing for approval – Drawing till not approved by HRIDC and Railway (wherever 

required) shall be treated as draft drawings.  

3.6.4.4. Information in respect of Survey of overhead/Underground power line crossings in the 

project section using “Total Station” or cable height meter/similar equipment and 

preparation of report is to be done in the following format including drawing for each 

crossing over the section.  

 

SN 

Voltage 

and type 

(Single 

or 

double 

ckt) 

Owners 

name 

address 

and 

phone 

no. 

Location 

(Railway 

Chainage) 

Block 

Section 

/Station 

Height of 

structures 

from ground 

level 

(m) 

Horizontal 
clearance from 

centre of track 
to any part of 

tower/structure 

Vertical 

height of 

lowest 

conductor 

to Rail 

level/Guard 

wire-mtrs 

Status of compliance 

with latest Railway 

Regulations 

.IRSOD2004/ACS20,21 

L section 

Height 

     
Le f 

t 
Right Existing Proposed    

 

3.6.5. General:  

 

3.6.5.1. Documents produced by the Consultant shall be listed as part of the Progress Register.  

3.6.5.2. Consultant will provide periodic Progress Reports and where necessary, the Consultant will 

attend periodic progress meetings. The meeting will discuss the project status and any open 

or unresolved technical or contractual issues.  

3.6.5.3. *If the Consultant requires any additional data or site details for completing the works 

included in the scope of this tender, he shall obtain the same at his own cost. The rates 

quoted by the Bidder shall be deemed to include all such contingencies and no separate 
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payment will be made. HRIDC will assist the Consultant by way of writing introductory 

letters to the concerned authorities.  

3.6.5.4. The rates quoted by the bidder are inclusive of jungle clearance required, if any, for 

conducting the foot-by-foot survey including fixing of pegs, pillars etc. and no separate 

payment shall be made.  

3.6.5.5. Consultant shall make his own arrangements for obtaining connection for electrical power 

and water etc. if required at his own expense.  

 

3.6.6. Methodology of Work  

3.6.6.1. The work involves foot-by-foot survey of the section proposed for electrification for 

collection of site details, for mapping existing arrangements etc. and the rates quoted by the 

Consultant shall include all such field visit required for completing the works included in 

the scope.  

3.6.6.2. The Consultant shall submit detailed design calculations for various facilities and obtain the 

approval of HRIDC or their proof Consultants and incorporate modifications suggested.  

3.6.6.3. The pegging plans shall be prepared as per the latest RDSO’s guidelines. The OHE shall be 

of conventional type and shall be designed for a maximum speed of 160 KMPH. Wind 

pressure for the design of structures shall be taken as per IS: 875.  

3.6.6.4. The works proposed in the scope may involve site visit to get any relevant details, visit to 

various sites/offices, HRIDC office etc. The rates quoted by the Consultant shall be 

inclusive of all such incidental expenses and no separate payment shall be made on this 

account.  

 

3.6.7. Final Review  

When the designs & drawings and other details for inclusion in the Bidding Document for 

construction is substantially complete, the Consultant shall submit the same for a final review. 

The quality of this submission shall be such that the Bidding Document can be completed by 

incorporation of HRIDC's review comments.  

3.6.8. Submission of Final Design  

These documents shall comprise of Final submission of design & drawings duly complying 

with comments of Proof Checker &Railway/HRIDC.  
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3.6.9. Submission of Originals  

The submission of originals shall be made to HRIDC. This will consist of all documents 

prepared by the Consultant.  

 

3.6.10. Delivery of Documents  

 

After HRIDC has accepted the submission of the Originals, the Consultant shall deliver in 

electronic format on CDs, all Documents prepared by it, to HRIDC. The original documents, 

typed but not bound, shall have been proof read, reviewed, approved and certified, and be 

ready for reproduction.  

 

The Consultant shall furnish a complete set of CDs to HRIDC, prepared in accordance with 

requirements within 15 days of the submission of the original drawings. Detailed and Final 

Drawings shall be submitted in RTF, two hard copies along with one soft copy on CD.  

 

3.6.11. Submission of Documents  

The Consultant shall deliver the drawings and documents as listed to HRIDC.  

 

3.6.12.  Scope of Work for Pegging Plan  

 

3.6.12.1. General  

Foot by foot survey of the project section needs to be carried out for preparation of OHE 

pegging plans. The detailed scope of work is broadly categorized as under:  

 

i. Collection of basic drawings, standards and specifications from Railway/ RDSO/ 

CORE in respect of electrification of the section.  

ii. Preparation of tracings of track survey plans in AutoCAD and submission of two prints 

to Client along with soft copy on CDs.  

iii. Preparation of OHE Pre-pegging plans utilizing the tracings and track survey plans.  

iv. Site marking/inspection of OHE Pre-pegging plans (jointly with client ‘s representative 

if required)  
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v. Incorporation of corrections in the tracings and updating of CDs, if found necessary, to 

evolve pegging plans and submission of two prints thereof to the Client for 

comments/approval.  

vi. Finalizing the comments, incorporating changes if found necessary, in the tracings and 

soft copy to evolve final pegging plans, obtaining approval of Client and thereafter 

submission of RTF/prints and soft copy as per BOQ.  

vii. Preparation of wiring cum sectioning diagram followed by final pegging plans and 

submission of RTF two hard copies and one soft copy.  

viii. The pegging plans shall also indicate details of removal of infringements such 

as  

ix. diversion of drains, pipes, signal wire, Electrical Lines/Equipment’s rods or other 

installations, details of which shall be jointly finalized with the Client.  

 

3.6.12.2. Assistance to be given by Client:  

 

The drawings and data shall be collected by the Bidder  

 

i. Through actual site survey 

ii. From the Railway/CORE/RDSO at his own expense.  

 

3.6.12.3. Methodology for pegging Plan:  

 

i. All measurements shall be made with steel tape. At curves, these measurements shall 

be made on the outer rail of the middle track, in case of odd number of tracks. In case 

of even number of tracks, the inner rail of the first outside track from the center of the 

formation will be taken as the reference rail.  

ii. The following information shall be collected while carrying out the field survey of the 

section, in respect of the tracks required to be wired and also all the tracks in their 

vicinity, to enable preparation of track survey plans and thereafter OHE pre- 

pegging/pegging plans.  

a. Track centre distance at every 30M in case of double and multiple tracks, in stations and 

yards, commencing from the kilometer post.  
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b. Chainage of the existing gradient posts and details of the gradient indicated thereof e.g. 

1:100 (R) and 1:200 (F) etc.  

c. Chainage of the existing curve pillars and the particulars as furnished thereof in respect 

of the curvatures e.g., degree of curvature, radius of curvature, length of curve, deflection 

angle, chainage of transition, turning points, super elevation etc., will be measured if 

available at site.  

d. Versine in every 30M chord on all curves for each individual track throughout the 

section.  

e. Cross section of the formation at a regular interval of 200M, commencing at the kilometer 

posts, to indicate the ground profile. The ground profile will cover a distance of about 

4/5M from the center line of the track and will be measured with a tape, string and survey 

rod. The profile of the proposed double line shall also be plotted on the cross section as 

per the details made available in the Plan & L sections  

f. Type and bearing capacity of soil:  

g. Reports of Soil investigation/SPT up to the depth of 3 meter, for the purpose of OHE 

foundation designs at every 5 Km distance or change of strata based on Geotechnical 

investigation carried out for civil engineering work to be submitted.  

h. The chainage of the edges, the width, number and class of the level crossing, dimensions 

relating to the position of gate lodge and the level crossing barrier with reference to the 

track.  

i. The chainage of the center line of all the existing trolley refuges.  

j. The number of bridge/culvert, the chainages of both the abutments, centre line with/shape 

of the piers. Wherever structures are to be located on a bridge or inside a tunnel, the 

Consultant shall provide sufficient details. In case of structures located on piers, and 

inside tunnel, dimensions of space available, a cross section giving details of bridge 

member and in case of suspension from top or vertical members of bridge/tunnel, the 

cross section at the suspension/fixing points shall be shown, giving all relevant details 

with dimensions. The design of supporting arrangement and obtaining approval from 

Railways is also part of the contract.  

k. The chainage of the both the edges, width and clear headroom available for each of the 

wired tracks under the over line structures e.g., Road Over Bridge (ROB), Foot Over 

Bridge (FOB), Fly Over Bridge, Through Girder Bridges (TGB) etc. In respect of 

overhead electrical high tension (above 11kV) crossings, chainage and clear head room 
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shall be shown. In case of LT/P&T crossings only center line chainage need to be 

provided.  

l. All the underground obstructions, which may infringe with the casting of OHE 

foundations like watering arrangements, underground cables and pipes, shall be shown 

on the pegging plans. The details may be ascertained from the local Railway staff/ office.  

m. The chainage of the actual toe of the switch, the nose and the fouling mark for every turn 

out.  

n. The chainage of the center line of the diamond crossing, the number of slips and chainage 

of the actual toes of the switches.  

o. The chainage, number and position of existing signals, with reference to adjacent track  

p. The distance of extreme edges of a group of point rods requiring adjustments / special 

arrangements for locating OHE structures over/near them, from the center of the adjacent 

track/s at regular interval of 25M throughout the length of the run of point rods.  

q. Position details/chainage of signal location boxes.  

r. Chainage/Position details with reference to adjacent tracks in respect of all the building 

structures e.g., station building, cabins, cable huts, goods and parcel sheds, tea and other 

vendor stalls, ROBs on platforms etc.  

s. Chainage of the edges of platforms ends and ends of ramps, height of the platforms and 

width in respect of island platform chainage of extreme edges of platform sheds is also 

to be mentioned.  

t. The distance of the near and far edges of pucca drains (requiring adjustment/special 

arrangements for location of the OHE structures near/over them) a regular interval of 

25M throughout the length of the run of drain from the center of adjacent track/s.  

u. Position/Chainage of edges of sub-ways and their outlets on platforms.  

v. Relevant details of any other existing feature/s and obstruction/s, which will affect 

location of OHE, structure over/near the same i.e., 10M on either side of the track.  

 

3.6.13. Track Survey Plans:  

 

The following standards/conventions shall be observed for preparation of track survey 

plan tracings in ink on paper.  

 

i. Standard width of the tracing shall be 297 mm or multiple thereof.  
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ii. A scale of 1:1000 for open section and 1:500 for station/yard shall be adopted. The 

station/open section shall commence at the Km post immediately in advance of the first 

turnout from the main line and shall end at the Km post immediately after the last turn 

out from the main line.  

iii. An arrow at the end of the plan will be provided to indicate the direction and name of 

the adjacent/extreme station in the section.  

iv. Track shall be designated as UP/DN UP Loop / DN. Loop etc., according to the standard 

convention.  

v. Normally the plotting shall begin at the Km post and end at the Km post. The length 

covered will not be more than 3Km in one plan. Only one single plan shall be prepared 

to cover the entire length of station section from Km post at one end to the Km post at 

the other end. However, in case of very big yards, convenient subdivision shall be made 

and key plan showing the sub-division shall be prepared based on the relevant wiring 

plan. 

 

3.6.14. Pre-Pegging plans:  

i. For structures in the vicinity of signals, setting distance shall be as per RDSO standards.  

ii. The setting distance of OHE structure on tangent track shall be 2.8M at normal locations 

and 3.0M for portal locations and masts carrying more than one OHE. On curved tracks, 

the minimum setting distance, is obtained by adding curve allowance and 150mm 

slewing allowance.  

iii. The plan shall also indicate the location of Auxiliary Transformers proposed at manned 

level crossing gates and at stations.  

iv. On each plan the length of track in RKM and track electrified/to be electrified with 

conventional OHE in TKM covered in the plan shall be indicated.  

 

3.6.15. Pegging Plans:  

 

The plan after incorporating the observations, corrections made during site inspection 

will be thoroughly scrutinized to eliminate all design/field survey errors/omissions and 

then only will be accepted as pegging plans and submitted to Client for scrutiny, 

comments and approval. The pegging should contain all existing arrangement of OHE of 

all electrified lines including yards.  
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3.6.16. Final Pegging plan:  

The consultant shall submit RTF, two hard copies and one softcopy on CDs containing the 

details of approved tracing.  

3.6.17. Wiring cum Sectioning Diagram:  

The sectioning diagram should be retraced/updated based on existing sectioning arrangement 

and final pegging plan and submit RTF, two hard copies and one soft copy on CDs to the 

Client.  

 

3.6.18. Formats: Annexures I to V are enclosed.  

 

3.7. SCOPE OF SIGNALLING AND TELECOMMUNICATION  

 

3.7.1. Terms of Reference (Signal and Telecommunication)  

 

SN  Descriptions  Provisions  

1.  System of Train Working    

2.  Standard of Interlocking    

3.  Type of signaling    

4.  Distant    

5.  Type of Interlocking    

6.  Type of Operation    

7.  Signal Lighting    

8.  Point Operation    

9.  Power Supply    

10.  Last Vehicle Verification    

11.  Track Circuiting    

12.  Logging of events   

13.  Calling On signals   

14.  Shunting   
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15.  Type of DA   

16.  Earthing   

17.  Communication system   

18.  Emergency 

communication  

 

 

 

This involves design and drawing of (Existing Stations which need alteration of S&T):  

 

i. Footprint and database of the existing signal and telecommunication system 

ii. Signal infringement plans 

iii. Telecom infringement plan  

iv. Signaling Interlocking plans of stations, LC gates etc. based upon proposed 

ESPs/Conceptual Plan and showing Additions & Alterations on existing SIPs.  

v. Bill of quantities.  

 

3.7.2. Preparation of footprint of signaling and telecommunication system at existing station 

includes:  

i. This involves collection of Signal Interlocking Plan and Station working Rules of 

the station to assess the existing signaling system at the station which includes 

existing gradient and restriction in the train working at the station. Similarly, SIP of 

Midsection interlocked LC along with its controlling station is also required.  

ii. If any Interlocked or Non-Interlocked Level Crossing gates and Gumties are there; 

at the station, similar details should also be prepared and submitted.  

iii. The telecom room (OFC Hut) at the station and its location visa vis existing structure 

at the station should be clearly mentioned to assess infringement if any.  

iv. Details of signaling assets to be submitted in the format mentioned in annexure Sig 

A 1.  

v. The details of assets include date of installation/commissioning of signaling and 

telecom assets at the station / interlocked LC gate. These will give an idea of the 

residual life of the equipment installed at the station / LC gate and their usability in 

doubling work. The data should be collected from authentic sources.  

 

3.7.3. Signal and Telecom Infringement Plans includes:  
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i. Telecom Cables laid in the existing station & Block section includes Optic Fibre Cable 

and 6 quad cables from station to station. Emergency sockets are provided at every one 

kilometer in the section and at LC gates and ends of major bridges derived from 6 quad 

cable. Telecom cable is also laid from to all SP, FP and SSP from the nearest stations. 

EC sockets derived from 6 quad cables are provided at all these electrical installations.  

ii. Signaling cables laid from distant-to-distant signal on either side of stations and 

interlocked level crossing gates.  

iii. These underground buried cables are to be identified in the block section by cable route 

locator and the yard. These cables are to be marked to the scale on A3 size sheet in 

AutoCAD. The plan should indicate the centre line of the existing track, centre line of 

the proposed track, inner and outer toe line of the proposed track. OFC, 6 quad cable 

and the signaling cables and power cable, if any, to be marked separately with different 

legends. There may be multiple routes of signaling cables. All the routes possible should 

be marked separately. The signaling location boxes and telecom junction boxes to be 

marked clearly on the plan.  

iv. All the signaling and telecom assets should be marked on the plan in such a way that 

infringement of these assets is clearly identified.  

v. The plan should be made on A3 size sheet depicting infringement in 500metres.  

vi. Shifting of OFC and 6 quad cable falling in infringement zone should be planned for 

shifting while preparing the BOQ.  

vii. The LC gate buildings including Gate hut, relay room / power room falling should be 

shown on the plan to assess the infringement of structures, if any.  

 

3.7.4. Signaling Interlocking plans of stations, LC gates includes:  

 

i. Preparation of Tentative Signaling interlocking Plan (SIP) of the stations and 

Independent Interlocked LC gates in the section.  

ii. Tentative SIP should be prepared in the format prevailing over railway.  

iii. Initially one paper print should be submitted for approval of HRIDC. On approval by 

HRIDC, three paper prints to be submitted for approval of the Division and the 

Railways. On approval from the Railways, Final print should be submitted on tracing 
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paper of approved quality along with soft copy (Auto Cad). The quality of the paper 

should be got approved before taking the final print.  

3.7.5. Approved tentative SIP as per approved ESP for new stations is only to be submitted to 

HRIDC.    

3.7.6. Scope of work involving preparation of BOQ includes:  

 

i. Framing of BOQ including preparation of technical specifications and quantity of 

material and execution for the work. Technical specifications have to be in conformity 

with the latest practice of RDSO / Zonal Railway and as per the guidelines of Railway 

Board.  

 

ii. The preparation of BOQ and detailed estimate shall be carried out after detailed site 

survey and close co-ordination with the Railways station wise and total for sections to 

suite 25KV AC.  

 

iii. Schematic sketches of the signaling arrangements at stations shall be made for 

determining station wise BOQ should be supplied along with the Priced BOQ. These 

should be made on A3 size sheet.  

 

iv. • The BOQ shall be prepared as per SOR of Railway, the BOQ shall be thoroughly 

checked to ensure accuracy before submission to G- RIDE.  

 

v. The BOQ will cover all items of MACLS, Electronic Interlocking / PI / RRI, DC Track 

Circuits / axle counters, LED signals, Networked Data-logger, RTU, IPS with 

LMLA/VRLA batteries and Block Proving by Axle counter, along with UFSBI and 

HASSDAC and all types of cables,6 Quad Cable Soft & STM and their other 

equipment’s. It will cover complete execution of a station for signal & 

telecommunication with earth work and infringement removal of signal & telecom if 

any.   

vi. All the approved documents and plans have to be given to HRIDC in one soft copy i.e., 

on CDs and 3 Nos. of Hard copies.  

vii. Soft copies of all Plans / Drawings / Documents to be supplied i.e on CDs.  
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3.7.7. ANNEXURE: Signal A – 1  

 

SIGNALLING & TELECOMMUNICATION INFORMATIONS SHEET  

 

SN  INFORMATIONS  DETAILS  

1.  Name of Station along with Standard of Interlocking, Class of Station    

2.  Age of signaling installation (year of commissioning of present Cabin/PI/RRI)    

3.  Present Operation of Signaling like by Central Panel / End Panel, PI / RRI, or lever 

etc.  

  

4.  Type of signal (MACLS, MAUQ, LQ etc.    

5.  Type of signal Lamps- LED/TRIPLE POLE /other   

6.  Operation of points –MECHANICAL /MOTOR   

7.  Type of point motor- Make, Type, AC immunized date of overhauling.   

8.  Details of GF(Ground Frame) like –No of Lever, EPD, EPL etc   

9.  Type of Axle counter –Analog/Digital, Single section /Multi Section, No of 

detection points, make ,version , Age.  

 

10.  Type of indoor relays-MM or MC, interlocked relays. Type of relays used for 

external circuits- AC immunized etc.  

 

12.  Type of Operating Panel (Combined Operating cum indication panel or separate 

with special features if any).  

 

13.  Other Indoor details like type of flasher relay, Interlocked relays, Latch relays, Type 

of Fuses, special features/ Equipment etc.  

 

14.  Operation of points (By point Group / Power Consultant unit from station or from 

site etc.)  

 

15.  Crank handles interlocking – KLCR, HKT, Voltage of operation, location – station / 

site.  

 

  

16.  

Power supply arrangement –IPS/Discreet (in case of IPS –Make , Type, Capacity of 

SMR, inverter, converter, Battery Capacity , age of battery, condition of equipment) 

( In case of Discreet-Capacity of charges , make age and condition), details of solar 

supply if any.  

 

17.  Block working-Type of Block, Block Filter, bell unit, earthling etc.  

18.  Details of Track circuits (i.e type of Track Relay, QSPAI relay, Choke, Charger, 

etc.).  

 

19.  Type of Data logger-Capacity, Make, Condition, Networked, CMU ETC.   

20 Telecom facilities like number of control phone, BSNL phone, Gate phone etc.   
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21  Telecom Installation at the station: Quad / RE cable   

22  OFC : No. of fibres in the OFC, Fibre wise utilization of OFC, STM equipment 

details with their make and installation date, utilization of channels, details of the 

mux installed at the station with their date of installation, utilization of channels, 

power plant installation details with details of capacity of the batteries and their date 

of installation.  

 

23.  Existing cable route Plan of Signaling & Telecom Cables for Station Yards and 

Block Section.  

 

24.  Any special features of the station.   

  NOTE: Above information sheet to be prepared for each station/Interlocked LC 

gate/IBH independently. Above items are only indicative, any special signaling and 

telecom arrangement at the station should be brought in this sheet.  

 

 

 

3.7.8. ANNEXURE Signal A – 2  

 

SIGNALLING & TELECOMMUNICATION INFORMATIONS SHEET  

 

(For Interlocked LCs of Station yards and Mid-Section)  
 

 

SN  INFORMATIONS  DETAILS  

1. Gate No.    

 Km of the Gate    

 Section (Between the stations and controlling station )    

2. Age of signaling installation (year of commissioning)    

3. Type of Barrier (Leaf / MLB / POLB)    

4. Type of signal (MACLS, MAUQ, LQ etc.)    

5. Type of signal Lamps- LED/TRIPLE POLE /other    

6. Operation of gate – MECHANICAL /MOTOR    

7. Housing (Porta cabin / brick mortar structure)    

8.  Details of GF (Ground Frame) like – No. of Lever, etc. if any   

9.  Methodology of approach warning, if any   

10.  Type of indoor relays - MM or MC, interlocked relays. Type of 

relays used for external circuits- AC immunized etc.  

 

12.  Type of Panel (Combined Operating cum indication panel or 

separate with special features, if any).  

 

13.  Other Indoor details of Equipment etc.   

14.  Detection of closing through magnets provided or not   

15.  Gate control interlocking – KLCR, HKT, Voltage of operation, 

location – station/site.  

 

16.  Power supply arrangement –IPS/Discreet (in case of IPS –Make, 

Type, Capacity of SMR, inverter, converter, Battery Capacity , 
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age of battery, condition of equipment) ( In case of Discreet-

Capacity of charges , make age and condition).Date of 

installation and manufacturing of IPS, All power equipment’s & 

battery.  

17.  Gate building infringing with alignment or not   

18.  Barrier infringing with alignment or not   

19.  Type of Data logger - Capacity, Make, Condition of RTU, 

Modem, Networked, CMU, etc. Date of installation  

 

20.  Telecom facilities like gate phone / EC socket etc   

21  Mode of communication i.e. quad cable / wireless etc.   

22  Availability of power supply AT / Local (Duration for which 

local supply is available in general), Details of solar supply if any  

 

23.  Any special features of the gate.   

 NOTE: Above information sheet to be prepared for each station / 

Interlocked LC gate / IBH independently. Above items are only 

indicative, any special signaling and telecom arrangement at the 

station should be brought in this sheet. 

 

 

3.7.9. Equipment  

 

The Bidder shall deploy, as per the mutually agreed programmed, the minimum number of 

equipment for execution of the work as mentioned hereunder:  
 

 

SN  Equipment Type and Characteristics  Min.  

Required  

Number  

1 Total Station  2 Sets   

2 GPS Instrument like Dual Frequency RTK or similar    1 Set   

3 MX ROAD/RAIL or similar software for 

preparation of plans & calculation of quantities  

1 Nos.   

4 Cable Route Tracer/ Locator  1 No.   

 

Note: The equipment specified above may also be owned by sub-Consultants or arranged on 

lease or on hire which should include a provision to the effect that the equipment will remain at 

site or be vested in the Client for the period of execution of related activities.  

 

Note: The equipment specified above may also be owned by sub-Consultants or arranged on 

lease or on hire which should include a provision to the effect that the equipment will remain 

at site or be vested in the Client for the period of execution of related activities.  

 

3.8. Detailed Estimate of Quantities and Project costs  

 

i. The Consultants shall prepare detailed estimates for quantities and project cost for the 

entire project. The estimation of quantities shall be based on detailed design/GADs of 
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various components of the projects. The estimation of quantities and costs would have 

to be worked out separately for different departments as defined in this TOR.  

ii. The Consultants shall generally take all items existing in schedule of rates of Indian 

Railway, detailed analysis for computing the unit rates for the different items of works. 

The unit rate analysis shall duly consider the various inputs and their basic rates, 

suggested location of plants and respective lead distances for mechanized construction. 

The unit rate for each item of works shall be worked out in terms of manpower, 

machinery and materials.  

iii. The project cost estimates so prepared for projects are to be checked against rates for 

similar on- going works in India under Railway/Railway PSUs rail sector projects.  

 

3.9. Detailed Project Report  

Consultant shall compile all details of the survey and drawings and prepare a detailed 

Project report (DPR) this will be according to the engineering code chapter5 Duly taking 

details of items from Railway/HRIDC which is not in the scope of consultant.  

3.10. Project Team and Project Office of the Consultant  

i. The Consultants shall be required to form a multi-disciplinary team for this assignment. The 

consultants Team shall be manned by adequate number of experts with relevant experience 

in the execution of similar detailed design assignments.  

ii. The consultant will be required to deploy the following staff at HRIDC office apart from 

maintaining a project team at the consultant’s office for assisting HRIDC officials in 

comment compliance for approval of reports and liaison with railways/ other depts.  

a Project Coordinator – 1 Nos.  

b Engineer – Civil – 1 Nos. 

c Engineer – S&T – 1 Nos. 

d Engineer – Electrical – 1 Nos. 

e CAD Engineer – 1 Nos.  
 

3.11. Reports to be submitted by the Consultant to HRIDC  

Various reports to be submitted by consultant is listed below:  

• Inception Report 

• Desktop Study Report 

• Feasibility Report 

• Draft DPR 

• Final DPR 

Wherever draft report and final report is mentioned it implies that final report has to be submitted 

incorporating attending to deficiencies/advices/instruction/comment of authority competent to approve, 

by correction, re-working and repetition of the work. 
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4. DELIVERABLES 

 

The following reports will be delivered covering the milestones activities as shown in SCC 
Clause 10: 
 

Volume I: Inception Report 

 

Volume – II Feasibility Report (Draft followed by Final):  
This report will include all the information collected based on the studies under clause 3.1 as 

mentioned above including the alignment shown on topo - sheet, geographical features and site 

constraints along the alignment, traffic estimates report, financial appraisal report, conceptual 

plan and drawings, locations of proposed track features like take-off points, stations, bridges, 

level crossings, ROB/RUB, RFO, cross-drainage structures, power line crossings, index plans 

and abstract cost estimate of the project. 

 

Volume – III Detailed Project Report: 

  
This report will cover all the above said parts in brief including Executive Summary that will 

include the project background, social analysis of the project, details of surveys and 

investigations carried out, final location survey report along with coordinates of centre line, 

alignment design details, L-section and plan and the proposed land boundary, analysis and 

interpretation of survey and investigation data, designs, detailed cost estimate , traffic survey 

report, availability of labour & material land acquisition required and its ownership (whether 

private, forest or revenue) approx. assessment of affected and other features like sanctuary/wild 

life that may need environmental clearance along the alignment, economic analyses and 

conclusions brief accounts of the findings of the study and recommendations. This part will also 

include maps, alignment shown on the topo-sheet, charts and diagrams based on topographic 

survey showing locations and details of track features like GADs of stations, yards, bridges, 

ROBs/RUBs, RFO, level crossings, cross drainage works, their conceptual plan along with 

junction arrangement and signalling features, Power supply arrangements and preliminary OHE 

design. The report will also include and integrate the traffic estimate report and financial 

appraisal report as finalized during the feasibility study, duly reviewed.  
 
Volume –IV: Part 1 Detailed Design of Alignment Report:  

 

This part will consist of details of bridges, ROBs / RUBs, RFO, curves, gradients, yard plans, 

Index plans, embankment / cutting slope etc. supported by computer printout of calculations 

wherever applicable. This part will also include details of quantities and bill of quantities for 

execution. 

 

Volume – IV: Part 2 Rate analysis and cost estimate: 

  
This part will present the analysis of rates for all items of works. The details of unit rate of 

materials at source, carriage charges, any other applicable charges, labour rates, and machine 

charges as considered in arriving at unit rates will be included in this volume. This part will also 

include detailed estimate indicating the cost of each item of work. 

 

Volume – IV : Part 3 Drawings: 

This part will have all drawings forming part of the Detailed Project Report. 
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Volume – V: Village wise land Acquisition data (Govt. land, Forest land and Private land): 

  
This part may be submitted in multiple volumes but not more than 10 (or about 20-30 km in 
each volume covering 10-15 villages). 

 

The basic data obtained from the field studies and investigations and input data used for the 
preliminary design shall be submitted as an Appendix. 

 

All the above said reports will be submitted in four copies each. 

 

The CDs containing all basic as well as the processed data from all field studies and 
investigations, reports, appendices, annexures, documents and drawings shall be submitted to 
Employer at the time of submission of Final report. 
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5. TENDERING FORMS 

 

This Section contains the forms which are to be uploaded on e- procurement portal by the 

tenderer/s and constitute a part of his Tender. 

Letter of Offer (Form PS-1)  

Invitation for Tender No.:  

Dated: XX.XX.2022  

To 

Deputy General Manager (Projects)  

Haryana Rail Infrastructure Development Corporation Ltd,  

SCO 17-18-19, 3rd Floor, Sector-17A, Chandigarh  

 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Tender Documents, including Addenda 

issued in accordance with Instructions to tenderer/s ITT 2.7;  

(b) We offer to execute the Works in conformity with the Tender Documents;  

(c) Our tender shall be valid for a period as defined in Para 1.9.1 of NIT from the date fixed for 

the tender submission deadline in accordance with the tender documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period;  

(d) If our tender is accepted, we commit to submit a performance Guarantee in accordance with 

the tender Documents;  

(e) If our tender is accepted, we commit to deploy key personnel as proposed by us in our 

contract consistent with the requirements stipulated in HRIDC’s Requirements;  

(f) We understand that HRIDC requires that tenderer/s, must observe the highest standard of 

ethics during the execution of such contracts. We confirm and undertake that we including our 

constituents, any sub-consultants for any part of the contract directly or otherwise have not been 

/ shall not be engaged in corrupt, fraudulent, collusive, or coercive practices in competing for 

the Contract in accordance with ITT 2.3; and We also understand that the HRIDC has the right 

to reject our tender at any stage if it determines that we have directly or otherwise, engaged in 

corrupt, fraudulent, collusive, or coercive practices in competing for the contract and will 

sanction a party or its successor, including declaring ineligible, either indefinitely or for a stated 

period of time, to participate in HRIDC’s activities, if it at any time determines that the firm 

has, directly or otherwise, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing a contract of the HRIDC in accordance with ITT 2.3;  

(g) We, including any sub-consultants for any part of the contract, do not have any conflict of 

interest in accordance with ITT 2.4.2;  
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(h) We are not participating as a tenderer/s, in more than one tender in this tendering process in 

accordance with ITT 2.4.2;  

(i) We declare that we are not liable to be disqualified in Accordance with ITT 2.4.3, and we 

are enclosing the affidavit for the same as per the Performa given Tender No: 

HRIDC/FS/DPR/313/2022 in the tender document.  

(j) We understand that this tender, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal contract 

is prepared and executed; and  

(k) We have not made any deviations from the requirement of the tender document and we have 

also not made any tampering or changes in the tender documents on which the offer is being 

submitted and if any tampering or changes are detected at any stage, we understand the tender 

will invite rejection and forfeiture of EMD/the contract will be liable to be terminated along 

with forfeiture of performance Guarantee, even if LOA has been issued.  

(l) We declare and confirm that in the submission of this tender, no agent, middleman or any 

intermediary has been, or will be engaged to provide any services or any other item of work 

related to the award and performance of this contract. We further confirm and declare that no 

agency commission or any payment which may be construed as an agency commission has 

been, or will be, paid and that the contract price does not include any such amount. We 

acknowledge the right of the HRIDC, if he finds to the contrary, to declare our contract to be 

non-compliant and if the contract has been awarded to declare the contract null and void.  

Name:  

In the capacity of:  

Signed and Sealed:  

Duly authorized to sign the tenders for  

and on behalf of:  

Date:  
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Form PS-2 

 
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE 

TENDER DOCUMENTS 

 
(To be executed in presence of Notary public on non-judicial stamp paper of the value of Rs. 

100/-. The stamp paper has to be in the name of the Tenderer) * 

 
I …………………………………... (Name and designation)** appointed as the attorney/ authorized 

signatory of the Tenderer (including its constituents), M/s. ___________________having its office 

at…………(hereinafter called the Tenderer) for the purpose of the Tender documents for the work of ( 

Name of work )** as per the Tender No.______________ of Haryana Rail Infrastructure Development 

Corporation (HRIDC), do hereby solemnly affirm and state on behalf of the Tenderer including its 

constituents as under: 

 

1. I/We the Tenderer (s), am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from the website 

https://etenders.hry.nic.in. I/we have verified the content of the document from the website and 

there is no addition, no deletion or no alteration to the content of the tender document. In case 

of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 

payment of the contract, the master copy available with HRIDC shall be final and binding upon 

me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 

submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India from participation in tender on the date of submission 

of bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the affidavit submitted by us are found to be forged/false 

or incorrect at any time during process for evaluation of tenders, it shall lead to 

HRIDC/GGN/MSIL/2022/01 SIGNATURE OF TENDERER 114 forfeiture of the Bid Security 

besides banning of business for a period of upto five year. Further, I/we (insert name of the 

tenderer) **_ and all my/our constituents understand that my/our offer shall be summarily 

rejected. 

9. I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the contract, 

along with forfeiture of Bid Security/SD and Performance guarantee besides any other action 

provided in the contract including banning of business for a period of up to 5 (five) years. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which 

shares a land border with India and certify that I am/We are not from such a country or, if from 
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such a country, have been registered with the competent Authority. I/We hereby certify that I/we 

fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid 

registration by the competent authority is enclosed). 

 

 

DEPONENT  

SEAL AND SIGNATURE  

OF THE TENDERER 

 

VERIFICATION 

 

I/We above named Tenderer do hereby solemnly affirm and verify that the contents of my/our above 

affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

DEPONENT  

SEAL AND SIGNATURE  

OF THE TENDERER 

 

Place:  

Dated: 

 

Note:  

1. Should affidavit be in more than one separate page, each page shall be signed by the authorized 

signatory. 

2. Should affidavit be in more than one separate page, each page shall be signed by the authorized 

signatory. 

3. This affidavit is to be given by each member of JV.  
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ANNEXURE – D 

 

Constitution of Firm 

S No. Particulars Response 

1 Constitution of the Firm (Tick as applicable) Sole Proprietorship Firm/ 

Partnership Firm/ Company/ 

JV/ LLP/ Registered Society 

or Trust 

2 Full name of the Sole Proprietorship Firm/ 

Partnership Firm/ Company/ JV/ LLP/ Registered 

Society or Trust (as the case may be) 

 

3 Year of formation/ incorporation  

4 PAN No.  

5 Registered Office Address  

6 Address on which correspondence regarding this 

tender should be done 

 

7 Names of the proprietor/ partners/ JV members etc  

 

Undertaking: 

We have uploaded along with the tender, all the requisite documents pertaining to the constitution of the 

firm/ concern/company. etc, as specified in clause 2.4.1 of “General Tender Conditions& Instructions 

to tenderers”. I/We understand that in the absence of these documents, offer shall be considered 

incomplete and shall be summarily rejected. 

 

Date:         Signature of Tenderer/s with Seal   
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ANNEXURE – O-1 

 

AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM  

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned-Non-Judicial 

stamp paper should be purchased in the name of proprietor of the firm) 

 

I………………..S/o Shri ………………….aged about …………………..years 

R/o……………………………………………………………………………….do hereby solemnly 

affirm and declare as under: 

1. That I am running a business in the name and style of M/S………………………..which is a sole 

proprietorship firm, and which has got GST registration No…………….  

2. That I am the sole proprietor of the said firm M/S 

………………………………………………………………………………………… ….  

3. That the Head office of the above named firm is situated at 

…………………………………………………………………………..  

 

DEPONENT 

Verification: 

Verified at……………. on this …………day of………..that the contents of my above affidavit are 

true and correct to the best of my knowledge and belief and nothing material has been concealed 

therefrom. 

 

      DEPONENT 

(seal and signature of Notary Public) 

 

Notes:   

1. The document should be notarized at its place of execution (Place of signing the document). 

2. Each page of the document should be signed by executants. 
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ANNEXURE – O-2 

POWER-OF-ATTORNEY FOR SIGNING OF BID ON BEHALF OF PARTNERSHIP 

FIRM 

(To be executed non judicial stamp paper of appropriate value as per law of state 

concerned-Non-Judicial stamp paper should be purchased in the name of partners of the 

firm) 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE 

(1)………………………….. S/o Shri………………R/o…………………………. 

(2)………………………….. S/o Shri………………R/o…………………………. 

(3)………………………….. S/o Shri………………R/o…………………………. 

(4)………………………….. S/o Shri………………R/o…………………………. 

all are the partners of a partnership firm namely M/S……………………….… 

…………………. (Name of firm) hereinafter referred to as ‘firm’, which is registered at 

Registration No………………by Registrar of Firms…………………………. The firm is 

having its head office 

at……………………………………………………………………………….. (hereinafter to 

be referred as the 'Firm') 

all are the partners of a partnership firm namely M/S……………………….… 

…………………. (Name of firm) hereinafter referred to as ‘firm’, which is registered at 

Registration No………………by Registrar of Firms…………………………. The firm is 

having its head office 

at……………………………………………………………………………….. (hereinafter to 

be referred as the 'Firm') 

1. To sign and submit Tender and participate in the aforesaid bid of HRIDC on behalf of the firm. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of firm. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and 

to make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the firm in connection with completion of aforesaid tender work and to 

enter into liability against the firm. 

4. To sign, execute the contract with HRIDC for and on behalf of the firm. 

5. And generally, to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 

We on behalf of firm undertake that it shall not cancel or amend this power of Attorney without 

obtaining previous written consent of HRIDC. 

We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys 

or either of them under the authority of this power shall be construed as acts, deeds and things done 
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by the firm and we hereby undertake to confirm and ratify all and whatsoever the said Attorneys or 

either of them shall lawfully do or cause to be done by virtue of the powers hereby given. 

Specimen signatures of the Attorney are appended below. 

IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on 

this………………… day of………………… 20…. , in presence of: 

WITNESSES:  

1. Signature  

2. Name:  

3. Address:       Executants Partners  

       (Name)(Signature)   

       1……………………………..  

2……………………………..  

3……………………………..  
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ANNEXURE – O-3 

POWER-OF-ATTORNEY FOR SIGNING OF BID 

(when Tenderer is company incorporated under Companies Act) 

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned 

Non-Judicial stamp paper should be purchased in the name of the company) 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 

……………………………………………………… (name of company & CIN number) is a Company 

registered under the Companies Act, 2013, and having its registered office at………………… 

(Hereinafter called the 'Company'). 

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 

of the Board of directors of the company the company (company name) have decided to participate in 

the tender No.___________________________________ issued by HRIDC for the work namely 

“_____________________________________________________”. 

I………………………………………………………(name and designation) the authorized 

representative of M/S ………………… ……………………………………………………… (name of 

company) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, 

nominate, appoint and authorize Mr./ Ms. 

____________(designation)____________(address)______________________&Mr./ Ms.Mr./ Ms. 

____________(designation)____________(address)______________________who is/are presently 

holding the above mentioned position in the company as our true and lawful attorney (hereinafter 

referred to as “Attorney”) of the company to jointly or severally exercise all or any of the following 

powers for and on behalf of M/S ………………… ……………………………………………………… 

(name of company & CIN number) in connection with aforesaid bid: 

1. To sign and submit Tender and participate in the aforesaid bid of HRIDC on behalf of the 

company. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and 

to make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the company in connection with completion of aforesaid tender work 

and to enter into liability against the company. 

4. To sign, execute the contract with HRIDC for and on behalf of the company. 

5. To sign, execute the contract with HRIDC for and on behalf of the company. 

 

The company agrees and undertakes that in the event of any change in the constitution of the company 

the rights and obligations of the company shall continue to be in full force without any effect thereof. 

The company undertakes that it shall not cancel or amend this power of Attorney without obtaining 

previous written consent of HRIDC. 

 

AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 

either of them under the authority of this power shall be construed as acts, deeds and things done by the 

Company and the Company hereby undertakes to confirm and ratify all and whatsoever the said 

Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by 

Shri……………………………………..(name and designation), on this………………… day 

of………………… 20…. , in presence of: 

 

WITNESSES: 

1. Signature : 

Name  :  

Address : 

 

Executant Signature & Seal of Company 

       Name: 

       Designation: 

2. Signature : 

Name  : 

Address : 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance: 

 

(1) Name ………………………………… Signature…………………  

(2) Name ………………………………… Signature………………… 

 

Executed and Signed before me on this…………day of ………………. At 

……………………………..(place). 

 

(Seal and signature of Notary Public) 

 

Notes: 

1. In this format space has been provided for entering details of two authorized persons/attorney 

holders however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants. 
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ANNEXURE – O-4 

Board’s Resolution of company incorporated under companies Act for submitting 

Tender by company (To be printed on company’s letter head) 

 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF DIRECTORS 

OF (Company Name) ___________________________________(CIN_____________________) 

(hereinafter referred to as company) HELD ON (Date) _______________ AT (Address) 

____________________________ 

 

Whereas the Board has been described about NIT no.___________________________________ issued 

by HRIDC for the work namely “____________________________________________”. Board 

discussed the matter and after discussion following resolution was passed: 

 

RESOLVED THAT the company (company name) shall participate in the above tender. 

 

Resolved further that the Board authorizes, Mr./ Ms. __________________________&Mr./ Ms. 

__________________________ (name and designation) of the company, to jointly or severally sign and 

submit all the necessary papers, letters, forms, quotes, bids etc, negotiate, discuss, agree to make any 

amendments, alterations or modifications thereto and to make representations, submit papers, affidavits 

and to do any other act and complete requisite formalities on behalf of the company in connection with 

completion of aforesaid tender work and to enter into liability against the company. 

 

Resolved further that Board authorizes Mr./Ms.___________________________________(name and 

designation) of the company to execute Power of Attorney in terms of this resolution in favour of 

Mr./Ms.____________________________&Mr./Ms.___________________________ the person(s) 

above named. 

 

The acts done and documents executed by such above named authorized person(s) shall be binding on the 

company.  

 

For the Organization,  

 

(Seal of company & Signature of authorized person)  

Name: __________________________________  

Designation: _________________  

Place:  

Dated: 

Executed and Signed before me on this…………day of ……... At ……………………………..(place). 

 

(Seal and signature of Notary Public) 

Notes: 

1. In this format space has been provided for entering details of two authorized persons 

however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the 

document). 

3. The document should be notarized at its place of execution (Place of signing the 

document). 
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ANNEXURE – O-5 

POWER-OF-ATTORNEY FOR SIGNING OF BID 

 (when Tenderer is LLP Firm incorporated under LLP Act) 

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned Non-

Judicial stamp paper should be purchased in the name of the LLP Firm) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 

……………………………………………………… (name of LLP & LLPIN number) is a LLP Firm 

registered under the LLP Act, 2008, and having its registered office 

at…………………………………………………………………… (hereinafter called the 'LLP'). AND 

WHEREAS by its resolution No………………… passed in the meeting held on………………… of the 

Partners of the LLP the LLP……………………. (LLP name) have decided to participate in the tender 

No.___________________________________ issued by HRIDC for the work namely 

“_____________________________________________________” 

I……………………………………………………name and designation) the authorized representative 

of M/S ………………… ……………………………………………………… (name of LLP) duly 

authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, nominate, appoint and 

authorize Mr./Ms. 

____________(designation)____________(address)______________________&Mr./ Ms./Mr./Ms. 

_____(designation)____________(address)______________________who is/are presently holding the 

above mentioned position in the LLP as our true and lawful attorney (hereinafter referred to as 

“Attorney”) of the LLP to jointly or severally exercise all or any of the following powers for and on 

behalf of M/S ………………… ……………………………………………………… (name of LLP & 

LLPIN number) in connection with aforesaid bid: 

1. To sign and submit Tender and participate in the aforesaid bid of HRIDC on behalf of the LLP. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and 

to make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the LLP in connection with completion of aforesaid tender work and to 

enter into liability against the LLP. 

4. To sign, execute the contract with HRIDC for and on behalf of the LLP. 

5. And generally, to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the rights 

and obligations of the LLP shall continue to be in full force without any effect thereof. 

 

The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining previous 

written consent of HRIDC. 

AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or either 

of them under the authority of this power shall be construed as acts, deeds and things done by the LLP 

and the LLP hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of 

them shall lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by 

Shri……………………………………..(name and designation), on this………………… day 

of………………… 20…. , in presence of: 

 

WITNESSES: 

1. Signature             Signatures of authorized representative & 

Name :               Seal of LLP 

Address: 

      Name of authorized representative 

       (Executant): 

       Designation: 

2. Signature: 

Name : 

Address: 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance: 

 

(1) Name………………………………… Signature…………………………………. 

(2) Name………………………………… Signature…………………………………. 

Executed and Signed before me on this…………day of ………………. At 

……………………………..(place). 

 

(Seal and signature of Notary Public) 

 

Notes: 

1. In this format space has been provided for entering details of two authorized persons/attorney 

holders however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants. 
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ANNEXURE – O-6 

 

Partner’s Resolution of LLP Firm for entering into Joint Venture  

(To be printed on LLP Firm’s letter head) 

 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS 

OF______________________________________________________________ (LLP Name) having 

LLPIN________________of 20…………….)(hereinafter referred to as LLP) HELD ON 

(Date)_______________ AT (Address) ____________________________________________ 

 

Whereas the Partners have been described about NIT No.___________________________________ 

issued by HRIDC for the work namely 

“__________________________________________________________________________ __”. 

Partners discussed the matter and after discussion following resolution was passed: 

 

Whereas the Partners have been described about NIT No.___________________________________ 

issued by HRIDC for the work namely 

“__________________________________________________________________________ __”. 

Partners discussed the matter and after discussion following resolution was passed: 

 

Resolved further that the LLP/Partners authorize(s), Mr./ Ms. __________________________& Mr./ 

Ms. __________________________ (name and designation) of the LLP, to jointly or severally, sign 

joint venture agreement, and to sign such other documents and to do any other act and complete requisite 

formalities on behalf of the LLP in connection with completion of aforesaid tender work and to enter 

into liability against the LLP. 

 

Resolved further that LLP/Partners authorize(s) 

Mr./Ms.___________________________________(name and designation) of the LLP to execute 

Power of Attorney in terms of this resolution in favour of Mr./Ms.____________________________& 

Mr./Ms.______________________________ the person(s) above named. 

 

The acts done and documents executed by such above named authorized person(s) shall be binding on 

the LLP. 

 

For the Organization, 

 

 

(Seal of LLP & Signature of authorized person)  

Name of authorized person: __________________________________  

Designation: _________________  

Place:  

Dated: 

 

Executed and Signed before me on this…………day of ………………. At 

……………………………..(place). 

 

(Seal and signature of Notary Public) 
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Annexure-II 

CHECK LIST FOR LIST OF DOCUMENTS duly page numbered, signed, stamped by 

authorized signatory of the firm with the tender and submit at the address specified in the 

“Notice Inviting Tender” not later than the prescribed date and time for bid submission: 

 

1. Forwarding letter of the Bidder. 

2. Form of Bid.  

3. Details of similar works completed in last 7 years. 

4. Annual Turnover for the last three years with supporting documents.  

5. Programme for deployment of key personnel.  

6. Programme for deployment of tools and hardware proposed to be procured/hired on the 

project. 

7. Attested copies of the constitution of its firm such as Partnership deed (in case of 

partnership company), Memorandum of Articles of Association, etc..  

8. Sales Tax/Works Contract Tax Registration Certificate, Service Tax -Registration 

Certificate (as applicable).  

9. ISO 9001-2008 certificate, if any.  

10. Banker’s Solvency Certificate.  

11. Schedule of start and completion of work in the form of Bar Chart.  

12. Methodology for execution of works.  

13. Programme for Quality assurance during execution of work  

14. Month wise Cash flow requirements.  

15. Proof of transaction towards payment of Earnest Money through NEFT or RTGS and 

copy of Earnest Money Deposit of requisite amount in the prescribed form.  

16. Original Power of Attorney duly attested by Notary Public of the in favour of the person 

signing the tender documents or photocopy duly attested by Notary Public or a 

Resolution of Board of Directors authorizing the person to deal with tenders/this tender 

case.  

17. Banker’s Details (Name of the Bank and Branch), along with bidders own bank details 

(Account no., Name of Account holder, NEFT/RTGS details)  

18. Any other details sought in RFP. 
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Criteria for Evaluation of tenders 

 

A. Essential Qualifying Criteria 

 

1. The contractor should possess the experience of having Successfully completed similar works 

during the last 7 years (as on 31.07.2022), which should be any one of the following 

 

i. One similar completed work of amount not less than 5.55 Cr. 

ii. Two similar works of amount not less than 3.7 Cr each.  
iii. Three similar works of amount not less than 2.77 Cr each. 

 
2. The tenderer must have minimum average annual contractual turnover of 1.5 V/N crores; where 

V= Advertised value of the tender in crores of Rupees N= Number of years prescribed for 
completion of work for which bids have been invited. The average annual contractual turnover 

shall be calculated as an average of “total contractual payments” in the previous three financial 

years as per the audited balance sheet. However, in case balance sheet of the previous year is 

yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 

considered for calculating average annual contractual turnover. The tenderers shall submit 
requisite information, along with copies of Audited Balance Sheets duly certified by the 

Chartered Accountant/ Certificate from Chartered Accountant duly supported by Audited 
Balance Sheet. 

 

 

Note: 

Similar Nature of Work:  
a) Works are considered similar if the work consists of Preparation of Detailed Project Report 

including Selection of alignment using Mx Rail and AutoCAD Civil 3D software or Final 

Location Survey (FLS) and getting approval of Railways/DFCC/RVNL or a Govt PSU in 

connection with Construction of New BG Electrified line. 

 

b) The Contractor should have positive net worth. This will be judged from the audited Balance 

Sheet of the last two financial years i.e. 2020-21 & 2021-22.  

 

c) The contractor should submit performance certificates, in reference to S.No.1 above from 

clients (Govt. /Semi Govt./Public Sector/ Public listed company) for having successfully 

completed similar works in the last 7 years (as on 31.07.2022). 

 

 

B. Short-listing of Applicants 

  
i. The contractors should pass in all items of “Essential Qualifying Criteria”. In case of the bidder 

not meeting the Essential qualifying criteria, no further evaluation of the bid will be carried out 
and the bidder will be disqualified. 
  

ii. The tenderers will have to show the availability of adequate trained manpower and relevant 

machinery as per the Tables QCF1 and QCF2 (To be filled by Tenderer in Format 1,2,3 &4).  
iii. Tenderer(s) may please note that their offers will be evaluated as per the credentials/documents 

attached by the tenderer(s) along with the Tender. Of the Applicants ranked as aforesaid, not 
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more than five shall be pre-qualified and short-listed for financial evaluation in the second stage. 

However, if the number of such pre-qualified Applicants is less than two, HRIDC may, in its 

sole discretion, pre-qualify the Applicant(s) whose Technical Score is less than 75 marks; 

provided that in such an event, the total number of pre-qualified and short-listed Applicants 

shall not exceed two. 

 

C. Evaluation of Financial Proposal 

  
i. Subject to the discretion of HRIDC, the Financial Proposals of those Applicants whose 

Technical Proposals score less than 75 marks shall not be opened.  

 

ii. In the second stage, the financial evaluation will be carried out as per this Clause D. Each 

Financial Proposal will be as stamped and assigned a financial score (SF). 

 

iii. For financial evaluation, the total cost indicated in the Financial Proposal (Quoted Price in 
BOQ) will be taken inclusive of Service Tax etc. 

 

iv. HRIDC will determine whether the Financial Proposals are complete, unqualified and 

unconditional. The cost indicated in the Financial Proposal shall be deemed as final and 

reflecting the total cost of services. Omissions, if any, in costing any item shall not entitle the 

firm to be compensated and the liability to fulfill its obligations as per the TOR within the total 

quoted price shall be that of the Consultant. The lowest financial proposal (FM) will be given a 

financial score (SF) of 100 marks. The financial scores of other proposals will be computed as 

follows: 

 

• SF  = 100 x FM/F where 
 

• F = amount of Financial Proposal 

 

D. Combined and Final Evaluation 

 

i. Proposals will finally be ranked according to their combined technical (ST) and financial (SF) 
scores as follows: 
 

• S = ST x Tw + SF x Fw  
here, Tw and Fw are weights as stamped and assigned to technical and financial Proposals that 
shall be 0.5 and 0.5 respectively. 
 

ii. Generally, the successful Applicant shall be the Applicant having the highest combined score.  
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QCF1 

 

REQUIREMENT OF SKILLED AND TRAINED MANPOWER INCLUDING ENGINEERS 

AND TECHNICAL STAFF 

 

Note:  
i. Bidders must enclose Name, date of birth and complete testimonials of the experts proposed to be 

deployed on the project. Out of the total experience at least 25% experience must be directly in the 

relevant field. 

 
ii. Marks shall be awarded as per the relevance of experience with each of the experts. Discretion of HRIDC 

in evaluating the experts cannot be challenged. 
 

iii. Proportionate marks may be awarded in case of experts falling short in relevant experience. 
 

iv.  Persons with the approved CV will have to be mobilized to carry out the work totaling up to the time 
period mentioned against each position. 

v. Some experts may continue till the execution of works start in the field and relevant records of control 

of alignment, utility survey, etc. have been handed over to the Contactors. The terms of their engagement 
can be negotiated in case required. 

SN Personnel Qualification 
Minimum 
number 

required 

Total Experience for each person 

(in years) 

Maximum 

Marks 

(Total 65) 

1 Team Leader B.Tech. 1 

20 years (including 10 years in 

Indian Railways, its PSUs/ Metro 

Railways) 

7 

2 Track Expert B.Tech 1 
10 years in Indian Railways, its 

PSUs/Metro Railways 
6 

3 Traffic Expert Graduate 1 
10 years in Indian Railways, its 

PSUs/Metro Railways 
6 

4 Finance Expert MBA (Finance) 1 10 6 

5 Chief Survey Engineer B.Tech. 1 15 6 

6 Survey Engineer Diploma 3 5 4 x 3 = 12 

7 Alignment Expert B.Tech 1 10 4 

8 
Electrical Systems 

Expert 
B.Tech 1 

15 (including 10 years in Indian 

Railways, its PSUs/ Metro 

Railways) 

4 

9 
Signaling & Telecom 

Systems Expert 
B.Tech 1 

15 (including 10 years in Indian 

Railways, its PSUs/ Metro 

Railways) 

4 

10 Patwaris 
Retd. Revenue 

officials 
1 20 4 

11 Auto CAD Experts Diploma 2 5 3 x 2= 6 
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QCF 2 
 
MINIMUM REQUIREMENT OF TOOLS AND SOFTWARE (IN WORKING CONDITION) 

 

SN Description Capacity Nos. Required 
Max Marks 

(Total 35) 

1  Total Station 1 sec accuracy 2 2 x 2=4 

2 DGPS (WAAS enabled)  2 4 x 2=8 

3  Rail Track Alignment Software  1 8 

4 
Satellite Image Processing Software 

(IREDAS Imaging, Arc 

Info etc.)  

1 5 

5 AutoCAD Civil 3D  1 5 

6 Plotter (Office Equipment)  1 5 

 

 

Note:  
i. There are 2 marks for each number for Item 1, 4 marks for each number for Item 2, 8 marks for items 3, 

5 marks for item 4, 5 & 6. (Total 35). 

 

ii. Bidders are expected to enclose ownership documents for the equipment (own or from hiring agency as 
indicated above) and software. HRIDC reserves the right to make judgment on proof of ownership/ 
declaration of bidders.  
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FORMAT-1  
(Ref. Sr. No. 3 of Annexure-II to Instruction to bidders) 

 
DETAILS OF SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 
 

SN 

Description 

of the Work 

Name and 

address of 

the 

Employer 

Contract 

No. and 

date 

Date of 

award of 

work 

Stipulated 

date of 

completion 

Date of 

actual 

completion 

Value of 

completed 

work (In 

Lacs of Rs.) 

Reasons  

for 

delays, 

if any 

Penalty 

,if any, 

imposed  

for 

delay 

Any  

Remarks 

other 

relevant 

information 

 

1 

2 

3   
4   
5  
6 

 

Note: 
 

1. Please attach copies of the certificates issued by the Client. 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by the 

client are attached. 
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FORMAT-2  
(Ref. Sr. No. 4 of Annexure-II to Instruction to bidders) 

 
ANNUAL CONTRACTUAL TURNOVERS FOR THE LAST THREE/FOUR FINANCIAL 

YEARS 
 
NAME OF BIDDER:  

 

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 

Amount 

Currency 

Exchange  

Rate 

Indian National 

Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the previous 

year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 

considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit 

and loss accounts for the relevant years in respect of the bidder or all members constituting the 

bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 

Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of 

all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 
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FORMAT-3 (QCF-1)  
(Ref. Sr. No. 5 of Annexure-II to Instruction to bidders and QCF-1 of ITT) 

 

PROGRAMME FOR DEPLOYMENT OF MAN POWER ALONGWITH BIO-DATA OF KEY 

PERSONNELS. 
 
 

SN Name Qualification Designation 
Total 

Experience (in 
years) 

Programme 
for 

deployment 

1 
 
 
2 
 
 
3 
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FORMAT-4(QCF-2)  

(Ref. Sr. No. 6 of Annexure-II to Instruction to bidders and QCF-2 of ITT) 
 

 

PROGRAMME FOR DEPLOYMENT OF TOOLS AND HARDWARE PROPOSED TO BE 

PROCURED/HIRED ON THE PROJECT. 
 

SN Description Make 

Model & 

Year of 

manufacture Capacity Condition 

Nos. 

proposed 

to be 

deployed 

Programme 

of 

Deployment Remarks 

1         

2         

3         

4          
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Special Conditions of Contract 
 
 

1. ORDER OF PRIORITY OF CONTRACT DOCUMENTS: 
 
Where there is any conflict between the various documents in the contract, the following order of priority 

shall be followed i.e., a document appearing earlier shall override the document appearing subsequently: 
 
a. Agreement 

b. Letter of Acceptance 

c. Notice Inviting Bid 

d. Instructions to the Bidders 

e. Appendix to Bid 

f. Form of Bid 

g. Special Conditions of the Contract 

h. General Conditions of Contract 

i. Terms of Reference (TOR)/ Technical Specifications 

j. Relevant codes and Standards 

k. Bill of Quantities (BOQ) 

 

2. MOBILISATION ADVANCE: 

 

2.1 No mobilization advance shall be paid to consultant. Consultant shall make his own 

arrangements at his cost for all materials required for execution, completion and maintenance of 

all items of work included in his scope of work to the complete satisfaction of the Engineer. 

Engineer shall not supply any materials nor shall assist for procurement of any materials required 

for execution, completion and maintenance of works. 

2.2 Advance Against Machinery and Equipment – Not payable 

 

 

3. SUPPLY OF PLANT AND MACHINERY BY EMPLOYER/ENGINEER 

 Consultant shall make his own arrangements at his cost for all Plant and Machinery required for 

execution, completion and maintenance of all items of work included in his scope of work to the 

complete satisfaction of the Engineer. Engineer shall neither supply any Plant and Machinery nor assist 

for procurement of any Plant and Machinery required for execution, completion and maintenance of 

works. 

 

4. LABORATORY AND TESING FACILITIES OF SAMPLES 

 

The laboratory tests on samples shall be done through national reputed agency approved by HRIDC. 

 

The Consultant shall have to arrange for all field / lab tests at his own cost for carrying out all the tests 

required, as per Specifications or as stated elsewhere in the contract, including supply of laboratory 

equipment and also provision of adequate number of qualified personnel, erection, maintenance and 

running of laboratory including all consumable like chemicals and reagents. 

 

5. SALES TAX ON WORKS CONTRACT /GST as applicable 

 

i. The Consultant shall get registered with the concerned Sales Tax/GST Department of the relevant 

state(s) of the project and submit a copy of the same to the Employer/Engineer. He shall be responsible 
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for filing sales tax returns and assessments, as necessary as per prevalent Laws, Rules and Regulations 

and shall also furnish necessary certificates to Employer/Engineer from time to time. 

 

ii. Employer/Engineer intends to register with the Sales Tax Department under the Composition Scheme 

and shall be responsible for depositing of Sales Tax on works contract leviable on this project. The 

Consultants need not consider Sales Tax liability on works Contract while quoting their rates. The 

Consultant may arrange necessary TDS exemption certificate from Sales tax/Commercial tax/Trade tax 

authorities for exemption from deduction of tax at source. Till the TDS exemption certificate is 

submitted by the Consultant, the Engineer will continue to deduct the Sales tax at source from the 

payments due to the Consultant and deposit the same with Sales Tax Department. If requested, the 

Employer/Engineer shall issue necessary certificate in this regard. 
 

iii. Wherever certain exemptions/benefits are available on custom duty, excise duty, service tax, Sales tax, 

works contract tax etc., the Consultant shall consider the same while quoting his rates. For instance, 

materials/ Plant and Machinery etc. used for execution of the projects financed by International 

organizations enjoy exemption from custom duty and/or excise duty on fulfilling the conditions as per 

Govt. notifications. Similarly, the Consultant shall ensure that whenever any benefits are available under 

Sales tax/Works contract tax, Service tax, these shall be considered while quoting the rates. 
 

6. PRICE ADJUSTMENT  
Price adjustment shall be applicable in this tender during the work period till completion of the works 
as per clause 46A of GCC. PVC shall be payable under classification of work as any other works i.e. 

9A of 46A.6 of GCC 2022 edition only. 
 

7. COMPLETION PERIOD 

The work is required to be completed within a period of 36 months the date of issue of letter of 

acceptance. The work shall be completed in phased manner. 

 

The work has to be executed in co-ordination with other agencies working on or near the project. 

 

In case of any delay in the completion period, the extension of the same shall be dealt as per the clause 
17A of General Conditions of the contract. 
 

 

9. COMPLETION PERIOD, WORK PROGRAMME SUBMISSION AND COMMENCEMENT 

OF WORK AND DELAY & EXTENSION OF CONTRACT 

 

a. The work is required to be completed within the period as mentioned 36 months from the date of issue 

of letter of acceptance. 

 

b. Within 7 (Seven) days of the issue of Letter of Award and before the work is commenced; the Consultant 

shall have to submit a detailed programme for each major element of the work, using the modern 

networking techniques for Project monitoring, for approval of the Engineer. The construction 

programme will show the general methods, arrangements, order and timing for all the significant 

activities in the works identifying the critical path for the work clearly. 

 

c. The agreement or the approval of the programme by the Engineer shall not relieve the Consultant of any 

of his responsibilities to complete the whole works by the prescribed time. 
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d. The Consultant shall submit to the Engineer, for approval, an updated Program, whenever the Engineer 

may so direct, to take account of the actual progress of the Contract Works so as to achieve completion 

either before the due date for completion or by the due date for completion or as soon as practicable 

thereafter. The Engineer may further require the Consultant to indicate the means by which the 

programmed progress will be achieved. If the Consultant does not submit an updated Programme within 

a reasonable period as indicated by the Engineer, the Engineer may withhold the payment of next on 

account bill until the overdue Programme has been submitted. 

 

e. In case of any delay in the completion period, the extension of the same shall be dealt as per clause  17A 

of General conditions of contract (GCC). 

 

10. ACHIEVEMENT OF MILESTONE PROGRESS 

 

In order to ensure progress during execution of the work, the Consultant will be expected to achieve the 

following milestone targets for each study assigned ahead of dates mentioned against each. Failure to 

accomplish milestone targets within allocated time frame, save for reasons accepted as valid by the 

Engineer-in-charge, shall create and constitute ground for failure on the part of Consultant for 

maintaining progress of the work as per agreed programme sufficient enough to recover liquidated 

damage @ Rs 10,000/- per day after the due date of each mile stone, limited to amount as per GCC.  

 

Milestone Description of milestone  
Time frame to 

achieve Milestone 

Milestone 1 
Fixing paper alignment, Study of alternate alignments and submission 
of Inception report for approval of HRIDC 

D1 =D+2 weeks 

Milestone 2 

Reconnaissance Survey, assessment of terrain, drainage works, utilities, 
forest   and   private   land, Traffic estimates, financial appraisal, 
Submission of draft feasibility report after incorporation of comments / 
remarks from HRIDC 

D2 =D1+4 weeks 

Milestone 3 Submission of Final Feasibility Report  D3 =D1 + 6 weeks 

 Approval of Feasibility Report by HRIDC/MoR D4 

Milestone 4 
Final location survey and center line pegging along with topographic 
survey and alignment design report 

D5 =D4+4 weeks 

Milestone 5 
Submission of draft DPR as per BOQ details to HRIDC and 
incorporation of comments/ remarks from HRIDC/ Railways 

D6=D5+4 weeks 

Milestone 6 
Submission of ESPs, L-section, Drawings and land acquisition data to 
HRIDC and final DPR. 

D7=D6+2  weeks 
 
 

Note:  
1. ‘D’ is the date of issue of work order by HRIDC to the Consultant. 

2. Liquidity damage charges shall be recovered for delay on part of agency as per relevant para of 

GCC. 

 

11. CONTRACT AGREEMENT 

 

The Consultant shall enter into and execute the Contract agreement in the form of agreement within 28 

days from the date of issue of Letter of Acceptance. The stamp papers of the requisite value as per the 

prevailing laws shall be provided by the Consultant at his own cost. Original agreement shall be retained 

by the Employer/Engineer and a certified copy shall be made available to the Consultant. 
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PERFORMANCE BANK GURANTEE (UNCONDITIONAL) 

 
Name of the Bank: ……………………..  

Managing Director,  

Haryana Rail Infrastructure Development Corporation Limited  

 

Bank Guarantee Bond No.:         Date:  

 

PERFORMANCE GUARANTEE BOND  

 

In consideration of the Haryana Rail Infrastructure Development Corporation (hereinafter called “HRIDC”) 

having agreed under the terms and conditions of agreement/Contract Acceptance letter No. ……………….... 

dated……………. made between…………. (Designation & address of contract signing Authority) and 

……………. (here in after called “the said Contractor(s)” for the 

work…………………………………………………………………………………………… ….. (here in after 

called “the said agreement”) having agreed for submission of a irrevocable Bank Guarantee Bond for Rs……. ( 

Rs……only)) as a performance security Guarantee Bond from the Contractor (s) for compliance of his obligations 

in accordance with the terms & conditions in the said agreement. 

 
1. We……………………(indicate the name of the Bank) hereinafter referred to as the Bank, undertake to pay 

to the Government an amount not exceeding Rs………. ( Rs……..only) on demand by the Government. 

2. We…………… ( indicate the name of the bank, further agree that ( and promise) to pay the amounts due and 

payable under this guarantee without any demur merely on a demand from the Government, stating that the 

amount claimed is due by way of loss or damage caused to or would be caused or suffered by the Government 

by reason of any breach by the said Contractor of any of the terms of conditions contained in the said agreement 

or by reason of the Contractor failure to perform the said agreement. Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs………..( Rupees…………. 

……………….Only). 

3. (a) We …………… ( indicate the name of Bank ) further undertake to pay to the Government any money so 

demanded notwithstanding any dispute or dispute raised by the Contractor(s) in any suite or proceeding 

pending before any court or Tribunal relating to liability under this present being absolute and unequivocal. 

(b) The payment so made by us under this bond shall be a valid discharge of our liability for payment there 

under and the Contractor(s) shall have no claim against us for making such payment 

4. We, …………….. (indicate the name of bank) to further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said agreement and 

that it shall continue to be enforceable till all the dues of the Government under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged by ……….. (Designation & Address of 

contact signing authority) on behalf of the Government, certify that the terms and conditions of the said 

agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges this 

guarantee. 

5. (a) Not withstanding anything to the contrary contained herein the liability of the bank under this guarantee 

will remain in force and effect until such time as this guarantee is discharged in writing by the Government or 

until (date of validity/ extended validity) whichever is earlier and no claim shall be valid under this guarantee 

unless notice in writing thereof is given by the Government within validity/ extended period of validity of 

guarantee from the date aforesaid. 

 

(b) Provided always that we…………….. (indicate the name of the Bank) unconditionally undertakes to renew 

this guarantee on to extend the period of guarantee form year to year before the expiry of the period or the 

extended period of the guarantee, as the case may be on being called upon to do so by the Government. If the 
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guarantee is not renewed or the period extended on demand, we ………. (indicate the name of the Bank) shall 

pay the Government the full amount of guarantee on demand and without demur. 

 

6. We, …………….. (indicate the name of Bank) further agree with the Government that the Government shall 

have the fullest liberty without our consent and without effecting in any manner out of obligations hereunder 

to vary any of the terms and conditions of the said contract from time to time or to postpone for any time or 

from time to time any to the powers exercisable by the Government against the said Contractor (s) and to 

forbear or enforce any of the terms and conditions of the said agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any 

bearance act or omission on the part of the Government or any indulgence by the Government to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties for the said 

reservation would relive us from the liability. 

 

7. This guarantee will not be discharged by any change in the constitution of the Bank or the Contractor(s). 

 

8. We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee except with the previous 

consent of the Government in writing. 

 

9. This guarantee shall be valid upto------- (date of Completion plus 60 days). Unless extended on demand by 

Government. Notwithstanding anything to the contrary contained hereinbefore, our liability under this 

guarantee is restricted to Rs……………..(Rs………………………..only) unless a demand under this 

guarantee is made on us in writing on or before…………….. we shall be discharged from our liabilities under 

this guarantee thereafter. 

 

Dated: the day of for 

(indicate the name of bank)       Signature of Banks Authorized 

Official 

 

(Name) ------- 

Designation with Code No.--------- 

Full Address----------- 

 

Witness: 

1. …………………………..      2. ………………………… 
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FORM OF AGREEMENT 

 

(To be executed on requisite value of stamp Papers) 

 

AGREEMENT 

 

THIS AGREEMENT made on ____________ day of  ________ (Month/year) between Haryana Rail 

Infrastructure Development Corporation Limited, HRIDC, SCO No. 17-18-19, Sec-17A, Chandigarh 

acting through (Managing Director, hereinafter called “the Employer/Engineer”) of the one part and 

__________________________________________________(name and address of the Consultant) 

(hereinafter called “the Consultant”) of the other part. 
 
 

WHEREAS the Employer is desirous that certain works should be executed by the 

Consultant viz. Contract No.____________  
___________________________________________ (hereinafter called “the Works”, and has accepted 

a Bid by the Consultant for the execution and completion of such Works and the remedying of any 

defects therein. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

• In this Agreement, words and expressions shall have the same meaning as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to. 

 

• The following documents shall be deemed to form and be read and construed as part of this Agreement: 

a. Letter of Acceptance of Bid  
b. Notice Inviting Bid  
c. Instructions to the Bidders 

d. Bill of Quantities (BOQ)  
e. Form of Bid  
f. Special Conditions of the Contract  
g. General Conditions of Contract  
h. Terms of Reference (TOR) / Technical Specifications  
i. Relevant codes and Standards 

 

• In consideration of the payments to be made by the Employer to the Consultant as hereinafter execute 

and complete the Works and remedy any defects therein in conformity in all respects with the provisions 

of the Contract. 

 

• The Employer hereby covenants to pay the Consultant in consideration of the execution and completion 

of the Works and the remedying of defects therein the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year first 
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before written. 
 

 

 

(Name, Designation and address of 

the authorized signatory) 

(Name, Designation and address of 

the authorized signatory) 

 

  

Signed for and on behalf of the 

Consultant in the presence of: 

Signed for and on behalf of the 

Employer in the presence of: 

  

Witness: 

 

Witness: 

1. 1. 

2. 2. 

 

Name and address of the witnesses to be indicated.  
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Certificate of Familiarization 

 

A. I/We hereby solemnly declare that I/We have visited the site/place of work and have familiarized 
myself/ourselves of the working conditions there in all respects and in particular, the following: 

 

a. Topography of the Area. 

b. Soil conditions at the site of work. 

c. Sources & availability of Construction material.  
d. Borrow areas of earth. 

e. Rates for construction materials.  
f. Availability of local labour, both skilled and unskilled and the prevailing labour rates.  
g. Availability of water & electricity. 

h. The existing roads and access to the site of work.  
i. Availability of space for putting labour camps. Officers, stores, godown, sheds engineering yards 

etc. 

j. Climatic condition and availability of working days. 

k. Prevailing all taxes, VAT, duties etc. 

 

B. I/We have kept myself/ourselves fully informed of the provisions of this bid document comprising 
Instructions to the Bidders, General Conditions of the Contract, Special Conditions of Contracts and 
Special Technical Specifications/ Conditions of contract apart from information conveyed to me/us 
through various other provisions in this bid document. 
 

C. I/We have quoted my / our rates as ‘Percentage above / below / at par “and quoted against blank items 
by rates in figure and words, with total cost as per Schedule of Items Rates and Quantities (BOQ) in 
FINANCIAL BID taking into account all the factors given above. 

 

 

(Signature of Bidder/s) 
 

 

Date: ________________ 
 

 

Place: ________________  
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Bill of Quantities 
 

Name of Work - Providing Consultancy Services for Feasibility Study and Preparation 

of Detailed Project Report (DPR) for various projects in Haryana 

Rail Infrastructure Development Corporation Limited.  

 

Schedule-I (Inception Report & Feasibility Study) 

SN Activity Details of work Unit Qty. Rate (Rs.)  Amount 

(Rs.) 

1. Desk   Study of 
alternatives 

Desk study of alternative 

alignments on topo-sheet as per 

the purpose, area and scope of 

work   defined   in   TOR   in 

consultation with 

Railways/HRIDC, proposal of 

alignment on topo-sheet Google 

Earth, KMZ format 

Km 650 2610 16,96,500 

2. Reconnaissance 

Survey and Abstract 

Cost Estimates 

Detailed Feasibility 

Report 

a) To conduct foot by foot 

reconnaissance survey with hand   

held   GPS   along   the proposed 

alignment, duly collecting various  

information and to suggest 

modification to the proposed 

alignment as per site condition, 

preparation of L- section, 

Alignment Report, List of 

bridges(waterways), ROBs, 

RUBs, , station locations, station 

equipment, staff colonies, yard 

layouts, junction arrangements,  

track structure, land requirement, 

rough classification of land, 

signalling arrangement, electric 

traction arrangements, utility 

shifting, cost estimates, alternative 

studies and comparison, 

integration of traffic survey and 

financial feasibility and 

submission  of draft  feasibility 

report as defined in TOR and then 

submitting final feasibility report 

in consultation with HRIDC. 

(70%) 

b. Getting approval of HRIDC/ 

MoR (30%) 

KM 650 13400 87,10,000 
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3 Traffic Estimates 

Study 

a) Traffic study on project 

route including assessment of 

freight and passenger by diversion 

of existing traffic from the existing 

routes in and around Delhi and 

to/from proposed DFC routes, 

forecast of Transport demand for 

25 years from the year of starting 

of operation in five years intervals 

based on alternative growth 

scenarios, assessment of new 

freight traffic expected to be 

generated due to further expansion 

in industrial/production centres, 

agriculture activities, generation 

capacities etc. in the zone of 

influence for next 25 years, study 

the traffic moving by other modes 

of transport and likely market 

share of railways etc as per 

TOR.(70%) 

b) Getting approval of 

HRIDC/ MoR (30%)  

Each 10 4,50,000 45,00,000 

4 Financial Appraisal a) Financial viability analysis 

including the examination of the 

possibility of implementing the 

project through JV Model, 

complete appraisal for all 

economic, financial & social 

including environmental impact 

and other related issues, detailed 

financial evaluation of the project 

and carry out financial feasibility 

study to establish the financial 

viability of the project to cover the 

items as per TOR. (70%) 

b) Getting approval of 

HRIDC/ MoR (30%)  

Each 10 5,00,000 50,00,000 

5 Drone Videography 

of Alignment 

Drone videography for proposed 

alignment. Drone will fly on the 

proposed alignment including the 

right of way and prepare a high 

resolution geotagged aerial video 

with all visible details and assets 

such as bridges, level crossings, 

stations etc. 

 

Deliverable: - Submission of Geo 

tagged video 1920x1080 format 

Km 650 4010 26,06,500 
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(Full HD) resolution, low 

resolution geo-tagged video in 

640x480 format for presentations, 

image/drawing files linked with 

video/image (fly mode) in 02 

copies (external hard drive) to 

HRIDC 

Total  2,25,13,000 

Add GST @18% 40,52,340 

Total of Schedule-I 2,65,65,340 
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Schedule-II (Detail Project Report) 

SN Activity Details of work Unit Qty. Rate (Rs.) Amount 

(Rs.) 

1. Topographic 

survey and 

identification of 

bridges, road 

crossings, power 

line   and other 

utilities. Including 

preparation of 

GADs (not 

detailed design)  

a. Detailed field survey along the 

final selected designed alignment 

route, preparation of survey report 

including comparison with other 

routes as per the available details, 

establishing horizontal and 

vertical control points, marking of 

rail corridor, crossings, buildings, 

hydrological data collection, 

proposal for bridge openings, road 

crossings, RUBs and ROBs, Rail 

Fly Over (RFO) and submission 

of draft report. (70%)  

b. Approval of the same by the 

HRIDC/MoR (30%) 

KM 450 24,518 1,10,33,100 

2. Preparations of L-

Section 

a. Making detailed L- section and 

detailed plan i.e. project sheet by 

recording ground levels/features 

using automatic leveling 

instruments/plain tabling or other 

advanced survey instruments, 

along the center line of 

demarcated proposed alignment at 

10 m intervals, as per site 

conditions, including ground 

levels across the center line of the 

alignment on either side at 

proposed top edge and toe of bank 

and bottom edge and top edge of 

cutting sections, and further upto 

20m from the toe of bank or top 

edge of cutting. Note:(i) The 

ground levels are to be recorded 

with respect to mean sea level 

connected to GTS bench marks 

located in the vicinity of proposed 

alignment and to be procured from 

survey of India office. Also 

additional temporary bench mark 

to be fixed at an average 2000m 

interval or lesser CC mattams M-

20 outside the profile of 

embankment or cutting, or on 

pucca structures viz plinth of 

buildings, coping of bridges etc as 

Km 450 2312.99 10,40,845 
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directed by Engineer in 

charge.(ii)The cross section to be 

recorded on either side of 

proposed alignment upto the 

distance required for calculating 

cross sectional area to assess 

earthwork quantity and will vary 

for plain terrain and hilly 

terrain.(iii)The cross section at 

each chainage of 10m are to be 

plotted on Auto CAD and 

submitted in hard copy(6 Nos) and 

soft copy and 1 copy on polyester 

based tracing paper(100 to150 

microns) along with computation 

of cross sectional area. (iv)The 

levels recorded along the 

alignment are to be reduced with 

respect to MSL and submitted in 

tabular form in hardcopy (6 Nos) 

as well as in soft copy and one 

copy on polyester-based tracing 

paper (100 to150 micron). The 

detailed L Section to be prepared 

on scale 1 cm=50 Meters 

horizontal and 1 cm= 5Meters 

vertical in plain terrain or suitable 

scale in Ghat/ hilly terrain 

showing all the details of existing 

and proposed formation, bridges, 

road crossing, grade etc as per 

specified railway norms complete. 

Detailed plan corresponding to L 

section to be prepared on the same 

sheet, showing details of all 

existing ground features, proposed 

bridges, level crossing, curves, 

Land boundaries, TBM, TBM 

mattams etc complete as directed 

by Engineer in charge.(v)The item 

also includes preparing plan of 

area upto 100m on either side all 

along the proposed alignment by 

plain tabling or other suitable 

system using advanced survey 

instruments i.e. project sheet 

having detailed L section and 

detailed plan.(vi)The project sheet 

is to be plotted on Auto CAD on 
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scale 1 cm=50 m Horizontal and 1 

cm=5m Vertical in plain terrain or 

suitable scale in Ghat/hilly terrain 

and to be submitted on hard copy 

(6Nos) along with soft copy  and 2 

copies of polyester based tracing 

paper (100 to150 micron) as 

directed by Engineer in charge. 

(70%). 

b. After approval of HRIDC/ MoR 

(30%) 

3. Final Location 

Survey and land 

verification 

a. Fixing of alignment by centre 

line pegging with RCC pillars 

(of size 15 cm x 15 cm x 450 

cm with 4 nos of 8 mm dia 

steel & 6 mm plain bar 

stirrups and M20 grade 

concrete) @100 m C/C in 

straight portion, tangent 

points and   apex   point   of   

curve including traversing 

between existing control 

points and other obligatory 

points. 

b. Preparation of land plans 

using latest surveying 

technique as Total 

station/DGPS and Marking of   

land   corridor for land 

acquisition, collection of 

revenue record and facilitate 

verification of village plots 

and preparation of land plans, 

identification of land, 

information on affected land 

owners &   land schedule on 

ground etc. by State govt. 

officials. Assessment of type 

of land, its broad 

classification as private, 

govt., revenue forest or forest 

land for management 

decisions. Final location 

survey will be done as per IR 

code for the engineering 

department. 

c. Submission of land 

acquisition proposals for 

yards / dumping locations for 

Km 

 

 

 

 

 

 

 

 

 

 

 

 

Km 
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5073.53 

19,50,000 

 

 

 

 

 

 

 

 

 

 

 

 

66,46,250 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

41,16,662 
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ballast, blanket etc. along the 

finalized alignment etc. 

complete in requisite copies 

under section 20(A) & 20(E) 

of Railways (Amendment) 

Act, 2008 as per format / 

requirement of revenue 

departments including 

necessary survey, preparation 

of area statement, collection 

of all necessary revenue 

records, information on 

affected land owners, land use 

pattern (such as agriculture, 

commercial, barren, forest 

etc) , details of assets and any 

such other information 

required for publication of 

notification under section 

20(A) & 20(E). 

d. Item a, b and c 70% payment 

shall be released on 

completion of respective 

items and submission of 

report. Balance 30% shall be 

released after approval from 

HRIDC/MoR. 

 

 

 

 

 

 

 

 

 

 

 

 

4. Site Selection and 

Demarcation of 

Waterway for 

major bridges and 

important bridges 

Site selection and demarcation of 

required water way and 

configuration of spans for major 

bridge and important bridges 

including leveling for profile of 

stream bed, along the main stream 

on upstream and downstream side, 

computation of catchment area of 

the stream ,collection of 

hydrological data , hydrological 

calculations as per sub structure 

code/RDSO guidelines for 

deciding water way for bridges 

including computation of scour 

depth , construction of pucca CC 

mattams on approaches and 

preparation of GAD plan for 

bridges etc. complete . Note: 1) 

The item includes (i) River survey 

to be done as per provision of 

Engineering Code 8 Km on 

Each 20 12362.47 2,47,249 
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upstream side and 2 Km on 

downstream side from proposed 

centre line alignment intercepting 

the river or stream. Recording bed 

levels along the main stream of 

river and three typical sections of 

river as directed by Engineer in 

Charge. 2) Plotting on AutoCad 

the L- section of river bed and 

typical cross sections of river, plan 

of the river on upstream upto 8 

Kms and on downstream upto 2 

Kms from the alignment, 

computing the catchment area / 

water shed line of river, centroid 

of catchment area using AutoDesk 

3D civil software and Google 

Earth, submitting along the 

hydrological calculations in hard 

copy (6 nos.) as well as soft copy 

as per Railway code / RDSO 

guidelines and as directed by 

Engineer in Charge. 3) General 

note - Before submitting the 

detailed drawings for all the above 

items of the work, one draft hard 

copy is required to be submitted 

for scrutiny and checking by the 

Railways for obtaining the 

approval of competent authority 

and making corrections / editing 

and finally submitting the required 

number of hard copies, final 

tracings and soft copies duly 

incorporating all necessary 

corrections etc. complete. 

5. Preparations of 

ESPs of New Yard 

Plans  

Preparation and supplying of yard 

plans of various new stations 

showing proposed positions of 

track and related structures based 

on conceptual yard plans on Auto 

CAD. The rates are inclusive of 

original tracing with paper print of 

each yard. 

Each 30 9025 2,70,750 
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6. Preparation of 

Junction 

arrangements, 

ESPs 

a. Preparation of all ESPs 

including junction ESPs based on 

Railways existing ESP as per 

approved DPR under detailed 

consultation with employer, 

concerned Railway. (70%) 

b. After approval of HRIDC/MoR 

(30%) 

Each 15 29,152 4,37,280 

7. ESP of Level 

Crossings 

a. Preparation and submission of 

ESP of various manned level 

crossings (interlocked/non 

interlocked) showing proposed 

positions of track and related 

structures, alignment and width of 

road, gate lodge, lifting barrier, 

along with visibility diagram of L-

xing as per IRPWM provisions, 

TVU based on actual survey/ 

available data on Auto CAD and 

submitted in portable Hard disks. 

The rates are also inclusive of 

original tracing with 10 (Ten) 

paper print of each level crossing. 

(70%) 

b. After approval of HRIDC/MoR 

(30%) 

 

Sq. ft. 1792.5

4 

310.13 5,55,920 

 

8. Preparation of 

Signal 

Interlocking Plans 

of Junction 

arrangements  

a. Preparation and submission of 

SIP based on approved ESP 

(70%) 

b. After approval of HRIDC/MoR 

(30%) 

 

Each 15 

 

 

 

 

 

69,000 

 

 

 

 

 

10,35,000 

9. Preparation of  

SIP 

a. Preparation and submission of 

SIPs of New Yards(70%). 

b. After approval of HRIDC/MoR 

(30%) 

 

Each 30 10,000 3,00,000 

10. Preparation of 

Power supply 

scheme and OHE 

scheme 

a. Preparation and submission of  

power supply and OHE scheme of 

each project proposal with 

sufficient details (not detailed 

design) to the satisfaction of 

Client and Railway (70%)  

 

b. After approval of HRIDC/MoR 

(30%) 

 

Each 10 5,17,500 51,75,000 
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11. Aerial 

Topographical 

Drone Survey 

(a) Conducting a Drone 

Videography UAV/Drone by 

capturing 4k resolution 

videography of the whole 

alignment and delivering the 

geotagged videos along with a 

player facility to upload & link 

image/Drawings/other files etc 

and linkage to GIS Map like 

Google, Bhuvan etc with 

overlay/sync facility should be 

available & ROW, alignment, 

structure, Chainage & other 

important details can be 

incorporated in it. Also it should 

have the facility to compare two 

different times videos 

simultaneously.  

 

Deliverables Include: - 

1.   Merged Seamless Geo-tagged 

Video of at least 1920X1080 

format (full HD) resolution 

with all annotations. 

2. Video Metadata in CSV format 

- Time, GPS_Latitude, 

GPS_Longitude, Elevation, 

Camera Angles (Roll, Pitch, 

Yaw) for each video. 

3.    KML file containing the all 

Structure, Annotation, Chainage. 

 

(b) Conducting Aerial 

Topographical Survey using 

DGPS based integrated Drone i.e 

PPK/RTK based Drone to capture 

essential ground features and 

assets and delivering the 

topographical information for 

100m width corridor (50 m each 

side from the center line) within 

an accuracy of 5cm. 

1    Transfer of GCP benchmarks 

or SOI benchmarks to the site 

will be done by the agency and 

no extra cost will be paid for it 

by the railways. However, 

procurement of the GCP 

benchmarks or SOI 

Km 200 21994 43,98,800 
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benchmarks will be provided 

by the Railways. 

 

2    GCP points establishment at 

every 2 km paint marked on 

the permanent structure and 1 

hr DGPS observation of the 

same. 

3    TBM points establishment at 

every 500 m on paint marked 

on permanent structures and 

RTK survey of the same using 

the 2 km points as the base. 

4     Transfer of elevation from the 

benchmark to the whole 

alignment using the Digital 

auto level. 

5    Collection of High Resolution 

Aerial Imagery of minimum 3 

cm GSD using survey grade 

DGPS integrated Drone i.e 

PPK/RTK based Drone 

having on board dual GNSS 

system and calibrated camera 

of 20 MP. UAV Aerial Photo 

Acquisition shall be done to 

cover the ROW. Suitable 

Overlapping: minimum 70 % 

forward and 50 % side overlap 

shall be maintained. Ensure 

Image Quality: Clear /sharp 

imagery with good light 

condition.  Images must have 

XYZ co-ordinates and 

rotational information, sensor 

size, focal length as meta data. 

This information must also be 

made available in a text file  

6     Aero triangulation Using the 

professional photogrammetry 

Software which supports 

Stereo Capability to measure 

control points with highest 

precision and rigorous bundle 

block adjustment for reliable 

mathematical calculation and 

final results. This operation 

includes measuring and 

transferring all tie, check, and 
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control points appearing on all 

photographs manually; and 

performing a least squares 

block adjustment 

7     3D Topographical mapping - 

Plan data Capture - All 

topographical information 

including natural & manmade 

features to be captured. All the 

topographical features 

including Rail, track 

Centerline, Platform, signal, 

Electrical mast, FOB, RUB, 

Station Building, Other 

buildings, Utilities, land use, 

Roads, wall, Hydro features to 

be captured, (Extensive Layer 

list in CAD) The output is to 

be delivered in DWG format 

8     Digital Terrain Model - Each 

Stereo Model is to be setup in 

the stereo photogrammetry 

software. The manual 

inspection and editing of the 

elevation points in stereo 

photogrammetry software to 

eliminate points captured 

over trees, buildings etc. 

ensuring that the DTM are 

totally at ground level. 

Various ground features will 

be also captured wherever 

elevation changes with 

respect to existing ground  to 

prepare the accurate DTM. 

The 3D breakline will be 

captured on the 

Transportation features, 

Hydrography/Hydrological 

Features, ground level 

Structures, vertical drops etc 

for the creation of accurate 

DTM. The output shall be 

delivered in DWG format 

9    Digital Elevation Model 

(DEM) at 1 meter grid 

interval to be delivered in 

ASCII & DWG format   

10    Contours at 50 CM interval 
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for the corridor 

11   3 CM resolutions Orthophoto 

in tiff/ECW format (CAD 

Compatible) (Clear Detail 

with no smear/warp) with 

Horizontal accuracy of 5 CM 

RMSE). Seam line editing & 

Photoshop correction should 

be used to ensure clear details 

while keeping high 

geometrical accuracies. 

 

Deliverables will include- 

1. Topographical base map in 

Autocad format of 1:500 scale 

having all the natural & manmade 

features such as buildings, road, 

tracks, platforms, walls, yards, 

boundaries fences, signals, 

electrical mast, FOBs, LCs, RUB 

/ ROBs, etc. in .DWG or .DXF 

format. 

 

2. Contours at an interval of 50 cm 

in DWG or DXF format. 

 

3. Digital Elevation Model of 1m 

resolution in ASCII format and 

DWG format.  

 

4. 3 cm resolution (GSD) 

Orthophoto in ECW or TIFF 

format which can be opened in 

CAD. 

 

5. Hardcopy of Topographical 

maps in 3 sets. 

 

(c) Reality 3D models for 

YARDS, ROB, RUB etc. using 

Drones. 

Collection of High-Resolution 

Nadir & Oblique (Forward, 

Backward, left side view, Right 

side view) Aerial Imagery of 

minimum 2 cm GSD using survey 

grade UAS/Drone having on 

board dual GNSS system and 

calibrated camera of 20 MP. 
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Suitable Overlapping: minimum 

70 % forward and 70 % side 

overlap shall be maintained. 

Ensure Image Quality: Clear 

/sharp imagery with good light 

condition.  Images must have 

XYZ co-ordinates and rotational 

information, sensor size, focal 

length as meta data. 

 

Development of precise high 

resolution 3D reality model using 

photogrammetry technology of 

the whole alignment. The 3D 

model to be delivered in Obj/fbx 

Format. (70%) 

 

(c) Item a, b and c 70% payment 

shall be released on completion 

of respective items and 

submission of report. Balance 

30% shall be released after 

approval from HRIDC/MoR. 
12. Detailed estimate 

& Rate analysis. 

Preparation of detailed estimate 

with rate analysis covering each 

item of land, earthwork, track, 

bridges and 

structures, drainage, roads and 

protection work, signaling electric 

traction, power supply, junction 

arrangements, general 

electrification, utility shifting, 

staff colonies, railway 

installations, offices, 

inspection and construction 

equipment (like tower wagons, 

RRVs) as per scale, complete job 

based on standard Schedules of 

rates where available or Last 

accepted rates of 

Railways/RVNL/IRCON/ RITES 

/State Govt. CPWD etc. (70%) 

b. After approval After Approval 

of the same by HRIDC/MoR 

(30%) 

Each 10 3,02,000 30,20,000 
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13. Preparation, 

compilation and 

submission of 

Detailed Project 

Report 

a) Preparation, compilation 

and submission of Detailed 

Project Report including 

Executive summary, Alignment 

Design, BOQ, Rate Analysis, 

Final Location Survey Report, 

detailed Cost Estimate, Traffic 

Estimate and Financial Appraisal, 

Maps ESPs, SIPs OHE Scheme, 

Land Plans etc. as per TOR (75%) 

b) After Approval of the 

same by HRIDC/MoR (25%) 

 Each 10 1,50,000 15,00,000 

Total 4,17,26,856 

Add GST @18%  75,10,834 

Total of Schedule-II 4,92,37,690 

 

Schedule-III (Soil Investigation) 

Exploratory drilling of Bore Holes as per relevant USSOR item of Railway 

1a 0m to 10m of dia. 150mm Mtr 2000 2,500 50,00,000 

1b 10m to 20m of dia. 150mm Mtr 1500 2,600 39,00,000 

1c 20m to 30m of dia. 150mm Mtr 500 2,700 13,50,000 

2 Taking out 100mm dia & 450mm long 

undisputed sample of soil from bore holes 

Each 2000 200 4,00,000 

3 Taking out 100mm dia & 450mm long 

disturbed sample of soil from bore holes 

Each 2000 150 3,00,000 

4 Conducting standard penetration test Each 1000 200 2,00,000 

5 Collecting of water sample at req. intervals Each 1000 200 2,00,000 

6 Conducting laboratory test on collected soil 

samples as per IS Code 

Each 1000 200 2,00,000 

6a Moisture Content/Dry Density Each 1000 200 2,00,000 

6b Atterberg Limit Each 1000 200 2,00,000 

6c Specific Gravity Each 1000 200 2,00,000 

6d Grain Size Analysis including hydrometer 

analysis 

Each 1000 200 2,00,000 

6e Direct Shear test Each 1000 200 2,00,000 

6f Consolidation test Each 1000 200 2,00,000 

6g Unconfirmed consolidation test  Each 1000 200 2,00,000 

6h Plate load test 60cmX60cm Each 1000 1,000 10,00,000 

6i Tri axial Test Each 1000 200 2,00,000 

Total 1,41,50,000 

Add GST @18% 25,47,000 

Total of Schedule-III 1,66,97,000 
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S.No. Activities Amount (In Rs.) 

1 Total Cost of Schedule-I (Inception Report & Feasibility Study) 2,65,65,340 

2 Total Cost of Schedule-II (DPR) 4,92,37,690 

3 Total Cost of Schedule-III (Soil Investigation) 1,66,97,000 

 Total 9,25,00,030 

Say 9.25 Cr. 

 

 

 

Note  

1. DPR study will be undertaken only after specific approval of HRIDC on the basis of final 

feasibility report. HRIDC shall have the right to close the contract after feasibility study without 

any liability on either side and the consultant will have no claim whatsoever on this account. 

  

2. Items and their quantity in above Schedule are indicative and will be executed through different 

work orders as in a zonal contract as per requirement of HRIDC from time to time during the 

currency of contract. The consultant will have no claim regarding men, material and all other 

items,  whatsoever on this account. 
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OFFER SHEET 

 

I/We offer and agree to execute the work as per specifications, rate, terms and conditions of this 

tender at the following rates. 

 

Date of opening:-     10.08.2022 at 15.30 hrs. 

 

Note:- 

1) The above image is for reference only. No rates should be quoted in this template.  

2) The quoted rates should be inclusive all duties, GST, royalties, cost of maintenance, 

major/minor repairs, cost of lubricants, fuel, drivers and other taxes etc. for a complete job. 

3) The financial Schedule is provided in the online e-procurement portal of Haryana Govt.  

4) Only one single percentage above/below/at par against each schedule for the tender shall be 

quoted by the tenderer in the financial schedule and any tenderer quoting rates other than 

percentage shall be summarily rejected. 

5) The rates/ percentage shall not be quoted elsewhere in the tender document uploaded on 

portal except Financial Bid Packet. 

 

 

                                                                                                         Signature of Tenderer/(s) 

       Address ………………………………… 

             

                                                                           …………………………………………. 
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PART I 

Instructions to Tenderers (ITT) 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all the 

tenders and contracts of railways for execution of ‘Works’ as defined in GFR 2017. 

1.01  Order of Precedence of Documents: In a contract agreement, in case of any difference, 

contradiction, discrepancy, with regard to conditions of tender/contract, specifications, drawings, Bill(s) 

of Quantities etc., forming part of the tender/contract, the following shall be the order of precedence: 

i. Letter of Award/Acceptance(LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips issued up 

to date of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents, if applicable 

in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents, if applicable in the contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender or 

as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents. 

1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard 

General Conditions of Contract which are referred to herein and shall be subject to modifications 

additions or suppression by Special Conditions of Contract and/or Special Specifications, if any, 

annexed to the Tender Forms.  
 

1.2 Definition: In these Instructions to Tenderers, the following terms shall have the meanings 

assigned hereunder except where the context otherwise requires: 

(a) “Railway” shall mean the President of the Republic of India or the administrative officers of the 

Railway or Successor Railway authorized to deal with any matter, which these presents are concerned 

on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and control of 
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the Zonal Railway/Production Unit and shall also include Addl. General Manager, General Manager 

(Construction) and shall mean and include their successors of the Successor Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of Railway and 

shall also include Chief Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer 

(Construction), Chief Signal & Telecom Engineer, Chief Signal & Telecom Engineer (Construction), 

Chief Mechanical Engineer and shall mean and include their successors of the Successor Railway. 

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal Railway 

and shall mean and include Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & Telecom 

Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in executive charge of the 

works and shall include the superior officers, both Open Line and Construction Organisations, of 

Engineering, Signal & Telecom, Mechanical and Electrical Departments, i.e. the Senior Divisional 

Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & 

Telecom Engineer, Senior Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior 

Divisional Mechanical Engineer and shall mean & include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or not who 

tenders for the works with a view to execute the works on contract with the Railway and shall include 

their representatives, successors and permitted assigns. 

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved or select 

list of contractors with the Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set forth in the 

tender forms and required to be executed according to the specifications. 

(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as specified 

under the authority of the Ministry of Railways or Chief Engineer or as amplified, added to or 

superseded by special specifications if any, appended to the Tender Forms. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which 

includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of 

Rates of the Railway issued under the authority of the Chief Engineer from time to time, updated 

with correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 

General/ Central Public Works Department, Government of India, New Delhi, as adopted and 

modified by the Railway under the authority of the Chief Engineer from time to time, updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents. 

 (l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to the 

Tender Forms. 

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having more than 

3 years experience in the relevant field of construction work involved in the contract, duly approved by 

the Engineer. 

(n)  Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is 

published on website or the date of publication in newspaper in case tender is not published on website.  

(o)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 

respective quantities. 

1.3  Words importing the singular number shall also include the plural and vice versa where the 
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context requires.  

CREDENTIALS OF CONTRACTORS 

 

2.  Application for Registration and Approved list of contractors: 

2.1 Works of construction and of supply of material shall be entrusted for execution to contractors 

whose capabilities and financial status have been investigated and approved to the satisfaction of the 

Railway. A list of approved contractors may also be maintained by the Railway. The said list be revised 

periodically once in a year or so by giving wide publicity through advertisements etc. For registration, 

the contractor including a contractor who is already on the approved list shall apply to the concerned 

General Manager (Construction) / Chief Administrative Officer (Construction) / Principal Chief 

Engineer / Principal Chief Signal & Telecommunication Engineer / Principal Chief Mechanical 

Engineer / Principal Chief Electrical Engineer/ Divisional Railway Manager, furnishing particulars 

regarding: 

(a) his position as an independent contractor specifying engineering organization available with details 

of partners / staff / engineers employed with qualifications and experience; 

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a responsible official 

or firm; details about the transport equipments, construction tools and plants etc. required for the work, 

maintained by him; 

(c) his previous experience of works similar to that to be contracted for, in proof of which original 

certificates or testimonials may be called for and their genuineness verified, if needs be, by reference to 

the signatories thereof; 

(d) his knowledge from actual personal investigation of the resources of the area/zone or zones in which 

he offers to work; 

(e) his ability to supervise the work personally or by competent and duly authorized agent; 

(f) his financial position; 

2.2 An applicant shall clearly state the categories of works and the area/zone/division(s)/district(s) 

in which he desires registration in the list of approved contractors. 

2.3  The selection of contractors for enlistment in the approved list would be done by a committee 

for different value of slabs as notified by Railway.  

2.4 An annual fee as prescribed by the Railway from time to time would be charged from such 

approved contractors to cover the cost of sending notices to them and clerkage for tenders etc. Notices 

shall be sent to them on registered e-mail address and registered postal address. 

TENDERS FOR WORKS 

3. Tender Form: Tender Forms shall embody the contents of the contract documents either 

directly or by reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall be issued 

free of cost to all tenderers. 
 

4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the 

drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should at once 

notify the authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the 

same to all tenderers. It shall be understood that every endeavour has been made to avoid any error 

which can materially affect the basis of tender and successful tenderer shall take upon himself and 

provide for the risk of any error which may subsequently be discovered and shall make no subsequent 

claim on account thereof. 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the 

due performance with the stipulation to keep the offer open till such date as specified in 

the tender, under the conditions of tender. The Bid Security shall be as under:  
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Value of the Work 

 

Bid Security 

For works estimated to 

cost up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to 

cost more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the 

estimated cost of work beyond ₹ 1 crore subject to a 

maximum of ₹ 1 crore 

 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall 

be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) 

as ‘Startups’ shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security 

detailed above.  

 

(b)  It shall be understood that the tender documents have been issued to the tenderer 

and the tenderer is permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 

comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the 

Railway. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above will 

be retained as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract. The Bid Security of other 

Tenderers shall, save as herein before provided, be returned to them, but the Railway shall 

not be responsible for any loss or depreciation that may happen thereto while in their 

possession, nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or submitted 

as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in 

tender documents. The Bank Guarantee bond shall be as per Annexure-VIA and shall be 

valid for a period of 90days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall 

be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) 

while applying to the tender. 

 

ii. The original Bank Guarantee should be delivered in person to the official nominated as 

indicated in the tender document within 5 working days of deadline of submission of 

bids.  

 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal 

(IREPS) and/or non submission of original Bank Guarantee within the specified period 

shall lead to summary rejection of bid.  
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iv. The Tender Security shall remain valid for a period of 90 days beyond the validity 

period for the Tender. 

 

v. The details of the BG, physically submitted should match with the details available in the 

scanned copy and the data entered during bid submission time, failing which the bid will 

be rejected 

 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope 

shall clearly bear the identification “Bid for the ***** Project” and shall clearly indicate 

the name and address of the Bidder. In addition, the Bid Due Date should be indicated 

on the right hand top corner of the envelope. 

 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 

document. 

 

viii. If the envelope is not sealed and marked as instructed above, the Authority  

assumes no responsibility for the misplacement or premature opening of the  

contents of the Bid submitted and consequent losses, if any, suffered by the  

Bidder.  

 

6.  Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 

encountered during the execution of the works are taken into account and that the rates 

he enters in the tender forms are adequate and all inclusive to accord with the provisions 

in Clause-37 of the Standard General Conditions of Contract for the completion of 

works to the entire satisfaction of the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax 

Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union 

Territory Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods 

and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended 

from time to time and applicable taxes before bidding. Tenderers will ensure that full 

benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while 

quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required 

under CGST/IGST/UTGST/SGST Act to railway immediately after the award of 

contract, without which no payment shall be released to the Contractor. The Contractor 

shall be responsible for deposition of applicable GST to the concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ 

SGST Act, the railway shall deduct the applicable GST from his/their bills under 

reverse charge mechanism (RCM) and deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed by the 

individual legally authorized to enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 
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contract. It may, however, recognize such power of attorney and changes after 

obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents 

submitted alongwith bid are true and factual. Standard format of certificate to be submitted by the bidder 

is enclosed as Annexure-V. Non submission of above certificate by the bidder shall result in summarily 

rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and 

submit the supporting documents duly self attested/digitally signed by which they/he is qualifying the 

Qualifying Criteria mentioned in the Tender Document.  

  

CONSIDERATION OF TENDERS 

7.  Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders 

for any of Railway work or works or to invite open or limited tenders and when tenders are called to 

accept a tender in whole or in part or reject any tender or all tenders without assigning reasons for any 

such action. In case if tender is accepted in part by Railway administration, Letter of Acceptance shall 

be issued as counter offer to the Tenderer, which shall be subject to acceptance by the Tenderer. 

7A. Two Packets System of Tendering: With a view to assess the tenders technically without being 

influenced by the financial bids, 'Two Packets System of tendering' shall be adopted wherein tender 

documents provide for the same. 

7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned in 

the tender document, Railway shall conduct Pre Bid Conference(s) with the prospective bidders. 

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as 

amended from time to time, shall be followed for consideration of tenders. 

7D. Permission to Bid for a bidder from a country which shares Land boundary with India: 

Any bidder from the countries sharing a land border with India will be eligible to bid in any procurement 

of works (including turnkey projects) only if the bidder is registered with the Competent Authority. The 

Competent Authority for registration will be the Registration Committee constituted by the Department 

for Promotion of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this 

para, Department of Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD 

dated 23/07/2020 shall be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-qualification 

of the Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid.  Any 

clarification submitted by a Bidder that is not in response to a request by the Railway shall not be 

entertained or considered. The Railway request for clarification and the response of the bidder in this 

regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time communicated 

in the Railway request for clarification, the bid shall be evaluated as per the documents submitted along 

with the bid. 

8.  Execution of Contract Document: The Tenderer whose tender is accepted shall be required to 

appear in person at the office of General Manager/General Manager (Construction), Chief 

Administrative Officer (Construction), Divisional Railway Manager or concerned Engineer, as the case 

may be, or if tenderer is a firm or corporation, a duly authorized representative shall appear (there would 

be no need for appear in person if agreement is signed digitally) and execute the contract agreement 

within seven days of notice from Railways that the Contract Agreement is ready.  Failure to do so shall 

constitute a breach of the agreement affected by the acceptance of the tender. The Contract Agreement 

shall be entered into by Railway only after submission of valid Performance Guarantee by the 

Contractor. In such cases the Railway may determine that such tenderer has abandoned the contract and 

there upon his tender and acceptance thereof shall be treated as cancelled and the Railway shall be 

entitled to forfeit the full amount of the Bid Security and other dues payable to the Contractor under this 
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contract. The failed Contractor shall be debarred from participating in the re-tender for that work.  

9.  Form of Contract Document:  Every contract shall be complete in respect of the document it 

shall so constitute.  Not less than 2 copies of the contract document shall be signed by the competent 

authority and the Contractor and one copy given to the Contractor (there would be no need of signing 

two copies if agreement is signed digitally). 

(a)  For Zone Contracts, awarded on the basis of the percentage above or below the applicable 

chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of financial year, the contract 

agreement required to be executed by the tenderer whose tender is accepted shall be as per specimen 

form, Annexure-II.  During the currency of the Zone Contract, work orders as per specimen form 

Annexures-III, for works not exceeding ₹ 5,00,000 each, shall be issued by the Divisional Railway 

Manager / Executive Engineer under the agreement for Zone Contract. 

(b)  For contracts for specific works, the contract document required to be executed by the tenderer 

whose tender is accepted shall be an agreement as per specimen form Annexure- IV.  
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ANNEXURE - I 

____________ RAILWAY 

TENDER FORM (First Sheet) 

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender attached hereto and agree to 

abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period of 

________ days from the date fixed for closing of the tender and in default thereof, I/We will be liable 

for forfeiture of my/our “Bid Security”. I/We offer to do the work for _______ Railway, at the rates 

quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all 

respects within ____________ months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 

with all correction slips up-to-date and to carry out the work according to the Special Conditions of 

Contract and Specifications of materials and works as laid down by Railway in the annexed Special 

Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for 

the present contract. 

3. A Bid Securityof ₹ ___________ has already been deposited online/ submitted as Bank 

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right 

or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 

and Promotion (DIPP) and my registration number is ……………. valid upto …………………. (Copy 

enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 

…………………..and hence required to deposit only 50% of Bid Security.  

 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses: 

 

________________________ 

(1)  ___________________ 

 

Signature of Tenderer(s) 

 

(2)  ___________________ Date ________________ 
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 Address of the Tenderer(s) 

 

_____________________________ 
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ANNEXURE - I (Contd. …) 

 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of 

Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of 

Indian Railways as amended/corrected upto latest correction slips, copies of which can be seen 

in the office of ______________ or obtained from the office of the Chief Engineer, 

____________ Railway on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies 

of which can be seen in the office of ________________ or obtained from the office of the Chief 

Engineer, ________________ Railway on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer 

or his representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the _________ 

and / or Chief Engineer, ____________ Railway at any time during the office hours. The drawings are 

only for the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the 

drawing mentioned above, will be given by the Engineer or his representative from time to time. 

3.      The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule 

of Rates (SSOR) of ____________ Railway as applicable to ____________ Division except where 

he/they are required to quote item rates and must tender for all the items shown in the Bill(s) of 

Quantities attached. The quantities shown in the attached Bill(s) of Quantities are given as a guide and 

are approximate only and are subject to variation according to the needs of the Railway. The Railway 

does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates / 

rebates only at specified place in Tender Form supplied by Railway.  Any revision of rates / rebates 

submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted 

separately or mentioned elsewhere in the document other than specified place shall be summarily 

ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected.  

Any correction made by tender(s) in his/their entries must be attested by him / them. 

5. The works are required to be completed within a period of ________ months from the date of 

issue of acceptance letter. 

6. Bid Security: 

(a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender 

must be accompanied by a Bid Security as mentioned in tender documents, failing which the tender 

shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet 

system of tendering 90days) from the date of closing of the Tender. It is understood that the tender 

documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in 
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consideration of the stipulation on his / their part that after submitting his / their tender subject to the 

period being extended further, if required by mutual agreement from time to time, he will not resile from 

his offer or modify the terms and conditions thereof in a manner not acceptable to ___________ 

Railway. Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 

deposited or Bank guarantee bond submitted as Bid Security for the due performance of the above 

stipulation, shall be forfeited to the Railway.  

(c)      If his tender is accepted, 

(ii) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway 

will be retained as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract; 

(iii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be 

encashed as part security for the due and faithful fulfillment of the contract in terms of Clause 

16 of the Standard General Conditions of Contract. 

 

 The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, 

but the Railway shall not be responsible for any loss or depreciation to the Bid Security that 

may happen thereto while in their possession, nor be liable to pay interest thereon. 

(d)     In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the 

Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall 

return the Bid Security so retained as per sub para(c) above, to the Contractor.  

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will 

rest with the Railway.  It shall not be obligatory on the said authority to accept the lowest tender or any 

other tender, and tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their 

tender nor the Railway to assign reasons for declining to consider or reject any particular tender or 

tenders.   

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / 

create circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such 

tender at any stage.                                                                                                         

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 

acceptance of its tender, the Railway shall deem such tender as cancelled/contract as terminated under 

clause 61 of the Standard General Conditions of Contract, unless the firm retains its character as per 

partnership agreement. If a sole proprietor expires after the submission of tender or after the acceptance 

of tender, the Railway shall deem such tender as cancelled / contract as terminated under clause 61 of 

the Standard General Conditions of Contract. 

10. Eligibility Criteria:  

10.1   Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any one of the 

following categories of work(s) during last 07 (seven) years, ending last day of month previous to the 

one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value 

of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value 

of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 

tender. 
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(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, 

such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major 

bridges – substructure, superstructure etc.), tenderer must have successfully completed or substantially 

completed any one of the following categories of work(s) during last 07 (seven) years, ending last day 

of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised 

value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 

value of each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value 

of each component of tender. 

Note for b(1):  Separate completed works of minimum required values shall also be considered for 

fulfillment of technical eligibility criteria for different components. 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-defined with 

estimated tender cost of it, as part of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender 

documents for evaluation of technical eligibility, shall be considered.  The scope of work covered in 

other remaining components shall be either executed by tenderer himself if he has work experience as 

mentioned in clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling 

the requirements as per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly 

himself and remaining through subcontractor, with prior approval of Chief Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal agreement duly 

notarised, legally enforceable in the court of law, shall be executed by the main contractor with the 

subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and shall 

be submitted along with the offer for considering subletting of that scope of work towards fulfilment of 

technical eligibility. Such subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed 

for subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day 

of month previous to the one in which tender is invited through a works contract.  

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the Railway. 

 

In case after award of contract or during execution of work it becomes necessary for contractor 

to change subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per 

clause 7 of the Standard General Conditions of Contract, with prior approval of Chief Engineer in 

writing.   

Note for Item 10.1:  

Work experience certificate from private individual shall not be considered. However, in addition to 

work experience certificates issued by any Govt. Organisation, work experience certificate issued by 

Public listed company having average annual turnover of Rs 500 crore and above in last 3 financial 

years excluding the current financial year, listed on National Stock Exchange or Bombay Stock 

Exchange,  incorporated/registered at least 5 years prior to the date of closing of tender, shall also be 
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considered provided the work experience certificate has been issued by a person authorized by the 

Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall 

also submit along with work experience certificate, the relevant copy of work order, bill of quantities, 

bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all 

payments received and copy of final/last bill paid by company in support of above work experience 

certificate. 

 

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual contractual 

turnover of 1.5 V/N crores; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years, as per the audited balance sheet. However, in case 

balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth 

previous year shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited 

Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet.  

 

10.3   Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 

Annexure-VI.  

10.4 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as 

under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the 

Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date for 

which rates have been published. Where, relevant date shall be as on the last day of month previous to the one in 

which tender is invited. In case of any other currency, the same shall first be converted to US Dollars as on the 

last day of month previous to the one in which tender is invited, and the amount so derived in US Dollars shall be 

converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily representative 

exchange rates published by the International Monetary Fund for the relevant date or immediately previous date 

for which rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - Eligibility 

Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 

90% of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if 

any) has been made to the contractor in that ongoing contract and no proceedings of termination of contract 

on Contractor’s default has been initiated. The credential certificate in this regard should have been issued 

not prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be considered for fulfillment of credentials 
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4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 

considered as the completion cost of work. In case final bill is pending, only the total gross amount already 

paid including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount 

(if paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate 

has been issued for such work to the subcontractor by a Govt. Organization or public listed company 

as defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same shall be 

considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall 

cost including the PVC amount (if paid) of that completed work or substantially completed work, 

shall be considered and no separate evaluation for each component of that work shall be made to 

decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety 

firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered 

only to the extent of their share in previous entity on the date of dissolution / split and their share in newly 

formed partnership firm. For example, a partner A had 30% share in previous entity and his share in present 

partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be 

considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the 

tenderer shall submit along with his bid all the relevant documents which include copy of previous 

partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 

remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials 

to the extent of his share on the date of quitting the partnership firm(e.g. in a  partnership firm of partners A, 

B & C  having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits 

the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer 

shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name 

and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of 

credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, 

the tenderer shall submit along with his bid all the relevant documents which include copy of previous 

partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 

partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of 

partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership 

firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 

credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, 

the credentials of the firm before such modification in the share will continue to be considered for the firm as 

it is without any change in their value. Further, in case a partner of partnership firm retires without taking 

away any credentials from the firm, the credentials of partnership firm shall remain the same as it is without 

any change in their value. 
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13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some 

other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned 

after the date of becoming a partner of the  firm AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 

partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of company A also.] 

 

11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be produced along with 

the tender.  

Tenderer(s) who is / are not borne on the approved list of the Contractors of ________ Railway shall 

submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which 

tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual 

payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. 

Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for 

the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted along with bid are true and factual. Standard format of the 

certificate to be submitted by the bidder is enclosed as Annexure-V. Non submission of a copy 

of certificate by the bidder shall result in summarily rejection of his/their bid. It shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents 

duly self attested / digitally signed by which they/he are/is qualifying the Qualifying Criteria 

mentioned in the Tender Document.  

(v) The Railway reserves the right to verify all statements, information and documents submitted by 

the bidder in his tender offer, and the bidder shall, when so required by the Railway, make 

available all such information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification, by the Railway shall not relieve 

the bidder of its obligations or liabilities hereunder nor will it affect any rights of the Railway 

there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect at 

any time during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid 

Security besides banning of business for a period of upto five years.  

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after 

the award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and 

Security Deposit available with the railway shall be forfeited. In addition, other dues of the 

contractor, if any, under this contract shall be forfeited and agency shall be banned for doing 

business for a period of upto five years. 
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12.   Non-compliance with any of the conditions set forth therein above is liable to result in the tender 

being rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an 

agreement with the President of India acting through the _____________, _________ Railway for 

carrying out the work according to the Standard General Conditions of Contract, Special Conditions / 

Specifications annexed to the tender and Standard Specifications (Works and Materials) of Railway as 

amended/corrected upto latest correction slips, mentioned in tender form (First Sheet). 

14.  Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) 

or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered 

Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall 

enclose the attested copies of the constitution of their concern, and copy of PAN Card along with their 

tender.  Tender Documents in such cases are to be signed by such persons as may be legally competent 

to sign them on behalf of the firm, company, association, trust or society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

(b) HUF:  

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender 

on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 

the authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet). 

 

(e) Company registered under Companies Act2013: 

 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of 

the company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender on behalf of 

the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 

 

 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to 

sign the tender on behalf of the LLP and create liability against the LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the Govt. of India from participation in 

tenders / contracts as on the date of submission of bids, either in their individual capacity or 
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in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong 

information in regard to above shall make the contract liable for determination under Clause 

62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 

 

 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 

Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall 

be treated as having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 

Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. 

shall be neither asked nor considered, if submitted. Further, no suo moto cognizance of any document 

available in public domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for 

consideration of the tender, if no such mention is available in tender offer submitted. 

 

(v)  A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in the composition of the 

firm made subsequent to the submission of tender. Railway may, however, recognize such power of 

attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the 

Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / 

registered society / registered trust / HUF / LLP etc if they want to act through agent or individual 

partner(s), should submit along with the tender, a copy of power of attorney duly stamped and 

authenticated by a Notary Public or by Magistrate in favour of the specific person whether he/they be 

partner(s) of the firm or any other person, specifically authorizing him/them to sign the tender, submit 

the tender and further to deal with the Tender/ Contract up to the stage of signing the agreement except 

in case where such specific person is authorized for above purposes through  a provision made in the 

partnership deed / Memorandum of Understanding / Article of Association /Board resolution, failing 

which tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate 

in favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be 

submitted after award of work, specifically authorizing him/them to deal with all other contractual 

activities subsequent to signing of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized 

by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 

conforming Appostille certificate. 

16. Employment/Partnership etc. of Retired Railway Employees: 
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(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, 

whether in the executive or administrative capacity or whether holding a pensionable post or not, in the 

Engineering or any other department of any of the railways owned and administered by the President of 

India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 

partners/members a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 

gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to the 

date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from 

the said service and as to whether permission for taking such contract, or if the Contractor be a partnership 

firm or an incorporated company, to become a partner or director as the case may be,  has been obtained 

by the tenderer or the Engineer or officer, as the case may be from the President of India or any officer, 

duly authorized by him in this behalf, shall be clearly stated in writing at the time of submitting the tender. 

 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to 

deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 

working before his retirement in the Engineering or any other department of any of the railways owned and 

administered by the President of India for the time being, and now in his employment, then the tenderer 

will ensure that retired Engineer or retired gazetted officer had retired from government service at least 1 

year prior to the date of his employment with tenderer and in case he had retired from service within a year 

then he possesses  the requisite permission from the President of India or any officer, duly authorized by 

him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of 

partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or 

more of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) 

having share of more than 1%in the tendering entity employed in gazetted capacity in the 

Engineering or any other department of the railway, then the tenderer at the time of submission of 

tender, will inform the authority inviting tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be dealt in 

accordance with provision of clause 62 of the Standard General Condition of contract. 

JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works 

tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 
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17.2 Number of members in a JV shall not be more than three, if the work involves only one 

department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work 

involves more than one Department. One of the members of the JV shall be its Lead Member who shall 

have a majority (at least 51%) share of interest in the JV. The other members shall have a share of not 

less than 20% each in case of JV with upto three members and not less than 10% each in case of JV with 

more than three members. In case of JV with foreign member(s), the Lead Member has to be an Indian 

firm/company with a minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a member 

of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name 

of any constituent member. The tender form can however be submitted by JV or any of its constituent 

member or any person authorized by JV through Power of Attorney to submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 

irrespective of their share in the JV if the JV has not been constituted legally till the date of 

submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp 

paper, shall be submitted by the JV alongwith the tender. The complete details of the members of the 

JV, their share and responsibility in the JV etc. particularly with reference to financial, technical and 

other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the 

full Bid Security shall be liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. The 

constitution of the JV shall not normally be allowed to be modified after submission of the bid by the 

JV, except when modification becomes inevitable due to succession laws etc., provided further that there 

is no change in qualification of minimum eligibility criteria by JV after change of composition. 

However, the Lead Member shall continue to be the Lead Member of the JV. Failure to observe this 

requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to 

be altered during the currency of contract except when modification become inevitable due to succession 

laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall 

be deemed to be breach of contract with all consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as 

per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 

Advance, Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of 

guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with 

the same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the 

tender, shall be got registered before the Registrar of the Companies under 'The Companies Act -2013' 

(in case JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under the 'The 
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Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or under 'The 

LLP Act 2008' (in case JV entity is to be registered as LLP).  A separate PAN shall be obtained for this 

entity.  The documents pertaining to this entity including its PAN shall be furnished to the Railways 

before signing the contract agreement for the work. In case the tenderer fails to observe/comply with 

this stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case contract is 

terminated railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable 

to the Contractor under this contract. The entity so registered, in the registered documents, shall have, 

inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be 

jointly and severally liable to the Railway for execution of the project in accordance with General and 

Special Conditions of Contract. The members of the entity shall also be liable jointly and severally for 

the loss, damages caused to the Railways during the course of execution of the contract or due to non-

execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 

including the period of extension, if any and the maintenance period after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted 

in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member 

on behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect 

of the said tender, to receive payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said tender/contract. All notices/correspondences with 

respect to the contract would be sent only to this authorized member of the JV. 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the Railway in 

respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents 

shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 

the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter 

into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 

MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or 

debarred by Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP in which they were / are partners/members.  Any 

Concealment / wrong information in regard to above shall make the bid ineligible or the 

contract shall be determined under Clause 62 of the Standard General Conditions of 

Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall 

be enclosed: 
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(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 

Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on 

behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 

the authority, power and consent given by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be 

submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into 

a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company  

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign 

MOU/JV Agreement on behalf of the company and create liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 

submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into 

a JV agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed 

by resolution passed by the Partners) in favour of the individual, to sign the tender 

and/or sign the MOU/ JV agreement on behalf of the LLP and create liability against 

the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the Govt. of India from participation 

in tenders / contracts as on the date of submission of bids, either in their individual 

capacity or in any firm/LLP or JV in which they were / are partners/members.  Any 

Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of Contract. 

 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents 

shall be submitted:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents 

and create liability against the Society/Trust.  

 

 

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 

shall be adjudged based on satisfactory fulfillment of the following criteria: 
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17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ‘JV in its 

own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the 

work as per para 10.1 above, shall have technical capacity of minimum 25% of the cost of work i.e., 

each non-lead member of JV member must have satisfactorily completed or substantially completed 

during the last 07 (seven) years, ending last day of month previous to the one in which tender is 

invited, one similar single work for a minimum of 25% of advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by 

either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for other 

component(s) of work as per para 10.1 above, shall be satisfied by either the ‘JV in its own name & 

style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any 

component of the work as per para 10.1 above, shall have technical capacity of minimum 25% of the 

cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-lead) 

member of must have satisfactorily completed or substantially completed during the last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited, one similar single work 

for a minimum of 25% of cost of any component of work mentioned in technical eligibility criteria.    

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of work having highest 

value. In cases where value of two or more component of work is same, any one work can be classified 

as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of 

the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above 

mentioned technical eligibility criteria in the tender under consideration. 

17.15.2Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The 

“financial capacity” of the lead member of JV shall not be less than 51% of the financial eligibility 

criteria mentioned at para 10.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial 

capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent 

of the concerned member’s share in that JV for the purpose of satisfying compliance of the above 

mentioned financial eligibility criteria in the tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above. The 

arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to 

satisfy this requirement. 

18.  Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the provisions of 
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the Indian Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed prior to 

submission of tender. Partnership firm should have either been registered with the Registrar or the 

partnership deed should have been notarized as per the Indian Partnership Act, prior to submission of 

tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm should 

have PAN / TAN number in its own name and PAN / TAN number in the name of any of the constituent 

partners shall not be considered.  The valid constituents of the firm shall be called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to 

be modified / altered / terminated during the validity of the tender as well as the currency of the contract 

except when modification becomes inevitable due to succession laws etc., in which case prior permission 

should be taken from Railway and in any case the minimum eligibility criteria should not get vitiated.  

The re-constitution of firm in such cases should be followed by a notary certified Supplementary Deed.  

The approval for change of constitution of the firm, in any case, shall be at the sole discretion of the 

Railways and the tenderer shall have no claims what-so-ever.  Any change in the constitution of 

Partnership firm after submission of tender shall be with the consent of all partners and with the 

signatures of all partners as that in the Partnership Deed.  Failure to observe this requirement shall render 

the offer invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the award of 

the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited.  If any new 

partner joins the firm after submission of tender but prior to award of contract, his / her credentials shall 

not qualify for consideration towards eligibility criteria either individually or in proportion to his share 

in the previous firm.  In case the tenderer fails to inform Railway beforehand about any such changes / 

modification in the constitution which is inevitable due to succession laws etc. and the contract is 

awarded to such firm, then it will be considered a breach of the contract conditions liable for 

determination of the contract under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a 

partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall 

be submitted by partnership firm. The Bid Security submitted in the name of any individual partner or 

in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in 

the name of the partnership firm and no splitting of guarantees among the partners shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 

executed in the name of the firm only and not in the name of any individual partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 

undertakings shall be furnished by all the partners through a notarized affidavit, before signing of 

contract agreement.  

(a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and 

severally liable to the Railway for execution of the contract in accordance with General and Special 

Conditions of the Contract. The partners shall also be liable jointly and severally for the loss, damages 

caused to the Railway during the course of execution of the contract or due to non-execution of the 

contract or part thereof.   

(b) Duration of the partnership deed and partnership firm agreement: 

 The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated 

during the currency of contract and the maintenance period after the work is completed as contemplated 

in the conditions of the contract.  Any change carried out by partners in the constitution of the firm 



 

144 

HRIDC/FS/DPR/313/2022 

without permission of Railway, shall constitute a breach of the contract, liable for determination of the 

contract under Clause 62 of the Standard General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted 

in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the 

contract without the written consent of the other partner/s and that of the Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  

The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 

Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for 

the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred 

by Railways or any other Ministry / Department of the Govt. of India from participation in 

tenders / contracts as on the date of submission of bids, either in their individual capacity or in 

any firm/LLP in which they were / are partners/members.  Any Concealment / wrong 

information in regard to above shall make the bid ineligible or the contract shall be determined 

under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the 

eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) above. 

19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 Crores, 

Railway shall make payment, as an Interest bearing advances, as per Contractor’s request. These 

advances shall carry a simple interest ________ as indicated in the Tender documents. The payment and 

recovery of such advances shall be made as per manners prescribed in Clause 46.4 of the Standard 

General Conditions of Contract.  

 

 

 

 

 

(Signature)      

 (Designation) 

Signature of Tenderer(s)   _________Railway Date _____________                                                                  

Date _____________    
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet)  

Name ofWork: ________________________________________________ 

BILL OF QUANTITIES 

1.  Standard Schedule of Rates (SSOR) Items:  

SL Item 

No. of 

SSOR 

Description 

of Item of 

Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words to be 

filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

2. Non Standard Schedule of Rates (SSOR) Items:  

SL Item 

No. 

Description 

of Item of 

Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words to be 

filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to give the 

tenderer(s) an idea of quantum of work involved. The Railway reserves the right to increase/ decrease 

and/or delete or include any of the quantities given above and no extra rate will be allowed on this 

account. 

I/We undertake to do the work at __________ % above/below the Standard Schedule of Rates 

(SSOR) of the _______ Railway as applicable to ________ Division or at the rates quoted above for 

each item.  

Dated ______________ 

Signature of the Tenderer(s) 

 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 6 & 7 shall 

be filled by the Tenderer(s) only when percentage tenders are not invited. 



 

146 

HRIDC/FS/DPR/313/2022 

ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 

CONTRACT AGREEMENT No.______________ DATED _____________. ARTICLES OF 

AGREEMENT made this ______________ day of ______________ between the President of India 

acting through the _________________, _____________ Railway hereinafter called the "Railway" of 

the one part and ___________________________ hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of _____ months from 

______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair works and supply of 

building materials subject to the contract value for such works not exceeding ₹ _______. 

(b) All ordinary repair and maintenance works at any site between kilometer __________ and kilometre 

_________ as will be set forth in the work orders (which work orders shall be deemed and taken to be 

part of this contract) that will be issued during the said period at _______% above/below the Standard 

Schedule of Rates (SSOR) of the _____________ Railway, corrected up to the latest correction slips 

and Standard Specifications of the _____________ Railway corrected upto latest correction slips and 

the Special Conditions and Special Specifications, if any in conformity with the drawings (if any) that 

will be issued with the work order, aforesaid AND WHEREAS the performance of the said work is an 

act in which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the payment to 

be made by the Railway, the Contractor will duly perform the works set forth in the said Work Order 

and shall execute the same with great promptness, care and accuracy, in a workman like manner to the 

satisfaction of the Railway and will complete the same on or before the respective dates specified therein 

in accordance with the said specifications and said drawings (if any) and said conditions of contract and 

will observe, fulfill and keep all the conditions therein mentioned, (which shall be deemed and taken to 

be part of this contract as if the same had been duly set forth  herein), AND the Railway both here-by 

agree that if the Contractor shall duly perform the said work in the manner aforesaid and observe and 

keep the said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the 

said works on the completion thereof the amount due in respect thereof at the rates specified above.  

Contractor _______________                                                     Designation  

Address _________________                                                           Railway   _________ 

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address  ______________________________________ 

Date __________    _______________________________________ 

Signature of witnesses with address  _______________________________________ 

Date __________    _______________________________________ 

 _______________________________________ 

ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  

NO._________________________________ DATED __________________. 



 

147 

HRIDC/FS/DPR/313/2022 

Name of Work _____________________________________ (SITE) _____________________ 

Schedule of Drawings ____________________________________________________________ 

Authority__________________________________      Allocation _________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered to carry out 

the following works at ________% above/below the Standard Schedule of Rates (SSOR) of 

________________, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents under Zone Contract Agreement here-in-before referred to: 

 

SL Item 

No. 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 

 

       

The works herein mentioned are required to be completed on or before ________ (Date). The quantities 

provided herein are approximate and subject to variation under Clause 42 of the Standard General 

Conditions of Contract updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents.  

 

Divisional Railway Manager/Divisional __________ Engineer 

_______________ Division 

__________________ Railway 

Date ___________                                                                                     for President of India 

 

I agree to complete the works herein set forth on or before the date specified under the Zone 

Contract Agreement herein before referred to in conformity with the drawings hereto annexed and in 

accordance with the General and Special (if any) Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents and the Standard 

Specifications of _________ Railway updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents . 

I also agree to maintain such works for the period specified below from the date of completion: 

(a)  Repair and maintenance work including white/color washing: three calendar months from 

date of completion.  

(b)  All new works except earth work: Six calendar months from date of completion. 

Contractor _______________ (Signature) Railway: Designation _____________  

Address __________________________ 

   For President of India) 
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Date _____________ Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address  

1. ________________________                        _________________________ 

  ________________________                        _________________________ 

_________________________ _________________________ 

2. _________________________                      _________________________ 

 _________________________                      __________________________     

           _________________________ __________________________ 
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ANNEXURE - IV 

___________ RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ between 

President of India acting through the Railway Administration hereafter called the "Railway" of the one 

part and ___________________________herein after called the "Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard 

General Conditions of Contract, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents and the Specifications of _____________ updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender documents 

and the applicable Standard Schedule of Rates (SSOR) of ___________ updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents and the Special 

Conditions and Special Specifications, if any and in conformity with the drawings here-into annexed 

AND WHEREAS the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by 

the Railways, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth 

and shall execute the same with great promptness, care and accuracy in a workman like manner to the 

satisfaction of the Railway and will complete the same in accordance with the said specifications and 

said drawings and said conditions of contract on or before the ______ day of ___________ 20___ and 

will maintain the said works for a period of ________Calendar months from the certified date of their 

completion and will observe, fulfill and keep all the conditions therein mentioned (which shall be 

deemed and taken to be part of this contract, as if the same have been fully set forth herein), AND the 

Railway, both hereby agree that if the Contractor shall duly perform the said works in the manner 

aforesaid and observe and keep the said terms and conditions, the Railway will pay or cause to be paid 

to the Contractor for the said works on the final completion thereof the amount due in respect thereof at 

the rates specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)           Railway: Designation ___________                                                               

Address _________________________   (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 
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ANNEXURE-V 
Reference -Para 6.1 of ITT 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 

ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the attorney/authorized 

signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose of the Tender 

documents for the work of ____________________________________________ as per the tender 

No.____________ of ________(Railway)**, do hereby solemnly affirm and state on the behalf of the 

tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway 

website www.ireps.gov.in . I/we have verified the content of the document from the website and 

there is no addition, no deletion or no alteration to the content of the tender document.  In case 

of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 

payment of the contract, the master copy available with the railway Administration shall be final 

and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6. I/We declare that the information and documents submitted along with the tender by 

me/us are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India from participation in tender on the date of submission 

of bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the affidavit submitted by us are found to be forged/false 

or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the 

Bid Security besides banning of business for a period of upto five year. Further, I/we (insert 

name of the tenderer) **_____________and all my/our constituents understand that my/our 

offer shall be summarily rejected. 

9. I/we also understand that if the contents of the affidavit submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to termination of 

the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee 

besides any other action provided in the contract including banning of business for a period of 

upto five year. 

http://www.ireps.gov.in/
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10. I/We have read the clause regarding restriction on procurement from a bidder of a country which 

shares a land border with India and certify that I am/We are not from such a country or,  

if from such a country, have been registered with the competent Authority. I/We hereby certify 

that I/we fulfil all the requirements in this regard and am/are eligible to be considered 

(evidence of valid registration by the competent authority is enclosed)   

 

 

  SEAL AND SIGNATURE 

  OF THE TENDERER 

Place: 

Dated: 

 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably 

by tenderer.   

This affidavit is to be given by each member of JV. 
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ANNEXURE – VI  
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid 

capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than the 

total bid value of the present tender. The available bid capacity shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender), taking into account the 

completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Value of existing commitments and balance amount of ongoing works with the tenderer as on date 

one month prior to the tender closing date to be completed in next ‘N’ years. 

Note:  

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of 

the previous three financial years or the current financial year (up to date of inviting 

tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the 

works which are awarded to tenderer but yet not started upto the date of inviting of 

tender for calculating B. In case of no works in hand, a ‘NIL’ statement should be 

furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 

Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  

(i) Maximum value of construction works executed and payment received in any one of 

the previous three financial years or the current financial year (up to date of inviting 

tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 

either in individual capacity or as a member of other JV as per the prescribed proforma 

of Railway for statement of all works in progress and also the works which are awarded 

to each member of JV either in individual capacity or as a member of other JV but yet 

not started upto the date of inviting of tender for calculating B. In case of no works in 

hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 

Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in 

an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for 

the purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender 

under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid 

capacity”. 
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(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall 

be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the 

tenderer. In case, the available bid capacity is lesser than estimated cost of work put to tender, 

his offer shall not be considered even if he has been found eligible in other eligibility 

criteria/tender requirement. 
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 Annexure –VIA 

Para 5 of the Instructions to Tenderers 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

……….. Railway,  

Beneficiary: ………………………………………………. Railway 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through----- (Designation & address of Contract 

Signing Authority), …….. Railway, ……………., …. (hereinafter called “The Railway”) having 

invited the bid for___________through Notice inviting tender (NIT) No.._____________, We have 

been informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder") 

intends to submit its bid  (hereinafter called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid 

Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its 

Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the request of 

the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf 

of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to 

the Railway full amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount 

up to and including aforementioned full amount without any demur, reservation or recourse. Any 

such demand made by the Railway on the Bank shall be final, conclusive and binding, absolute and 

unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 

Arbitration or any Authority or any threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Railway without any reference to the Bidder and without the Railway being required to show 

grounds or give reasons for its demand of the amount so demanded. 

 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or 

in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any 

documents, which have been or may be made between the Railway and the Bidder, will in any way 

absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any 

requirement for notice of any such change, addition or modification made by Railway at any time. 
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6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid].  Any 

demand in respect of this Guarantee should reach the Bank within the validity period of Bid 

Security. 

 

7. The Bank Guarantee is unconditional and irrevocable. 

 

8. The expressions Bank and Railway herein before used shall include their respective successors and 

assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for 

Demand Guarantees, ICC Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 

 

 

 

 

 

 

 

 

 

 

 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) 

of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal 

Debtor of the Railway. 

Date …………     ……………………………………… 

  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

       [Designation with Code No.]……………..…… 

       [P/Attorney] No.   

Witness: 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s Seal 

          [P/Attorney]No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 

from the final document. 
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Annexure –VIB 
Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

 

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 

Amount 

Currency 

Exchange  

Rate 

Indian National 

Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the previous 

year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 

considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit 

and loss accounts for the relevant years in respect of the bidder or all members constituting the 

bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 

Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of 

all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 
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Part II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms shall have 

the meaning assigned hereunder except where the context otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative Officers of 

the Railway or of the Successor Railway authorized to deal with any matters which these presents are 

concerned on his behalf. 

 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and Control 

of the Railway and shall also include Addl. General Manager, the General Manager (Construction) and 

shall mean and include their successors, of the successor Railway. 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of Railway 

and shall also include Chief Engineer (Construction), Chief Signal & Telecommunication Engineer, 

Chief Signal & Telecommunication Engineer (Construction), Chief Electrical Engineer, Chief Electrical 

Engineer (Construction), Chief Mechanical Engineer and shall mean & include their successors, of the 

Successor Railway. 

(d)  "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the Railway 

and shall mean and include the Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional Signal & 

Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in executive charge 

of the works and shall include the superior officers of Open Line and Construction organisations on the 

Railway of the Engineering, Signal & Telecom, Electrical and Mechanical Departments, i.e. the Senior 

Divisional Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom Engineer / Dy.Chief 

Signal & Telecom Engineer, Senior Divisional Electrical Engineer / Deputy Chief Electrical Engineer, 

Senior Divisional Mechanical Engineer and shall mean & include the Engineers of the Successors 

Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & 

Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer in 

direct charge of the works and shall include any Sr. Section/Junior Engineer of Civil Engineering/Signal 

and Telecommunication Engineering/Mechanical Engineering/Electrical Engineering Departments 

appointed by the Railway and shall mean and include the Engineer's Representative of the Successor 

Railway. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company whether 

incorporated or not who enters into the contract with the Railway and shall include their executors, 

administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of 

Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the tender 

percentage for items of works quantified, or not quantified, the Standard General Conditions of Contract, 

the Special Conditions of Contracts, if any; the Drawing, the Specifications, the Special Specifications, 

if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of Railway as 

specified by Railway under the authority of the Chief Engineer or as amplified, added to or superseded 

by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, 

which includes- 
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1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of 

Rates of the Railway issued under the authority of the Chief Engineer from time to time, updated 

with correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 

General/ Central Public Works Department, Government of India, New Delhi, as adopted and 

modified by the Railway under the authority of the Chief Engineer from time to time, updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the 

contract and shall include any modifications of such drawings and further drawings as may be issued 

by the Engineer from time to time. 

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature required for the 

execution, completion or maintenance of the works or temporary works (as hereinafter defined) but does 

not include materials or other things intended to form or forming part of the permanent work. 

(n)"Temporary Works" shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to be 

carried out and any other lands or places provided by the Railway for the purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of 

completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having more 

than 3 years experience in the relevant field of construction work involved in the contract, duly approved 

by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender 

is published on website or the date of publication in newspaper in case tender is not published on website.  

(s)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 

respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the plural and vice 

versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard 

General Conditions are solely for the purpose of facilitating reference and shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof the contract. 

 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract documents shall be 

signed in triplicate by the Railway and the Contractor. The contract documents are complementary and 

what is called for by anyone shall be as binding as if called for by all, the intention of the documents is 

to include all labour and materials, equipments and transportation necessary for proper execution of 

work. Materials or works not covered by or properly inferable from any heading or class of the 

specifications shall not be supplied by the Railway to the Contractors unless distinctly specified in the 

contract documents. Materials or works described in words which so applied have a well-known 

technical or trade meaning, shall be held to refer to such recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project 

authority or vice versa while contract is in subsistence, the contract shall be binding on the Contractor 

and the Successor Railway/Project in the same manner & take effect in all respects as if the Contractor 

and the Successor Railway/Project were parties thereto from the inception and the corresponding officer 

or the Competent Authority in the Successor Railway/Project will exercise the same powers and enjoy 
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the same authority as conferred to the Predecessor Railway/Project under the original 

contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor Railway, the 

contract shall, notwithstanding any things contained herein contrary there to, be binding on the 

Contractor and the Successor Railway in the same manner and take effect in all respects as if the 

Contractor and the Successor Railway had been parties thereto from the date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being in 

force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision of 

any statute relating to the works and regulations and bye-laws of any local authority and of any water 

and lighting companies or undertakings, with whose system the work is proposed to be connected and 

shall before making any variation from the drawings or the specifications that may be necessitated by 

so confirming give to the Engineer notice specifying the variation proposed to be made and the reason 

for making the variation and shall not carry out such variation until he has received instructions from 

the Engineer in respect thereof. The Contractor shall be bound to give all notices required by statute, 

regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 

thereof. 

 

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining to the work 

commensurate with the progress of work/agreed programme, will be obtained by Engineer. In the event 

of any delay in securing respective clearances leading to delay in execution of work, the Contractor shall 

be entitled to Extension of Time for the period of such delay in accordance with the provisions of Clause-

17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and complaints 

made by the Railway or the Engineer or the Engineer's Representative or the Contractor inter-se 

concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the e mail id provided 

for correspondence in the contract agreement, otherwise email id registered with IREPS and no notice, 

communication, reference or complaint not in writing or through e-mail, shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, 

designation and address of his authorized agent and all complaints, notices, communications and 

references shall be deemed to have been duly given to the Contractor, if delivered to the Contractor or 

his authorized agent or left at or posted to the address so given and shall be deemed to have been so 

given in the case of posting on day on which they would have reached such address in the ordinary 

course of post/ e-mail or on the day on which they were so delivered or left. In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by the Contractor to the 

Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of the Railway shall 

be occupied by the Contractor without the permission of the Railway. The Contractor shall not use, or 

allow to be used the site for any purposes other than that of executing the works. Whenever non-railway 

bodies/persons are permitted to use railway premises with competent authority’s approval, conservancy 

charges as applicable from time to time may be levied. 

7.    Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract 

or any part thereof or allow any person to become interested therein in any manner whatsoever without 

the special permission in writing of the Chief Engineer, save as provided below. Any breach of this 

condition shall entitle the Railway to rescind the contract under Clause 62 of these Conditions and also 

render the Contractor liable for payment to the Railway in respect of any loss or damage arising or 
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ensuing from such cancellation; provided always that execution of the details of the work by petty 

Contractor under the direct and personal supervision of the Contractor or his agent shall not be deemed 

to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 

permission of Chief Engineer for the same. While submitting the proposal to railway, Contractor shall 

ensure the following: 

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total 

contract value.  

 

(ii) The subcontractor shall have successfully completed at least one work similar to work 

proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor to 

Railway, costing not less than 35% value of work to be subletted, through a works contract. For 

fulfilment of above, Work Experience Certificate issued by a Govt. Department/Organisation shall 

be considered. Further, Work Experience Certificate issued by a Public listed company shall be 

considered provided the company is having average annual turnover of Rs 500 crore and above in 

last 3 financial years excluding the current financial year, listed on National Stock Exchange or 

Bombay Stock Exchange, registered at least 5 years back from the date of submission of proposal 

by Contractor to Railway and work experience certificate issued by a person authorised by the 

Public Listed Company to issue such certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked 

for by the Railway. 

 

In case contractor submits subcontractor’s work experience certificate issued by public listed 

company, the contractor shall also submit along with work experience certificate, the relevant 

copy of work order, bill of quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid 

by company in support of above work experience certificate. 

 

(iii) There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by 

Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement 

between Contractor and subcontractor. This agreement shall clearly define the scope of work to 

be carried out by subcontractor and the terms of payment in clear & unambiguous manner. 

 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally 

enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 

commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if 

he intends to do so at his own or on the instructions of Railway, with prior intimation to Chief 

Engineer. 

 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 
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(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to 

resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of work 

is not affected in any manner whatsoever. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on 

documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue 

work experience certificate to the subcontractor also for the portion of work subcontracted and 

successfully completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s 

work is complete and contractor is entitled for the issuance of Work Experience Certificate. 

However, in the same contract, when the Chief Engineer, based on documents, is satisfied that the 

subcontractor has successfully carried out subletted work; without issuance of work experience 

certificate to subcontractor at this stage, the Chief Engineer can, only once, consider the 

successfully completed subletted work for the fulfilment of eligibility for further subletting of work 

to the subcontractor in the same contract. When the contractor’s work is complete and contractor 

is entitled for the issuance of work experience certificate, the subcontractor shall be issued one 

Work Experience Certificate for the total scope of work executed by the subcontractor in the 

contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. 

Subcontracting will in no way relieve the Contractor to execute the work as per terms of the 

Contract. 

 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he 

may instruct the Contractor to remove the subcontractor from the work and Contractor has to 

comply with the above instructions with due promptness. Contractor shall intimate the actual date 

of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account 

shall be entertained by the Railway and this shall be deemed as ‘excepted matter’ (matter not 

arbitrable). 

 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the Railway and shall not relieve the Contractor of 

any responsibility under the Contract. 

 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to difficulty 

in obtaining certain materials (including Tools & Plant) in the market, the Railway may have agreed 

without any liability therefore to endeavour to obtain or assist the Contractor in obtaining the required 

quantities of such materials as may be specified in the Tender. In the event of delay or failure in obtaining 

the required quantities of the aforesaid material, the Contractor shall not be deemed absolved of his own 

responsibility and shall keep in touch with the day to day position regarding their availability and 

accordingly adjust progress of works including employment of labour and the Railway shall not in any 

way be liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor 

for any loss or damage arising in consequence of such delay or non-supply.  

9. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or 

any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the 

conveyance of Contractor's materials, tools and plant by train which may be required for use in the works 

and the Contractor shall pay full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast or 

material trains under such conditions as shall be specially prescribed, provided that the Contractor shall 



 

163 

HRIDC/FS/DPR/313/2022 

pay for the use thereof charges calculated at public tariff rates on the marked carrying capacity of each 

vehicle subject to specified minimum charge per day or part of day and provided further that the 

Contractor shall indemnify the Railway against any claims or damages arising out of the use or misuse 

thereof and against any liabilities under the Workmen's Compensation Act, 1923 or any statutory 

amendments thereto. 

12.  Representation on Works: The Contractor shall, when he is not personally present on the site 

of the works place, keep a responsible agent at the works during working hours who shall on receiving 

reasonable notice, present himself to the Engineer and orders given by the Engineer or the Engineer's 

representative to the agent shall be deemed to have the same force as if they had been given to the 

Contractor. Before absenting himself, the Contractor shall furnish the name and address of his agent for 

the purpose of this clause and failure on the part of the Contractor to comply with this provision at any 

time will entitle the Railway to rescind the contract under Clause 62 of these Conditions. 

13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious 

stones, coins, treasures relics antiquities and other similar things which shall be found in or upon the site 

shall be the property of the Railway and the Contractor shall duly preserve the same to the satisfaction 

of the Railway and shall from time to time deliver the same to such person or persons as the Railway 

may appoint to receive the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except 

for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other substances or 

materials which may be obtained from any excavation made for the purpose of the works or any building 

or produced upon the site at the time of delivery of the possession thereof but all the substances, 

materials, buildings and produce shall be the property of the Railway provided that the Contractor may, 

with the permission of the Engineer, use the same for the purpose of the works either free of cost or pay 

the cost of the same at such rates as may be determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway 

from and against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of 

every nature and description brought or recovered against the Railways by reason of any act or omission 

of the Contractor, his agents or employees, in the execution of the works or in his guarding of the same. 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained.  

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 

submitted by the Contractor with his tender will be retained/encashed by the Railways as part of security 

for the due and faithful fulfillment of the contract by the Contractor.  Provided further that, if Contractor 

submits the Cash or Term Deposit Receipt issued from a Scheduled commercial bank of India or 

irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, either towards the Full 

Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return 

the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued 

from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled 

commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security 

Deposit is recovered.  Provided also that in case of defaulting Contractor, the Railway may retain any 

amount due for payment to the Contractor on the pending "on account bills" so that the amounts so 

retained (including amount guaranteed through Performance Guarantee) may not exceed 10% of the 

total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 

stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending 

upon extension of contract granted in terms of Clause 17A and 17B of the Standard General Conditions 
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of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 

Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 

contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of 

India, to be submitted by him, for an amount equal to or more than the already available Security 

Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the 

already available Security Deposit is permitted up to two times and in a contract of value equal to or 

more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up 

to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be 

returned to the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No 

Claim on Contractor  and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case 

applicable. 

 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 

62 (1) of these conditions, the Security Deposit already with railways under the contract shall be 

forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of these 

conditions, the Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to 

the Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) 

of this clause will be payable with interest accrued thereon. 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 

one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of 

PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA may be given by the 

Authority who is competent to sign the contract agreement. However, a penal interest of 12% per annum 

shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22ndday after the date of issue of 

LOA. Further, if the 60thday happens to be a declared holiday in the concerned office of the Railway, 

submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 

date of issue of LOA, the contract is liable to be terminated. In case contract is terminated railway shall 

be entitled to forfeit Bid Security and other dues payable to the contractor against that particular contract, 

subject to maximum of PG amount. In case a tenderer has not submitted Bid Security on the strength of 

their registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) 

under Ministry of Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 

forms, amounting to 5% of the original contract value:- 

(i)  A deposit of Cash; 
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(ii)    Irrevocable Bank Guarantee; 

(iii)   Government Securities including State Loan Bonds at 5% below the market value; 

(iv)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(v)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank 

of India; 

(vi)   Deposit in the Post Office Saving Bank; 

(vii)  Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix)   Ten years Defence Deposits; 

(x)  National Defence Bonds and 

(xi)   Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, 

FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be 

initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time for 

completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover such 

extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall 

not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based 

on 'Completion Certificate' issued by the competent authority stating that the Contractor has completed 

the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 

contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to 

which the President of India is entitled under the contract (not withstanding and/or without prejudice to 

any other provisions in the contract agreement) in the event of: 

(i)         Failure by the Contractor to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer may claim the full amount of the Performance Guarantee. 

(ii)        Failure by the Contractor to pay President of India any amount due, either as agreed by the 

Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of 

the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 

 

 

17.  Force Majeure Clause: If at any time, during the continuance of this contract, the performance 

in whole or in part by either party of any obligation under this contract shall be prevented or delayed by 

reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by 

fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) 

provided, notice of the happening of any such event is given by either party to the other within 30 days 

from the date of occurrence thereof, neither party shall by reason of such event, be entitled to terminate 
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this contract nor shall either party have any claim for damages against the other in respect of such non-

performance or delay in performance, and works under the contract shall be resumed as soon as 

practicable after such event has come to an end or ceased to exist, and the decision of the Engineer as to 

whether the works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER 

that if the performance in whole or in part of any obligation under this contract is prevented or delayed 

by reason of any such event for a period exceeding 120 days, either party may at its option terminate the 

contract by giving notice to the other party. 

 

17A Extension of Time in Contracts: Subject to any requirement in the contract as to completion 

of any portion or portions of the works before completion of the whole, the Contractor shall fully and 

finally complete the whole of the works comprised in the contract (with such modifications as may be 

directed under conditions of this contract) by the date entered in the contract or extended date in terms 

of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the opinion of 

the Engineer have materially increased the magnitude of the work, then such extension of the 

contracted date of completion may be granted as shall appear to the Engineer to be reasonable in 

the circumstances, provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause thereof shall arise.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the 

progress of work has any time been delayed by any act or neglect of Railway's employees or by 

other Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions 

or in executing the work not forming part of the contract but on which Contractor's performance 

necessarily depends or by reason of proceeding taken or threatened by or dispute with adjoining 

or to neighbouring owners or public authority arising otherwise through the Contractor's own 

default etc. or by the delay authorized by the Engineer pending arbitration or in consequences of 

the Contractor not having received in due time necessary instructions from the Railway for which 

he shall have specially applied in writing to the Engineer or his authorized representative then 

upon happening of any such event causing delay, the Contractor shall immediately give notice 

thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless make 

constantly his best endeavours to bring down or make good the delay and shall do all that may be 

reasonably required of him to the satisfaction of the Engineer to proceed with the works. The 

Contractor may also indicate the period for which the work is likely to be delayed and shall be 

bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand 

over the Contractor possession of the lands necessary for the execution of the works or to give the 

necessary notice to commence the works or to provide the necessary drawings or instructions or 

any other delay caused by the Railway due to any other cause whatsoever, then such failure or 

delay shall in no way affect or vitiate the contract or alter the character thereof or entitle the 

Contractor to damages or compensation therefor, but in any such case, the Railway may grant such 

extension or extensions of the completion date as may be considered reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 

extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) 

above, as soon as the cause thereof shall arise and, in any case, not less than one month before the expiry 

of the date fixed for completion of the works. The Engineer shall consider the same and shall grant and 

communicate such extension of time as in his opinion is reasonable having regard to the nature and 

period of delay and the type and quantum of work affected thereby.  No other compensation shall be 

payable for works so carried forward to the extended period of time; the same rates, terms and conditions 
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of contract being applicable, as if such extended period of time was originally provided in the original 

contract itself. 

The non-submission of request for extension or submission of request within less than one month 

before the expiry of the date fixed for completion of the works, shall make him ineligible for extension 

under these sub clauses, subject to final decision of Engineer. 

 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time 

for the execution of the work or part of the works specified in the contract documents shall be deemed 

to be the essence of the contract and the works must be completed not later than the date(s) as specified 

in the contract. If the Contractor fails to complete the works within the time as specified in the contract 

for the reasons other than the reasons specified in Clause 17 and 17A, the Railway may, if satisfied that 

the works can be completed by the Contractor within reasonable short time thereafter, allow the 

Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer may decide. On 

such extension the Railway will be entitled without prejudice to any other right and remedy available 

on that behalf, to recover from the Contractor as agreed damages and not by way of penalty for each 

week or part of the week, a sum calculated at the following rates of the contract value of the works. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 

per contract agreement including any supplementary work order/contract agreement issued. Provided 

also, that the total amount of liquidated damages under this condition shall not exceed 5% of the contract 

value or of the total value of the item or groups of items of work for which a separate distinct completion 

period is specified in the contract. 

S.No. Duration of extension of time under Clause 17B Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

As decided by Engineer, between 0.01% 

to 0.05% of contract value for each week 

or part of the week 

(ii) Above Twenty Five percent but upto Fifty percent 

of original period of completion including period 

of extension of time granted under Section 17A(i) 

0.10 % of contract value for each week 

or part of the week 

(iii) Above Fifty percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

0.30 % of contract value for each week 

or part of the week 

          Provided further, that if the Railway is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work within further 

extension of time allowed as aforesaid, the Railway shall be entitled without prejudice to any other right 

or remedy available in that behalf, to appropriate the contractor’s Security Deposit and rescind the 

contract under Clause 62 of these Conditions, whether or not actual damage is caused by such default. 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) 

for extension of time under clause 17A can also be considered under exceptional circumstances. Such 
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extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated 

damages already recovered during extension(s) of time granted previously under clause 17B shall not 

be waived. However, Price variation during such extension(s) shall be dealt as applicable for 

extension(s) of time under clause 17B. 

 

17C Bonus for Early Completion of Work: In open tenders having advertised value more than 

Rs.50 crore and original period of completion 12 months or more, when there is no reduction in original 

scope of work by more than 10%, and no extension granted on either railway or Contractor’s account, 

Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. The period of 

less than 30 days shall be ignored while working out bonus. The maximum bonus shall be limited to 5% 

of original contract value. The completion date shall be reckoned as the date of issuance of completion 

certificate by Engineer. 

 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered by 

or on behalf of the Contractor or his partner or agent or servant or anyone on his behalf, to any officer 

or employee of the Railway or to any person on his behalf in relation to obtaining or execution of this 

or any other contract with the Railway shall, in addition to any criminal liability which he may incur, 

subject Contractor to the rescission of the contract and all other contracts with the Railway and to the 

payment of any loss or damage resulting from such decision and the Railway shall be entitled to deduct 

the amounts so payable from the Contractor’s bills/Security Deposit or any other dues of Contractor 

with the Government of India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the Railway and if he shall do so, the 

Railway shall be entitled forthwith to rescind the contract and all other contracts with the Railway. Any 

question or dispute as to the commission of any such offence or compensation payable to the Railway 

under this Clause shall be settled by the General Manager of the Railway, in such a manner as he shall 

consider fit & sufficient and his decision shall be final & conclusive. In the event of rescission of the 

contract under this Clause, the Contractor will not be paid any compensation whatsoever except 

payments for the work done upto the date of rescission. 

EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the ground, 

the character, quality and quantity of the materials to be encountered, the character of equipment and 

facilities needed preliminary to and during the progress of the works, the general and local conditions, 

the labour conditions prevailing therein and all other matters which can in any way affect the works 

under the contract.  

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 days after 

the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same 

with due expedition and without delay 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work shall as 

soon as possible but not later than 30 days after the date of receipt of the acceptance letter in respect of 

contracts with initial completion period of two years or less or not later than 90 days for other contracts 

have to submit the detailed programme of work indicating the time schedule of various items of works 

in the form of Bar Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour 

and supervisors), plant and machinery that he intends to utilize (from time to time) for execution of the 

work within stipulated date of completion. The programme of work amended as necessary by 

discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose of 

this contract and the Contractor shall endeavor to fulfill this programme of work. The progress of work 

will be watched accordingly and the liquidated damages will be with reference to the overall completion 
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date. Nothing stated herein shall preclude the Contractor in achieving earlier completion of item or 

whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, 

finalized through Tenders having advertised value more than Rs.50crores, the Contractor shall submit a 

detailed time programme to the Engineer within 30 days after issue of LOA. The program shall include 

the physical and Financial Progress vis-à-vis program and forecast cash flow adopting Project 

Management Software such as Primavera/Sure Track/MS Project etc.  The program must identify the 

milestones, interface requirements and program reporting elements.  The Contractor shall supply, free 

of cost one set of authorized software to the Engineer and the soft copy of structured program for the 

project.  This shall be updated every month. The Contractor shall also submit a revised programme 

whenever the previous programme is inconsistent with actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing 

of each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site, 

construction, erection and testing, each of these stages for work by each Subcontractor, if any, the 

sequence and timing of inspections and tests specified in the Contract, and a supporting report 

which includes: 

a general description of the methods which the Contractor intends to adopt, and of the major 

stages, in the execution of the Works, and  

details showing the Contractor’s reasonable estimate for the number of each class of 

Contractor’s Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating 

the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance 

with the programme, subject to his other obligations under the Contract. The Engineer shall be entitled 

to rely upon the programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) 

to comply with the Contract or to be consistent with actual progress and the Contractor’s stated 

intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in 

accordance with this Sub-Clause. 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out of all 

works in relation to original points, lines and levels of reference at his cost. The Contractor shall execute 

the work true to alignment, grade, levels and dimensions as shown in the drawing and as directed by the 

Engineer's representative and check these at frequent intervals. The Contractor shall provide all facilities 

like labour and instruments and shall co-operate with the Engineer's representative for checking of all 

alignment, grades, levels and dimensions. If, at any time, during the progress of the works any error 

appear or arise in any part of the work, the Contractor, on being required so to do by the Engineer's 

representative shall, at his own cost rectify such errors, to the satisfaction of the Engineer's 

representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining accuracy in the 

work. The Contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other 

things used in setting out the work. 

 

20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the 

several parts of the works shall be executed and the Contractor shall execute without delay all orders 

given by the Engineer from time to time; but the Contractor shall not be relieved thereby from 

responsibility for the due performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or abandonment 
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of any part of the works shall be deemed authorised, except under written instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract require to be 

executed at the site, the Contractor shall have no right to be entrusted with the execution of such works 

which may be carried out by another Contractor or Contractors or by other means at the option of the 

Railway. 

20.(4)  Separate Contracts in Connection with Works: The Railway shall have the right to let other 

contracts in connection with the works. The Contractor shall afford other Contractors reasonable 

opportunity for the storage of their materials and the execution of their works and shall properly connect 

and coordinate his work with theirs. If any part of the Contractor’s work depends upon proper execution 

or result upon the work of another Contractor(s), the Contractor shall inspect and promptly report to the 

Engineer any defects in such works that render it unsuitable for such proper execution and results. The 

Contractor's failure so-to inspect and report shall constitute an acceptance of the other Contractor's work 

as fit and proper for the reception of his work, except as to defects which may develop in the other 

Contractor's work after the execution of his work. 

21.  Instruction of Engineer's Representative: Any instructions or approval given by the 

Engineer's representative to Contractor in connection with the works shall bind the Contractor as though 

it had been given by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not prejudice 

the power of the Engineer thereafter to disapprove such work or material and to order the removal 

or breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, 

he shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such 

decision. 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings shall be made 

available to the contractor commensurate with the accepted programme of work submitted under clause 

19(3). The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract. If Contractor performs any works in a manner contrary to the specifications 

or drawings or any of them and without such reference to the Engineer, he shall bear all the costs arising 

or ensuing therefrom and shall be responsible for all loss to the Railway. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings 

and Specifications at the site, in good order, and such contract documents as may be necessary, available 

to the Engineer or the Engineer's Representative. 

22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and copies 

thereof furnished by the Railway to the Contractor are deemed to be the property of the Railway. They 

shall not be used on other works and with the exception of the signed contract set, shall be returned by 

the Contractor to the Railway on completion of the work or termination of the Contract. 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish with 
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reasonable promptness, after receipt by him of the Contractor's request, additional instructions by means 

of drawings or otherwise, necessary for the proper execution of the works or any part thereof. All such 

drawings and instructions shall be consistent with the Contract Documents and reasonably inferable 

there from. 

 

22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to the 

meaning and intent of any portion of the Specifications and Drawings or as to execution or quality of 

any work or material, or as to the measurements of the works the decision of the Engineer thereon shall 

be final subject to the appeal (within 7 days of such decision being intimated to the Contractor) to the 

Chief Engineer who shall have the power to correct any errors, omissions, or discrepancies in 

aforementioned items and whose decision in the matter in dispute or doubt shall be final and conclusive. 

 

23.  Working during Night: The Contractor shall not carry out any work between sun-set and sun-

rise without the previous permission of the Engineer. However, if the Engineer is satisfied that the work 

is not likely to be completed in time except by resorting to night work, he may order the same without 

confirming any right on the Contractor for claiming any extra payment for the same. 

 

24.  Damage to Railway Property or Private Life and Property: The Contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own expense all loss or 

damage whether to the works themselves or to any other property of the Railway or the lives, persons 

or property of others from whatsoever cause in connection with the works until they are taken over by 

the Railway, although all reasonable and proper precautions may have been taken by the Contractor. In 

case the Railway shall be called upon to make good any costs, loss or damages, or to pay any 

compensation, including that payable under the provisions of the Workmen's Compensation Act or any 

statutory amendments thereof to any person or persons sustaining damages as aforesaid by reason of 

any act, or any negligence or omissions on the part of the Contractor; the amount of any costs or charges 

including costs and charges in connection with legal proceedings, which the Railway may incur in 

reference thereto, shall be charged to the Contractor. The Railway shall have the power and right to pay 

or to defend or compromise any claim of threatened legal proceedings or in anticipation of legal 

proceedings being instituted consequent on the action or default of the Contractor, to take such steps as 

may be considered necessary or desirable to ward off or mitigate the effect of such proceedings, 

charging to Contractor, as aforesaid; any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the propriety of any such payment, 

defence or compromise, and the incurring of any such expenses shall not be called in question by the 

Contractor. 

 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself with 

sheds, storehouses and yards in such situations and in such numbers as in the opinion of the Engineer is 
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requisite for carrying on the works and the Contractor shall keep at each such sheds, storehouses and 

yards a sufficient quantity of materials and plant in stock as not to delay the carrying out of the works 

with due expedition and the Engineer and the Engineer's representative shall have free access to the said 

sheds, store houses and yards at any time for the purpose of inspecting the stock of materials or plant so 

kept in hand, and any materials or plant which the Engineer may object to shall not be brought upon or 

used in the works, but shall be forthwith removed from the sheds, storehouses or yards by the Contractor. 

The Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking vats or 

any other equipments necessary for the execution of the works.  

 

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to 

give the necessary directions to his workmen and to see that they execute their work in sound & proper 

manner and shall employ only such supervisors, workmen & labourers in or about the execution of any 

of these works as are careful and skilled in the various trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever required 

by the Engineer, he shall submit a correct return showing the names of all staff and workmen employed 

by him.  

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the 

works a sufficient number of staff and workmen as is necessary for proper completion of the works 

within the time prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy 

the additional number of staff and labour as specified by the Engineer within seven days  of being so 

required and failure on the part of the Contractor to comply with such instructions will entitle the 

Railway to rescind the contract under Clause 62 of these conditions. 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 

Diploma Engineer(s), as prescribed in the tender documents.  

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be 

liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities 

contained in the works contract shall be specified in the tender documents as ‘Special Condition of 

Contract’. 
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27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified and 

provided in the contract or that may be necessary to be done in order to form and complete any part 

thereof shall be executed in the best and most substantial workman like manner with materials of the 

best and most approved quality of their respective kinds, agreeable to the particulars contained in or 

implied by the specifications and as referred to in and represented by the drawings or in such other 

additional particulars, instructions and drawings given during the carrying on of the works and to the 

entire satisfaction of the Engineer according to the instructions and directions which the Contractors 

may from time to time receive from the Engineer. The materials may be subjected to tests by means of 

such machines, instruments and appliances as the Engineer may direct and wholly at the expense of the 

Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's Representative 

shall be entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in his 

opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account 

payments therefor, of any work which in respect of materials or workmanship is not in his opinion in 

accordance with the specifications and in case of default on the part of the Contractor in carrying out 

such order, the Railway shall be entitled to rescind the contract under Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of 

Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part – 

II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these 

provisions at worksites, for which no extra payment will be payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 

Representative every facility for entering in and upon every portion of the work at all hours for the 

purpose of inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps, 

appliances and things of every kind required for the purpose and the Engineer and the Engineer's 

Representative shall at all times have free access to every part of the works and to all places at which 

materials for the works are stored or being prepared. 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the 

Engineer or the Engineer's Representative whenever any work or materials are intended to be covered 

up in the earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order 

that the work may be inspected or that correct dimensions may be taken before being so covered, placed 

beyond the reach of measurement in default whereof, the same shall at the option of the Engineer or the 

Engineer's Representative be uncovered and measured at the Contractor's expense or no allowance shall 

be made for such work or materials. 

30.  Temporary Works: All temporary works necessary for the proper execution of the works shall 

be provided and maintained by the Contractor and subject to the consent of the Engineer shall be 

removed by him at his expenses when they are no longer required and in such manner as the Engineer 

shall direct. In the event of failure on the part of the Contractor to remove the temporary works, the 

Engineer will cause them to be removed and cost as increased by supervision and other incidental 

charges shall be recovered from the Contractor. If temporary huts are provided by the Contractor on the 

Railway land for labour engaged by him for the execution of works, the Contractor shall arrange for 

handing over vacant possession of the said land after the work is completed; if the Contractor's labour 

refuse to vacate, and have to be evicted by the Railway, necessary expenses incurred by the Railway in 

connection therewith shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 



 

174 

HRIDC/FS/DPR/313/2022 

Contractor shall be responsible for the arrangements to obtain supply of water necessary for the works. 

31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  part or whole 

of the quantity of the water required for the execution of works from the Railway's existing water supply 

system at or near the site of works on specified terms and conditions and at such charges as shall be 

determined by the Railway and payable by the Contractor, provided that the Contractor shall arrange, at 

his own expense, to effect the connections and lay additional pipelines and accessories on the site and 

that the Contractor shall not be entitled to any compensation for interruption of failure of the water 

supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply of water 

to the Contractor at or near the site of works by travelling water tanks or other means, the freight and 

other charges incurred thereby, including demurrage charges that may be levied, shall be paid by the 

Contractor in addition to the charges referred to in Sub-Clause (2) of the Clause provided that the 

Contractor shall not be entitled to any compensation for interruption or failure of the water supply. 

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 

provided in the contract, the Contractor shall be responsible for arrangements to obtain supply of Electric 

Power for the works. 

(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor part or 

whole of the electric power wherever available and possible, required for execution of works from the 

Railway's existing electric supply systems at or near the site of works on specified terms and conditions 

and such charges as shall be determined by the Railway and payable by the Contractor provided the cost 

of arranging necessary connections to the Railway's Electric Supply systems and laying of 

underground/overhead conductor, circuit protection, electric power meters, transmission structure, shall 

be borne by the Contractor and that the Contractor shall not be entitled to any compensation for 

interruption or failure of the Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor upon the 

site or on the land occupied by the Contractor in connection with the works and intended to be used for 

the execution thereof shall immediately be deemed to be the property of the Railway. Such of them as 

during the progress of the works are rejected by the Engineer under Clause 25 of these conditions or are 

declared by him not to be needed for the execution of the works or such as on the grant of the certificate 

of completion remain unused shall immediately on such rejection, declaration or grant cease to be 

deemed the property of the Railway and the Contractor may then (but not before) remove them from the 

site or the said land. This clause shall not in any way diminish the liability of the Contractor nor shall 

the Railway be in any way answerable for any loss or damage which may happen to or in respect of any 

such materials or plant either by the same being lost, stolen, injured or destroyed by fire, tempest or 

otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all reasonable care 

of all tools, plant and materials or other property whether of a like description or not belonging to the 

Railway and committed to his charge for the purpose of the works and shall be responsible for all damage 

or loss caused by him, his agents, permitted sub-contractor, or his workmen or others while they are in 

his charge. The Contractors shall sign accountable receipts for tools, plants and materials made over to 

him by the Engineer and on completion of the works shall hand over the unused balance of the same to 

the Engineer in good order and repair, fair wear and tear excepted, and shall be responsible for any 

failure to account for the same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete mixers, 

compressors and portable engines for use during execution of the works on such terms as may be 

specified in the special conditions or in a separate agreement for Hire of Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, unless otherwise 

specified, the Contractor shall at his own cost provide the materials for and execute all shoring, timbering 

and strutting works as is necessary for the stability and safety of all structures, excavations and works 
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and shall ensure that no damage, injury or loss is caused or likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut through, 

altered, diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. 

All compensations claimed for any unauthorized closure, cutting through, alteration, diversion or 

obstruction to such roads or water courses by the Contractor or his agent or his staff shall be recoverable 

from the Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India.  

34.(3)  Provision of Access to Premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision for the passage of traffic, for securing safe access to all 

premises approached from such street or thoroughfare and for any drainage, water supply or means of 

lighting which may be interrupted by reasons of the execution of the works and shall react and maintain 

at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the regulation of 

the traffic, and provide watchmen necessary to prevent accidents. The works shall in such cases be 

executed night and day, if so ordered by the Engineer and with such vigour so that the traffic way be 

impeded for as short a time as possible. 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety 

of the public whether on public or railway property and shall post such look out men as may, in the 

opinion of the Engineer, be required to comply with regulations appertaining to the work. Contractor 

shall ensure placement of barricading / partitions at the place of work to ensure safety of habitants of 

adjacent area, failing which Engineer may advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. name 

of work, approximate cost, expected date of completion, name and address of the Contractor and address 

of Engineer on a proper steel Board of size not less than    1m x 1m. 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without 

the permission of the Engineer and then also only in the manner and to the extent to which such 

permission is given. Where explosives are required for the works, they shall be stored in a special 

magazine to be provided by and at the cost of the Contractor in accordance with the Explosive Rules. 

The Contractor shall obtain the necessary license for the storage and the use of explosives.  All 

operations in which or for which explosives are employed shall be at the sole risk and responsibility of 

the Contractor and the Contractor shall indemnify the Railway in respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the progress 

of the works or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far as is necessary 

in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or by 

some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public or 

workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration 

of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to high 

level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period 

of suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other 
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than aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be 

entitled to such extension of time for completion of the works as the Engineer may consider proper 

having regard to the period or periods of such suspensions and to such compensations as the Engineer 

may consider reasonable in respect of salaries or wages paid by the Contractor to his employees during 

the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may serve 

a written notice on the Engineer requiring permission within 15 days from the receipt thereof to proceed 

with the works or that part thereof in regard to which progress is suspended and if such permission is 

not granted within that time the Contractor by further written notice so served may, but is not bound to, 

elect to treat the suspension where it affects part only of the works as an omission of such part or where 

it affects the whole of the works, as an abandonment of the contract by the Railway. 

37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide 

for works duly and properly completed in accordance with the General and Special (if any) Conditions 

of the Contract and the Specifications and drawings together with such enlargements, extensions, 

diminutions, reductions, alterations or additions as may be ordered in terms of Clause 42 of these 

conditions and without prejudice to the generality thereof and shall be deemed to include and cover 

superintendence and labour, supply, including full freight of materials, stores, patterns, profiles, moulds, 

fittings, centerings, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, 

tools and all apparatus and plant required on the works, except such tools, plant or materials as may be 

specified in the contract to be supplied to the Contractor by the Railway, the erection, maintenance and 

removal of all temporary works and buildings, all watching, lighting, bailing, pumping and draining, all 

prevention of or compensation for trespass, all barriers and arrangements for the safety of the public or 

of employees during the execution of works, all sanitary and medical arrangements for labour camps as 

may be prescribed by the Railway, the setting of all work and of the construction, repair and upkeep of 

all center lines, bench marks and level pegs thereon, site clearance, all fees duties, royalties, rent and 

compensation to owners for surface damage or taxes and impositions payable to local authorities in 

respect of land, structures and all material supplied for the work or other duties or expenses for which 

the Contractor may become liable or may be put to under any provision of law for the purpose of or in 

connection with the execution of the contract and all such other incidental charges or contingencies as 

may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new 

tax /cess on Works Contract is imposed by Statute after the date of opening of tender but within the 

original date of completion/date of completion extended under clause 17 & 17A and the Contractor 

thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 

 Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess 

on Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction 

in tax amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor 

with the Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the scale 

in force for the time being on the Railway and incurred by the Contractor failing to load or unload any 

goods or materials within the time allowed by the Railway for loading as also wharfage charges, of 

materials not removed in time, as also charges due on consignments booked by or to him shall be paid 

by the Contractor, failing which such charges shall be debited to the Contractor's account in the hands 

of the Railway and shall be deducted from any sums which may become due to him in terms of the 

contracts. 

39.(1) Rates for Extra Item(s) of Works:   
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(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the 

instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the 

Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule 

of Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of 

Standard Schedule of Rates (SSOR). However, the cumulative value of all such extra item(s) together 

(modified by the respective tender percentage) shall not exceed 10 % of the original contract value.  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 

Engineer and the Contractor before the execution of such items of work as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 

Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to 

notify the Engineer at least seven days before the necessity arises for the execution of such items of 

works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. 

The rates payable for such items shall be decided at the meeting to be held between the Engineer and 

Contractor, in as short a period as possible after the need for the special item has come to the notice. In 

case the Contractor fails to attend the meeting after being notified to do so or in the event of no settlement 

being arrived at, the Railway shall be entitled to execute the extra works by other means and the 

Contractor shall have no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of 

labour, machinery & materials and by taking guidance from the following documents in order of 

priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto 

before the rates as determined and agreed upon as lastly hereuntofore-mentioned, then and in such a 

case the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure 

incurred by him prior to the date of determination of the rates as aforesaid according to the rates as shall 

be fixed by the Engineer. However, if the Contractor is not satisfied with the decision of the Engineer 

in this respect, he may appeal to the Chief Engineer within 30 days of getting the decision of the 

Engineer, supported by analysis of the rates claimed. The Chief Engineer's decision after hearing both 

the parties in the matter would be final and binding on the Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed under 

the contract to the Railway complete in all respects to the satisfaction of the Engineer. The Engineer 

shall determine the date on which the work is considered to have been completed, in support of which 

his certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall determine 

from time to time, the date on which any particular section of the work shall have been completed, and 

the Contractor shall be bound to observe any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear away 

and remove from the site all constructional plant, surplus materials, rubbish and temporary works of 

every kind and leave the whole of the site and works clean and in a workman like condition to the 

satisfaction of the Engineer. No final payment in settlement of the accounts for the works shall be paid, 

held to be due or shall be made to the, Contractor till, in addition to any other condition necessary for 

final payment, site clearance shall have been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this provision within 

7 days after receiving notice to that effect. Should it become necessary for the Engineer to have the site 
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cleared at the expenses of the Contractor, the Railway shall not be held liable for any loss or damage to 

such of the Contractor's property as may be on the site and due to such removal there from which removal 

may be affected by means of public sales of such materials and property or in such a way as deemed fit 

and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case 

the contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is 

limited to 5% of the original contract value, the Engineer may allow/decide for offloading of such part(s) 

of works, either after the Contractor’s request in writing to do so or after serving a 14 (Fourteen) days 

suo-moto notice (as per annexure- VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful completion 

of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not be 

substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution 

of such offloaded work through other agency(ies) (as per annexure- VIIB). The extra expenditure so 

incurred in execution of the offloaded work, shall be recovered from subsequent Bill(s) or any other 

dues of the Contractor, but not exceeding the value of Performance Guarantee available in the contract. 

There shall be no other repercussion of such offloading on execution of the balance contract. The 

Contractor shall have no claim on account of above mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the contract 

required to be modified after the contract documents have been signed, the modifications shall be made 

in writing and signed by the Railway and the Contractor and no work shall proceed under such 

modifications until this has been done. Any verbal or written arrangement abandoning, modifying, 

extending, reducing or supplementing the contract or any of the terms thereof shall be deemed 

conditional and shall not be binding on the Railway unless and until the same is incorporated in a formal 

instrument and signed by the Railway and the Contractor, and till then the Railway shall have the right 

to repudiate such arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled 

by order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their 

design, character position, site, quantities, dimensions or in the method of their execution or in the 

combination and use of materials for the execution thereof or to order any additional work to be done or 

any works not to be done and the Contractor will not be entitled, to any compensation for any 

increase/reduction in the quantities of work but will be paid only for the actual amount of work done 

and for approved materials supplied against a specific order. 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity of each individual item of the contract would be upto 25% of the quantity originally 

contracted, except in case of foundation work (in which no variation limit shall apply). However, the 

rates for the increased quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to 

any claim or any compensation whatsoever upto the limit of 25% variation in quantity of individual item 

of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is 
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considered unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular 

tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would be 

permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 

rate awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% 

prescribed for other items). A minor value item for this purpose is defined as an item whose 

original agreement value is less than 1 % of the total original contract value.  

d.(i)      Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that particular 

tender; 

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of 

the concerned minor value item, shall be paid at 98% of the rate awarded for that item in 

that particular tender; 

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided 

and would be permitted only in exceptional unavoidable circumstances and shall be paid at 

96% of the rate awarded for that item in that particular tender. 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork 

items and variation in the quantities of individual classifications of soil shall not be subject to this limit.  

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would 

apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case 

of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual items 

irrespective of the manner of quoting the rate (single percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; 

but shall be performed by the Contractor as provided therein and be subject to the same conditions, 

stipulations and obligations as if they had been originally and expressively included and provided for in 

the Specifications and Drawings and the amounts to be paid therefor shall be calculated in accordance 

with the accepted Bill(s) of Quantities. Any extra item(s)/quantities of work falling outside the purview 

of the provisions of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of 

these Conditions. 

 

CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once 

in every quarter commencing from the month following the month of issue of Letter of Acceptance, an 

account giving full and detailed particulars of all claims for any additional expenses to which the 

Contractor may consider himself entitled to and of all extra or additional works ordered by the Engineer 

which he has executed during the preceding quarter and no claim for payment for such work will be 

considered which has not been included in such particulars. 

43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any claim 

whatsoever against the Railway under or by virtue of or arising out of this contract, nor shall the Railway 

entertain or consider any such claim, if made by the Contractor, after he shall have signed a "No Claim" 
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Certificate in favour of the Railway in such form as shall be required by the Railway after the works are 

finally measured up. The Contactor shall be debarred from disputing the correctness of the items covered 

by "No Claim" Certificate or demanding a clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted 

Bill(s) of Quantities with items of works quantified are the estimated quantities of the works and they 

shall not be taken as the actual and correct quantities of the work to be executed by the Contractor in 

fulfillment of his obligations under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the rates in 

the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these 

Conditions on the measurements taken by the Engineer or the Engineer's representative in accordance 

with the rules prescribed for the purpose by the Railway. The quantities for items the unit of which in 

the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, any 

fraction below half being dropped and half and above being taken as one; for items the unit of which in 

the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of decimals. 

Such measurements will be taken of the work in progress from time to time and at such intervals as in 

the opinion of the Engineer shall be proper having regard to the progress of works. The date and time 

on which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the Contractor 

who shall be present at the site and shall sign the results of the measurements (which shall also be signed 

by the Engineer or the Engineer's representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements. Failing the Contractor's 

attendance, the work may be measured up in his absence and such measurements shall, notwithstanding 

such absence, be binding upon the Contractor whether or not he shall have signed the measurement 

books provided always that any objection made by him to measurement shall be duly investigated and 

considered in the manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re-measurement 

taken by the Engineer or the Engineer's representative in the presence of the Contractor or in his absence 

after due notice has been given to him in consequence of objection made by the Contractor shall be final 

and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the 

accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall 

be liable to pay the actual expenses incurred in measurements. 

 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the contract 

provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for 

extra works at rates determined under Clause 39 of these Conditions on the measurements taken by the 

Contractor’s authorized Engineer in accordance with the rules prescribed for the purpose by the Railway. 

The quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be 

calculated to the nearest whole number, any fraction below half being dropped and half and above being 

taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, the quantities 

shall be calculated to two places of decimals. Such measurements will be taken of the work in progress 

from time to time. The date and time on which ‘on account’ or ‘final’ measurements are to be made shall 

be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be present at 
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the site and shall witness the test checks, failing the Contractor’s attendance the test checks may be 

conducted in his absence and such test checks shall not withstanding such absence be binding upon 

Contractor provided always that any objection made by Contractor to test check shall be duly 

investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 

measurement within 7 days of date of such test checks. Any re-test check done by the concerned 

Railway’s authority in the presence of the Contractor or in his absence after due notice given to 

him in consequent of objection made by the Contractor shall be final and binding on the Contractor 

and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification 

of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 

shall be liable to pay the actual expenses incurred in measurements. 

 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected 

by the Engineer that agency has claimed any exaggerated measurement or has claimed any false 

measurement for the works which have not been executed; amounting to variation of 5% or more of 

claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover liquidated 

damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall recover 

liquidated damages equal to 15% of claimed gross bill value. In addition, the facility of recording 

of measurements by Contractor as well as release of provisional payment shall be withdrawn. 

Once withdrawn, measurements shall be done by railway as per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to time by 

way of "On-Account" payment only for such works as in the opinion of the Engineer he has executed in 

terms of the contract. All payments due on the Engineer’s/Engineer's Representative's certificates of 

measurements or Engineer’s certified “Contractor’s authorized Engineer’s measurements”  shall be 

subject to any deductions which may be made under these presents and shall further be subject to, unless 

otherwise required by Clause 16 of these Conditions, a retention of six percent by way of Security 

Deposits, until the amount of Security Deposit by way of such retentions shall amount to 5% of the total 

value of the contract provided always that the Engineer may by any certificate make any correction or 

modification in any previous certificate which shall have been issued by him and that the Engineer may 

withhold any certificate, if the works or any part thereof are not being carried out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to the 

nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto₹1 will be 

reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made 

to the Contractor shall be without prejudice to the final making up of the accounts (except where 

measurements are specifically noted in the Measurement Book as "Final Measurements" and as such 

have been signed by the Contractor and Engineer/Engineer's Representative) and shall in no respect be 

considered or used as evidence of any facts stated in or to be inferred from such accounts nor of any 

particular quantity of work having been executed nor of the manner of its execution being satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender Documents, 

Railway shall make payment(s) of Interest bearing advances, on the request of contractor. The payment 

and recovery of such Advances shall be made as under: 
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 (a):  Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in equipment 

and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of an 

utilization certificate by the contractor that the Stage 1 advance has been properly utilized in the 

contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a 

scheduled commercial bank of India of at least 110% of the value of the sanctioned advance amount 

(covering principal plus interest). 

 (b):  Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new Machinery & 

Equipment, involving substantial outlay, brought to site and essentially required for the work. This 

advance shall not exceed 75% of the purchase price of such Equipment and shall be payable when 

Equipment is hypothecated to the President of India by a suitable bond or alternatively covered by 

an irrevocable Bank Guarantee from a scheduled commercial bank of India for full cost of the Plant 

& Equipment in a form acceptable to Railways. The Plant & Equipment shall be insured for the full 

value and for the entire period, they are required for the work.  This Plant & Equipment shall not be 

removed from the site of work without prior written permission of the Engineer. No advance should 

be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall 

commence when the value of contract executed reaches 15% of original contract value and shall be 

completed when the value of work executed reaches 85% of the original contract value. The 

installments on each "on account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from the 

date of payment of advance till date of particular on-account bill (through which recovery of 

principal is effected) and adjusted fully against on-account bill along with pro-rata principal 

recovery. In the event of any short-fall, the same shall be carried forward to the next on-account bill 

and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the 

purpose for which they are paid. Under no circumstances, shall the advances be diverted for other 

purposes. Any such diversion shall be construed as a breach of the Contract and the Contractor shall 

be asked to return the advance at once and pay interest at 15% per annum till the advance is 

recovered back from him. The Contractor shall return the advance and pay the interest in one go 

without demur. The Contractor, if required by the Engineer shall provide the details of utilisation 

of Mobilisation advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of 

contract and Railway shall be entitled to terminate the contract and forfeit his Performance 

Guarantee as well as Security Deposit. 



 

183 

HRIDC/FS/DPR/313/2022 

(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or short closed under 

any other condition(s) of the contract, without making full recovery of advances and accrued interest 

thereon, by the Railway, such balance of advances and accrued interest thereon shall immediately 

become due and payable by the Contractor to the Railway. The same shall be recovered from any 

due of Contractor with the Government of India. 

 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be 

transferred electronically to his bank account.   

46A. Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 

advertised value above Rs. 2 Crores and having completion period above 12 months. Provided 

further that, in a contract where PVC is applicable, following shall be outside the purview of price 

adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price variation) 

: 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 

Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 

applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 

such extra item(s). 

 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 

prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall 

commence from the month following the Base month. The Price Variation shall be based on the 

average Price Index of the quarter under consideration. 

46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 

any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be 

steel, cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant 

& machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall 

be determined in the manner prescribed.  

46A.5No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified for all 

item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table & 

classifications given below: 

 

 

 

 

(I). For Civil Engineering Works 
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S

N 

Classification 

 

 

 

 

Components 

1
A

, 
2
 &

 3
A

 

4
A

 

5
A

 

6
A

 

7
 

8
A

 

9
A

 

1
B

, 
3
B

, 
4
B

, 
5
B

, 
6
B

 8
B

 &
 9

B
 

1
C

, 
3
C

, 
4
C

, 
5
C

, 
6
C

, 
8
C

 &
 9

C
 

3
D

, 
4
D

, 
5
D

, 
6
D

, 
8
D

 &
 9

D
 

3
E

, 
4
E

, 
5
E

, 
6
E

, 
8
E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour Lc 15 20 25 15 15 15 20 5 5 10 25 

3 Steel Sc 0 0 20 0 0 0 0 75 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 75 0 0 

5 Plant 

Machinery 

& Spares 

PMc 35 15 0 20 20 20 30 0 0 10 30 

6 Fuel & 

Lubricants 
Fc 25 15 10 35 35 35 15 5 5 10 20 

7 Other 

materials 
Mc 10 15 15 15 15 15 20 0 0 5 10 

8 Detonators 

& 

Explosive 

Ec 0 20 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

* It shall not be considered for any price variation. 

 

The classification mentioned in the table above represents following type of item(s) in the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 
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5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 

Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 

Steel  

7 Permanent Way linking   

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel   

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) 

shall be worked out by the following formulae: 

(i)  L  = (W or WS or WC or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 

(iii) F  = (W or WS or WC or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 

FB x 100 

(iv) E  = (W or WS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x   EC 

EB x100 

(v) PM = (W or WS or WC or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

PMB x 100 

 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 

                                               CB x 100 

(II) For Railway Electrification Works:  

(viii) T = [0.4136x(CQ– CB) / CB] x 85 
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(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er  = [(LQ - LB) / LB] x 85 

 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 

Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 

Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) 

of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 

Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works (Bill(s) of 

Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 

Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the 

Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL or/and 

WFL and cost of materials supplied by Railway either free or at fixed rate,  
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WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and /or 

supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 

Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 

Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 

Erection / Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the average price index of the 3 months of the quarter under 

consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 

base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 

average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months of the quarter under 

consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Ministry of Commerce & Industry, Department of Industrial 

Policy & Promotion (DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the average price index of 

3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 
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for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of 

the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category of 

steel item as mentioned in Clause 46A.9; for the base period.  

SQ The average rate provided by the Joint Plant Committee for the relevant category of 

steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under 

consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in 

RBI Bulletin for the average price index of the 3 months of the quarter under 

consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is 

two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is 

one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior 

to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month prior to 

date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date of 

inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of 

opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is two 

months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is one 

month prior to date of opening of tender 

 

(III) SIGNALING & TELECOMMUNICATION WORKS:   

(a) The following expressions and meanings are assigned to the value of the work done for 

signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory 

for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the 

Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 
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telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item 

inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication works 

of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works shall 

be paid in accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi 

– OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C 

x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – 

P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + 

S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co 

+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ 

P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi 

- OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x 

(OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x 

(OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + 

S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – 

P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + 

S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ 

P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ 

P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo+ 

PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x 

(CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x 

(OTHi - OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph 

(h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph 

(h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning 

of signalling works of the Railway Project during the period under consideration due to 
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changes in the rates for relevant components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph 

(h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 

during the period under consideration due to changes in the rates for relevant components as 

specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning 

of telecommunication works of the Railway Project during the period under consideration due 

to changes in the rates for relevant components as specified in sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 

equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other materials 

respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry, 

Government of India (hereinafter called “WPI”) for communication equipment for the month 

of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months 

of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter 

under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
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12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 9C 

x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 6C 

x 1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 4C 

x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 2C 

x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 

12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 

2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size 
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2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 

0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour 

Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of 

the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 months 

of the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter 

under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter 

under consideration. 

(c) The following percentages shall govern the price adjustment of the Contract Price for 

signalling and telecommunication works: 

Works 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 



 

193 

HRIDC/FS/DPR/313/2022 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given 

below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 
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Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per 

MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the 

month, one month prior to the deadline for submission of bids. The above prices and 

indices are as published by IEEMA vide circular reference no. IEEMA (PVC) 

/CABLE  --/--/-- one month prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. Per 

MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar 

month covering the date One month prior to the date of inspection call letter will be 

applicable for the calculation of updated price. The above prices and indices are as 

published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one 

month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for 

different sizes of signalling cables.  Accordingly, the PVC formula for some of the types 

of signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 
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For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 
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PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as 

mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally published 

indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as 

mentioned in this Clause shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 

rounds  

Average of per tonne rates of 10mm dia TMT & 25mm 

dia TMT; confirming IS1786; Fe 500  
2. All types and sizes of angles, 

channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild 

Steel Plate 10mm thickness and Channel 150x75mm; 

confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 

thickness and 25mm thickness; confirming IS2062, 

E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories  

Average of price for the 3 categories covered under SL 

1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different 

Zonal Railways shall be as under : 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central&South Western 

 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the 

stipulated date of completion of work including the extended period of completion where such 

extension has been granted under Clause 17A of the Standard General Conditions of Contract. 

However, where extension of time has been granted due to Contractor’s failure under Clause 17B of 

the Standard General Conditions of Contract, price adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 

completion period or the extended period under Clause 17A, the price adjustment for the period 

of extension granted under Clause 17B shall be limited to the amount payable as per the Indices 

applicable to the last month of the original completion period or the extended period under 

Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 

period of completion under Clause 17A, as the case may be; then the lower indices shall be 

adopted for the price adjustment for the period of extension under Clause 17B of the Standard 

General Conditions of Contract. 

 

47.  Maintenance of Works: The Contractor shall at all times during the progress and continuance 

of the works and also for the period of maintenance specified in the Tender Form after the date of issue 

of the certificate of completion by the Engineer or any other earlier date subsequent to the completion 
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of the works that may be fixed by the Engineer, be responsible for and effectively maintain and uphold 

in good substantial, sound and perfect condition all and every part of the works and shall make good 

from time to time and at all times as often as the Engineer shall require, any damage or defect that may 

during the above period arise in or be discovered or be in any way connected with the works, provided 

that such damage or defect is not directly caused by errors in the contract documents, act of providence 

or insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to the 

Railway or other persons legally entitled thereto whenever required by the Engineer so to do, all losses, 

damages, costs and expenses they or any of them may incur or be put or be liable to by reasons or in 

consequence of the operations of the Contractor or of his failure in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work has 

been completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer 

shall issue a certificate of completion duly indicating the date of completion in respect of the work and 

the period of maintenance of the work shall commence from the date of completion mentioned in such 

certificate. The certificate, inter alia, should mention that the work has been completed in all respects 

and that all the contractual obligations have been fulfilled by the Contractor and that there is no due 

from the Contractor to Railways against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to any part of 

the work (before the completion of the whole of work), which has been both completed to the satisfaction 

of the Engineer and occupied or used by the Railway. When any such certificate is given in respect of 

part of a work, such part shall be considered as completed and the period of maintenance of such part 

shall commence from the date of completion mentioned in the completion certificate issued for that part 

of the work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in 

respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from 

his liability to make good any defects imperfections, shrinkages or faults which may appear during the 

period of maintenance specified in the tender arising in the opinion of the Engineer from materials or 

workmanship not in accordance with the drawings or specifications or instruction of the Engineer, which 

defects, imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be 

amended and made good by the Contractor at his own cost; and in case of default on the part of 

Contractor, the Engineer may employ labour and materials or appoint another Contractor to amend and 

make good such defects, imperfections, shrinkages and faults and all expenses consequent thereon and 

incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys due to him 

under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by the 

parties with mutual consent, and taken over by the Railway as per terms and conditions of the contract 

agreement, and there is unequivocal no claim on either side under the Contract other than as mentioned 

in item 4 of Annexure XIV, the parties shall execute the Final Supplementary Agreement as per 

Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance Certificate, if 

applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any work 

or other matter in respect of which it is issued or shall be taken as an admission of the due performance 

of the contract or any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that the works 

have been completed and maintained to his satisfaction. The Maintenance Certificate shall be given by 

the Engineer upon the expiration of the period of maintenance or as soon thereafter as any works ordered 

during such period pursuant to Sub Clause (2) to Clause 48 of these Conditions shall have been 

completed to the satisfaction of the Engineer, and full effect shall be given to this Clause notwithstanding 

the taking possession of or using the works or any part thereof by the Railway. 
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The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is 

competent to sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a 

JA Grade Officer (concerned with the work) should issue the Certificate. The Certificate, inter alia, 

should mention that the work has been completed in all respects and that all the contractual obligations 

have been fulfilled by the Contractor and that there is no due from the Contractor to Railways against 

the contract concerned 

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for any 

matter arising out of or in connection with the contract for execution of the works unless the Contractor 

has made a claim in writing in respect thereof before the issue of the Maintenance Certificate under this 

clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for the 

fulfillment of any obligation incurred under the provision of the contract prior to the issue of the 

Maintenance Certificate which remains unperformed at the time such Certificate is issued and for the 

purposes of determining the nature and extent of any such obligations, the contract shall be deemed to 

remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment 

shall be made and the balance of account based on the Engineer or the Engineer's representative's 

certified measurements or Engineer’s certified “contractor’s authorized engineer’s measurements” of 

the total quantity of work executed by the Contractor upto the date of completion and on the rates 

accepted in Bill(s) of Quantities and for extra works on rates determined under Clause 39 of these 

Conditions shall be paid to the Contractor subject always to any deduction which may be made under 

these presents and further subject to the Contractor having signed delivered to the Engineer enclosing 

either a full account in detail of all claims he may have on the Railway in respect of the works or having 

delivered No Claim Certificate and the Engineer having after the receipt of such account given a 

certificate in writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 

22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 

of the Standard General Conditions of Contract or in any Clause (stated as excepted matter)  of the 

Special Conditions of the Contract, that the whole of the works to be done under the provisions of the 

Contracts have been completed, that they have been inspected by him since their completion and found 

to be in good and substantial order, that all properties, works and things, removed, disturbed or injured 

in consequence of the works have been properly replaced and made good and all expenses and demands 

incurred by or made upon the Railway for or in the respect of damage or loss by from or in consequence 

of the works, have been satisfied agreeably and in conformity with the contract.  

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the 

right to carry out a post-payment audit and/ or technical examination of the  works and the Final Bill 

including all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of 

any excess amount paid to him till the release of security deposit or settlement of claims, whichever is 

later, if as a result of such examination any over-payment to him is discovered to have been made in 

respect of any works done or alleged to have been done by him under the contract. 

51-A. Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce 

or cause to be produced for examination by the Engineer any quotation, invoice, cost or other 

account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of 

or extract from any such document and also furnish information and returns verified in such 

manner as may be required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the 
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question of relevancy of any documents, information or return being final and binding in the 

parties). The Contractor shall similarly produce vouchers etc., if required to prove to the Engineer, 

that materials supplied by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a 

sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard General 

Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract 

or any subsidiary or allied firm or company, through the Contractor, and such books shall be open 

to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations of 

the Contractor under any statute rules or orders binding on the Contractor. 

 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the Contractor, the Railway shall 

be entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any, deposited by the Contractor and for the purpose aforesaid, the Railway shall be entitled 

to withhold the said cash Security Deposit or the Security if any, furnished as the case may be and also 

have a lien over the same pending finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no security has been taken from 

the Contractor, the Railway shall be entitled to withhold and have a lien to the extent of the such claimed 

amount or amounts referred to supra, from any sum or sums found payable or which at any time 

thereafter may become payable to the Contractor under the same contract or any other contract with this 

or any other Railway or any Department of the Central Government pending finalization or adjudication 

of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the 

lien referred to above, by the Railway will be kept withheld or retained as such by the Railways till the 

claim arising out of or under the contract is determined by the arbitrator (if the contract governed by the 

Arbitration Clause) or by the competent court as the case may be and that the Contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to supra and duly notified as such to the Contractor. For the purpose of this clause, 

where the Contractor is a partnership firm or a company, the Railway shall be entitled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in part from any sum 

found payable to any partner / company, as the case may be whether in his individual capacity or 

otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the Railway, against any 

claim of this or any other Railway or any other Department of the Central Government in respect 

of payment of a sum of money arising out of or under any other contract made by the Contractor 

with this or any other Department of the Central Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made from the 

Final Bill, Security Deposits and Performance Guarantees of other contract or contracts, executed 

by the Contractor. The Performance Guarantees submitted by the Contractor against other 

contracts, if required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-

account bill’ may be withheld, if required, for recovery of Railway’s dues against the terminated 

contract. 
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(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this Clause 

by the Railway will be kept withheld or retained as such by the Railway till the claim arising out 

of or under any other contract is either mutually settled or determined by arbitration, if the other 

contract is governed by Arbitration Clause or by the competent court as the case may be and 

Contractor shall have no claim for interest or damages whatsoever on this account or on any other 

ground in respect of any sum of money withheld or retained under this Clause and duly notified 

as such to the Contractor. 

 

53.  Signature on Receipts for Amounts: Every receipt for money which may become payable or 

for any security which may become transferable to the Contractors under these presents, shall, if signed 

in the partnership name by anyone of the partners of a Contractor's firm be a good and sufficient 

discharge to the Railway in respect of the moneys or security purported to be acknowledged thereby and 

in the event of death of any of the Contractor, partners during the pendency of the contract, it is hereby 

expressly agreed that every receipt by anyone of the surviving Contractor partners shall if so signed as 

aforesaid be good and sufficient discharge as aforesaid provided that nothing in this Clause contained 

shall be deemed to prejudice or effect any claim which the Railway may hereafter have against the legal 

representative of any Contractor partner so dying for or in respect to any breach of any of the conditions 

of the contract, provided also that nothing in this clause contained shall be deemed to prejudice or effect 

the respective rights or obligations of the Contractor partners and of the legal representatives of any 

deceased Contractor partners interse. 

LABOUR 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of 

the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made thereunder 

in respect of any employees directly or through petty Contractors or sub-contractors employed by him 

for the purpose of carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be used 

wholly or partly under the direct orders and control of the Railways whether in connection with any 

work being executed by the Contractor or otherwise for the purpose of the Railway such labour shall, 

for the purpose of this Clause, still be deemed to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act be directed 

to be paid by the Railway, such money shall be deemed to be moneys payable to the Railway by the 

Contractor and on failure by the Contractor to repay the Railway any moneys paid by it as aforesaid 

within seven days after the same shall have been demanded, the Railways shall be entitled to recover 

the same from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government 

of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time 

in respect of apprentices directly or through petty Contractors or sub-contractors employed by him for 

the purpose of carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 

failure will be a breach of the contract and the Railway may, in its discretion, rescind the contract. The 

Contractor shall also be liable for any pecuniary liability arising on account of any violation of the 

provisions of the Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of 

the Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees employed 
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by him either directly or through petty Contractors or sub-contractors in the works. If in compliance 

with the terms of the contract, the Contractor directly or through petty Contractors or sub-contractors 

shall supply any labour to be used wholly or partly under the direct orders and control of the Engineer 

whether in connection with the works to be executed hereunder or otherwise for the purpose of the 

Engineer, such labour shall nevertheless be deemed to comprise persons employed by the Contractor 

and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys payable 

by the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor to repay 

such money to the Railways deduct the same from any moneys due to the Contractor in terms of the 

contract. The Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India all moneys paid or payable by the Railway 

by way of compensation of aforesaid or for costs of expenses in connection with any claim thereto and 

the decision of the Engineer upon any question arising out of the effect or force of this Clause shall be 

final and binding upon the Contractor.   

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified 

from time to time, wherever applicable and shall also indemnify the Railway from and against any claims 

under the aforesaid Act and the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time to 

time before the commencement of the work and continue to have a valid license until the completion of 

the work. Any failure to fulfill the requirement shall attract the penal provision of the Act.  

55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub-contractors 

the wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 

notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour, 

indirectly engaged on the works including any engaged by sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of the 

Contractor's part of the contract, the Contractor shall comply with or cause to be complied with the 

provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

Railway is obliged to pay any amount of wages to a workman employed by the Contractor or his sub-

contractor in execution of the work or to incur any expenditure on account of the contingent, liability of 

the Railway due to the Contractor's failure to fulfill his statutory obligations under the aforesaid Act or 

the rules, the Railway will recover from the Contractor, the amount of wages so paid or the amount of 

expenditure so incurred and without prejudice to the rights of the Railway under the Section 20, Sub-

Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover 

such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of Contractor 

with the Government of India. The Railway shall not be bound to contest any claim made against it 

under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on 

the written request of the Contractor and upon his giving to the Railway full security for all costs for 

which the Railway might become liable in contesting such claim. The decision of the Chief Engineer 

regarding the amount actually recoverable from the Contractor as stated above shall be final and binding 

on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 

Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 

Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit 

Linked Insurance Scheme, 1976; as modified from time to time through enactment of “Employees 

Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify 

the Railway from and against any claims under the aforesaid Act and the Rules. 
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55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 

55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the same, an 

application has been developed and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. 

Contractor shall register his firm/company etc. and upload requisite details of labour and their payment 

in this portal. These details shall be available in public domain. The registration/ updationin Portal shall 

be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 

portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve 

the contractor’s registration in the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 

(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for 

approval of concerned Engineer. Engineer shall update (if required) and approve the details of 

LoA filled by contractor within 7 days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 

engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 

portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 

details of engaged contractual labour & payments made thereof after each wage period.  

 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or 

‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the Engineer or 

Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 

connection with this contract and payments made to them during the wage period in Railway’s 

Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

 

55-D.  Provisions of “The Building and Other Construction Workers (Regulation of Employment 

and Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ 

Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 

Rules made thereto by the concerned State Govt., and submit Certificate of Registration issued by 

Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 

contractor’s bills as per provisions of the Act.  

56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all employees 

directly or through petty Contractors or sub-contractor employed by him on the works and shall report 

serious accidents to any of them however and wherever occurring on the works to the Engineer or the 

Engineers Representative and shall make every arrangement to render all possible assistance. 

57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of the 

provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged 

to pay compensation to a workman directly or through petty Contractor or sub-contractor employed by 

the Contractor in executing the work, Railway will recover from the Contractor the amount of the 

compensation so paid, and, without prejudice to the rights of Railway under Section 12 Sub-section (2) 

of the said Act, Railway shall be at liberty to recover such amount or any part thereof from Contractor’s 
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bills/Security Deposit or any other dues of Contractor with the Government of India.  Railway shall not 

be bound to contest any claim made against it under Section 12 Sub-Section (1) of the said Act except 

on the written request of the Contractor and upon his giving to Railway full security for all costs for 

which Railway might become liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the 

Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force and 

any rules and regulations made thereunder in respect of all the persons directly or through the petty 

Contractors or sub-contractors employed by him under this contract and shall indemnify the Railway 

from and against any claims under the Mines Act, or the rules and regulations framed thereunder, by or 

on behalf of any persons employed by him or otherwise.  

58.  Railway not to Provide Quarters for Contractors: No quarters shall normally be provided 

by the Railway for the accommodation of the Contractor or any of his staff employed on the work. In 

exceptional cases where accommodation is provided to the Contractor at the Railway's discretion, 

recoveries shall be made at such rates as may be fixed by the Railway for the full rent of the buildings 

and equipments therein as well as charges for electric current, water supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, 

directly or through the petty Contractors or sub-contractors and for temporary creche (Bal-Mandir) 

where 50 or more women are employed at a time. Suitable sites on Railway land, if available, may be 

allotted to the Contractor for the erection of labour camps, either free of charge or on such terms and 

conditions that may be prescribed by the Railway. All camp sites shall be maintained in clean and 

sanitary conditions by the Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all 

laws, bye-laws rules and regulations for the time being in force pertaining to the employment of local 

or imported labour and shall take all necessary precautions to ensure and preserve the health and safety 

of all staff employed directly or through petty contractors or sub-contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 

endeavours to 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly 

or through the petty Contractors or sub-contractors on the works and for the preservation of peace and 

protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring the 

maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the 

expenses thereof shall be borne by the Contractor and if paid by the Railway shall be recoverable from 

the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary 

measures that may from time to time be prescribed by the Railway Medical Authority and permit 

inspection of all sanitary arrangements at all times by the Engineer, the Engineer's Representative or the 

Medical Staff of the Railway. Should the Contractor fail to make the adequate sanitary arrangements, 

these will be provided by the Railway and the cost thereof recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and 

their families as refuse protective inoculation and vaccination when called upon to do so by the Engineer 

or the Engineer's Representative on the advice of the Railway Medical Authority. Should cholera, 

plague, or other infectious disease break out, the Contractor shall burn the huts, beddings, clothes and 

other belongings of or used by the infected parties and promptly erect new huts on healthy sites as 

required by the Engineer, failing which within the time specified in the Engineer's requisition, the work 

may be done by the Railway and the cost thereof recovered from the Contractor.  

59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, other 

than labourers and their families requiring medical aid from the railway hospital and dispensaries will 
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be treated as private patients and charged accordingly. The Contractors' labourers and their Families will 

be granted free treatment in railway hospitals and dispensaries where no other hospitals or dispensaries 

are available provided the Contractor pays the cost of medicines, dressing and diet money according to 

the normal scale and additional charges for special examinations such as pathological and 

bacteriological examination, X-Ray, etc. and for surgical operation. 

59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may 

be prescribed by the Engineer on the advice of the Railway Medical Authority in relation to the strength 

of the Contractor's resident staff and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work 

or in any of the buildings, encampments or tenements owned, occupied by or within the control of the 

Contractor or any of his employees shall be forbidden and the Contractor shall exercise his influence 

and authority to the utmost extent to secure strict compliance with this condition. 

59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services Within One 

Year of their Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted 

rank, himself engage in or employ or associate a retired Government Engineer of Gazetted rank, who 

has not completed one year from the date of retirement, in connection with this contract in any manner 

whatsoever without obtaining prior permission of the President and if the Contractor is found to have 

contravened this provision it will constitute a breach of contract and administration will be entitled to 

terminate the contract and forfeit his Performance Guarantee as well as Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not employ 

children below the age of 15 as labourers directly or through petty Contractors or sub-contractors for 

the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ 

a person above 15 and below 19 years of age for the purpose of execution of work under the contract 

unless a medical certificate of fitness in the prescribed form (Proforma at Annexure-VIII) granted to 

him by a certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in the 

custody of the Contractor or a person nominated by him in this behalf and the person carries with him, 

while at work; a token giving a reference to such certificate. It is further agreed that the responsibility 

for having the adolescent examined medically at the time of appointment or periodically till he attains 

the age of 19 years shall devolve entirely on the Contractor and all the expenses to be incurred on this 

account shall be borne by him and no fee shall be charged from the adolescent or his parent for such 

medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed 

for the above said purposes shall be valid only for a period of one year at a time. The certifying surgeon 

shall revoke a certificate granted or renewed if in his opinion the holder of it, is no longer fit for work 

in the capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke 

a certificate, he shall, if so required by the person concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the 

Ministry of Labour is of the opinion that any person employed in connection with the execution of any 

work under this contract in the age group 15 to 19 years is without a certificate of fitness or is having a 

certificate of fitness but no longer fit to work in the capacity stated in the certificate, he may serve on 

the Contractor, or on the person nominated by him in this regard, a notice requiring that such persons 

shall be examined by a certifying surgeon and such person shall not if the concerned official so directs, 

be employed or permitted to do any work under this contract unless he has been medically examined 

and certified that he is fit to work in the capacity stated in the certificate.  

EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term 

"Qualified Medical Practitioners" means a person holding a qualification granted by an authority 

specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule 
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to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 

DETERMINATION OF CONTRACT 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to determine and 

terminate the contract at any time should, in the Railway's opinion, the cessation of work becomes 

necessary owing to paucity of funds or from any other cause whatever, in which case the value of 

approved materials at site and of work done to date by the Contractor will be paid for in full at the rate 

specified in the contract. Notice in writing from the Railway of such determination and the reasons 

therefor shall be conclusive evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub clause 

(1) of this clause and the Contractor claims payment for expenditure incurred by him in the expectation 

of completing the whole of the work, the Railways shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfaction of the Engineer. The Railway's decision on 

the necessity and propriety of such expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever 

on account of any profit or advantage which he might have derived from the execution of the work in 

full but which he did not derive in consequence of determination of contract. 

 

62.(1) Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract 

under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 

purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these Conditions, 

or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, 

or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or  

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of Tender 

Form (Second Sheet) of Annexure I available in the Instructions to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from the Engineer 

notice to the effect that the said materials or works have been condemned or rejected under Clause 25 and 

27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of these 

Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works 

or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 

partner, agent or servant to any officer or employee of the Railway or to any person on his or on 
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their behalf in relation to the execution of this or any other contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure I of the 

Instructions to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the Contractor 

with a notice (Proforma at Annexure-IX) in writing to that effect and if the Contractor does not within 

seven days after the delivery to him of such notice proceed to make good his default in so far as the 

same is capable of being made good and carry on the work or comply with such directions as aforesaid 

of the entire satisfaction of the Engineer, the Railway shall be entitled after giving 48 hours’ notice 

(Proforma at Annexure-X or XII, as the case may be) in writing under the hand of the Engineer to rescind 

the contract as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 

hours’ notice, a final termination notice (Proforma at Annexure-XI or XIII, as the case may be) should 

be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at 

Annexure- IX, XII and XIII), only in cases where progress of work is more than or equal to 80% of the 

original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event 

of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any commitments or made any advances on 

account of or with a view to the execution of the works or the performance of the contract and Contractor 

shall not be entitled to recover or be paid any sum for any work thereto for actually performed under the 

contract unless and until the Engineer shall have certified the performance of such work and the value 

payable in respect thereof and the Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with railways 

under the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the 

contract shall be encashed. The balance work shall be got done independently without risk & cost of the 

failed Contractor. The failed Contractor shall be debarred from participating in the tender for executing 

the balance work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of 

such a firm shall be debarred from participating in the tender for the balance work in his/her individual 

capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the part terminated 

contract. The contract value of part terminated contract stands reduced to the balance value of work 

under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. The 

failed Contractor shall be debarred from participating in the tender for executing the balance work. If 

the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her individual capacity or as a 

partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 
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(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, 

tools, implements, machinery and buildings on the works or on the property on which these are being 

or ought to have been executed, and to retain and employ the same in the further execution of the works 

or any part thereof until the completion of the works without the Contractor being entitled to any 

compensation for the use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine 

ex-parte or by or after reference to the parties or after such investigation or enquiries as he may consider 

fit to make or institute and shall certify what amount (if any) had at the time of rescission of the contract 

been reasonably earned by or would reasonably accrue to the Contractor in respect of the work then 

actually done by him under the contract and what was the value of any unused, or partially used 

materials, any constructional plant and any temporary works upon the site. The legitimate amount due 

to the Contractor after making necessary deductions and certified by the Engineer should be released 

expeditiously.   

SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND CONCILIATION 

RULES 

63.   Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract, whether during the progress of the work or after its completion and whether before or 

after the determination of the contract, shall be referred by the Contractor to the "Chief Engineer" 

or "Divisional Railway Manager" through “Notice of Dispute” provided that no such notice shall 

be served later than 30 days after the date of issue of Completion Certificate by the Engineer. 

Chief Engineer or Divisional Railway Manager shall, within 30 days after receipt of the 

Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the Contractor.   

(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 

impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When 

the parties sign the settlement agreement, it shall be final and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and 

Conciliation Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after its 

completion and whether before or after the determination of the contract, shall be referred by the 

Contractor to the GM and the GM shall, within 120 days  after receipt of the Contractor’s representation, 

make and notify decisions on all matters referred to by the Contractor in writing provided that matters 

for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-

A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard General Conditions of Contract or 

in any Clause (stated as excepted matter) of the Special Conditions of the Contract, shall be deemed as 

‘excepted matters’ (matters not arbitrable)and decisions of the Railway authority, thereon shall be final 
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and binding on the Contractor; provided further that ‘excepted matters’ shall stand specifically excluded 

from the purview of the Dispute Adjudication Board (DAB) and Arbitration. 

 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having advertised 

value more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior 

administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract Agreement. 

For this purpose, a panel of DAB members shall be maintained in the General Manager’s office. The 

complete panel, which shall not be less than five members, shall be sent by Chief Engineer to the 

Contractor to nominate one member of the DAB from the panel as Contractor’s nominee within two 

weeks of receipt of the panel. On receipt of Contractor’s nominee, the Chief Engineer shall nominate 

one member from the same panel as Railway nominee for the DAB. Both above nominees shall jointly 

select presiding member of the DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 

Railway, Contractor and the respective DAB members. The terms of the remuneration of each member 

shall be as fixed by Ministry of Railways from time to time. Each party shall be responsible for paying 

one-half of this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling 

to perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the 

Chief Engineer fails to act without undue delay, the parties shall terminate the mandate of such DAB 

member and thereupon new DAB member shall be appointed in the same manner, as the outgoing DAB 

member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both Parties, but 

not by the Railway or the Contractor acting alone. Unless otherwise agreed by both the Parties, the 

appointment of the DAB (including each member) shall expire upon expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to the 

Railway and the Contractor: 

              “I have no any past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. Further, I have no any past or present relationship with 

or interest in any of the parties whether financial, business, professional or other kind, which is likely 

to give rise to justifiable doubts as to my independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision 

within 90 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving 

at the decision. The DAB shall decide the issue within terms and conditions of the contract. This time 

limit shall be extendable subject to the Parties mutual agreement. 
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63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by 

the decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration 

proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 

adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly 

referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall 

have the right to specifically bring it to the notice of the DAB such conduct, through a statement filed 

with necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such 

conduct initiate the replacement of the member concerned, in the same manner the member to be 

replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request 

of one party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of 

DAB, the decision shall be considered as final and parties would be barred for referring the same to 

Arbitral Tribunal for adjudication.  

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue being 

or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by 

DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement 

of such disputes or differences unless an attempt has first been made by the parties to settle such disputes 

or differences through DAB and Arbitral Tribunal. 

 

64.(1) : Demand for Arbitration: 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or 

operation of this contract, or the respective rights and liabilities of the parties on any matter in question, 

dispute or difference on any account or as to the withholding by the Railway of any certificate to which 

the Contractor may claim to be entitled to, or if the Railway fails to make a decision within 120 days, 

then and in any such case, but except in any of the “excepted matters” referred to in Clause 63.1 of these 

Conditions, the Contractor, after 120 days but within 180 days of his presenting his final claim on 

disputed matters shall demand in writing that the dispute or difference be referred to arbitration. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of the 

dispute or difference as also the amount of claim item-wise. Only such dispute or difference, in respect 

of which the demand has been made, together with counter claims or set off, given by the Railway, shall 

be referred to arbitration and other matters shall not be included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 

Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen 
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between them, in the format given under Annexure XV of these conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a written 

and valid demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all 

the relevant documents and the relief or remedy sought against each claim within a period of 30 days 

from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a period 

of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension has been granted by 

Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of 

the Division of the Railway where the cause of action arose or the Headquarters of the concerned Railway 

or any other place with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend 

or supplement the original claim or defense thereof during the course of arbitration proceedings subject 

to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a 

period of 90 days of receiving the intimation from the Railways that the final bill is ready for payment, 

he/they will be deemed to have waived his/their claim(s) and the Railway shall be discharged and released 

of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise 

directed by the Engineer, continue during the arbitration proceedings, and no payment due or payable by 

the Railway shall be withheld on account of such proceedings, provided, however, it shall be open for 

Arbitral Tribunal to consider and decide whether or not such work should continue during arbitration 

proceedings. 

64.(3) : Appointment of Arbitrator:  

64.(3)(a) :  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and 

Conciliation Act has been waived off: 

64.(3)(a)(i):  In cases where the total value of all claims in question added together does not exceed ₹ 

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator who shall be 

a Gazetted Officer of Railway not below Junior Administrative Grade, nominated by the General 

Manager. The sole arbitrator shall be appointed within 60 days from the day when a written and valid 

demand for arbitration is received by General Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a panel 

of three Gazetted Railway Officers not below Junior Administrative Grade or 2 Railway Gazetted 

Officers not below Junior Administrative Grade and a retired Railway Officer, retired not below the rank 

of Senior Administrative Grade Officer, as the arbitrators. For this purpose, the Railway will send a panel 

of at least four (4) names of Gazetted Railway Officers of one or more departments of the Railway which 

may also include the name(s) of retired Railway Officer(s) empanelled to work as Railway Arbitrator to 

the Contractor within 60 days from the day when a written and valid demand for arbitration is received 

by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment 

as Contractor’s nominee within 30 days from the date of dispatch of the request by Railway. The General 

Manager shall appoint at least one out of them as the Contractor’s nominee and will, also simultaneously 

appoint the balance number of arbitrators either from the panel or from outside the panel, duly indicating 

the ‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. General Manager shall complete 

this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of 

Contractor’s nominees. While nominating the arbitrators, it will be necessary to ensure that one of them 

is from the Accounts Department. An officer of Selection Grade of the Accounts Department shall be 

considered of equal status to the officers in Senior Administrative Grade of other departments of the 
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Railway for the purpose of appointment of arbitrator. 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration cases as 

per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the tribunal even after 

his retirement. 

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and 

Conciliation Act has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed ₹ 50,00,000/- 

(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway Officer, retired not below 

the rank of Senior Administrative Grade Officer, as the arbitrator. For this purpose, the Railway will send 

a panel of at least four (4) names of retired Railway Officer(s) empanelled to work as Railway Arbitrator 

duly indicating their retirement dates to the Contractor within 60 days from the day when a written and 

valid demand for arbitration is received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment 

as arbitrator within 30 days from the date of dispatch of the request by Railway. The General Manager 

shall appoint at least one out of them as the arbitrator within 30 days from the receipt of the names of 

Contractor’s nominees. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- (Rupees 

Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired Railway Officer, retired not 

below the rank of Senior Administrative Grade Officer, as the arbitrators. For this purpose, the Railway 

will send a panel of at least four (4) names of retired Railway Officer(s) empanelled to work as Railway 

Arbitrator duly indicating their retirement date to the Contractor within 60 days from the day when a 

written and valid demand for arbitration is received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment 

as Contractor’s nominee within 30 days from the date of dispatch of the request by Railway. The General 

Manager shall appoint at least one out of them as the Contractor’s nominee and will, also simultaneously 

appoint the balance number of arbitrators either from the panel or from outside the panel, duly indicating 

the ‘Presiding Arbitrator’ from amongst the 3 arbitrators so appointed. General Manager shall complete 

this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of 

Contractor’s nominees. While nominating the arbitrators, it will be necessary to ensure that one of them 

has served in the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 

from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform 

his functions as arbitrator for any reason whatsoever or dies or in the opinion of the General Manager 

fails to act without undue delay, the General Manager shall appoint new arbitrator/arbitrators to act in 

his/their place in the same manner in which the earlier arbitrator/arbitrators had been appointed. Such 

re-constituted Tribunal may, at its discretion, proceed with the reference from the stage at which it was 

left by the previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits 

or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to 

do or cause to be done all such things as may be necessary to enable the Arbitral Tribunal to make the 

award without any delay. The proceedings shall normally be conducted on the basis of documents and 

written statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its 

orders over any plea submitted/objections raised by any party, if any, regarding appointment of Arbitral 

Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with the dispute 

(s) submitted to arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed 

procedure regarding conduct of the arbitral proceedings or plea for interim measures of protection and 

record its orders in day to day proceedings.  A copy of the proceedings duly signed by all the members 
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of tribunal should be provided to both the parties.  

64.3(c)(iii): (i) Qualification of Arbitrator (s): 

(a) Serving Gazetted Railway Officers of not below JA Grade level. 

(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(c) Age of arbitrator at the time of appointment shall be below 70 years.  

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he has 

been appointed in the past. 

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 

64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an opportunity 

to deal with the matters to which the contract relates or who in the course of his/their duties as Railway 

servant(s) expressed views on all or any of the matters under dispute or differences. A certification to 

this effect as per annexure- XVI shall be taken from Arbitrators also. The proceedings of the Arbitral 

tribunal or the award made by such Tribunal will, however, not be invalid merely for the reason that one 

or more arbitrator had, in the course of his service, opportunity to deal with the matters to which the 

contract relates or who in the course of his/their duties expressed views on all or any of the matters under 

dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The 

analysis and reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or 

clerical errors or any other error of similar nature occurring in the award of a Tribunal and interpretation 

of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional 

award as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by a 

majority of members of Tribunal. In the absence of such a majority, the views of the Presiding Arbitrator 

shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or 

any part of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include 

fee of the arbitrator(s), as per the rates fixed by Railway Board from time to time and the fee shall be 

borne equally by both the parties, provided parties sign an agreement in the format given at Annexure 

XV to these conditions after/ while referring these disputes to Arbitration.  Further, the fee payable to the 

arbitrator(s) would be governed by the instructions issued on the subject by Railway Board from time to 

time irrespective of the fact whether the arbitrator(s) is/are appointed by the Railway Administration or 

by the court of law unless specifically directed by Hon’ble court otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules 

thereunder and relevant para of the Standard General Conditions of Contract and any statutory 

modifications thereof shall apply to the appointment of arbitrators and arbitration proceedings under this 

Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, 

pending adjudication by Court of Law, shall be made by party to other party. In case payment is to be 

made by Railway to Contractor, the terms & conditions as incorporated in the Ministry of Railways 

letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, 

shall be followed. In case Contractor has to pay to the Railway, then 75% of the award amount shall be 

deducted by the Railway from the Contractor’s bills, Performance Guarantee/ Security Deposit or any 

other dues of Contractor with the Government of India.   
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PART-II ANNEXURES 

ANNEXURE – VII 

Reference Para 17B 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________       Dated:     _________________ 

Sub: (i) _____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii) Understanding/Agreement no. __________________________________________ 

Ref:  _______________________________________ (Quote specific application of Contractor for 

extension to the date received) ___________________________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is _______________. From the 

progress made so far and the present rate of progress, it is unlikely that the work will be completed by 

the above date (or ‘However, the work was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is given, the competent 

authority, although not bound to do so, hereby extends the time for completion from ______________ 

to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the 

work after the expiry of _______________________ (give here the stipulated date for completion 

with/without any liquidated damage fixed earlier) will be recovered from you as mentioned in Clause 

17B of the Standard General Conditions of Contract for the extended period, notwithstanding the grant 

of this extension. You may proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 

conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to complete the 

work by ______________ (here mention the extended date), further action will be taken in terms of 

Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK  

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through 

various letters of even no. ________________, dated __________; you have failed to show adequate 

progress of work so as to complete the contract within the original / extended date of completion of 

contract and part(s) of contract work are yet to be started/ still lagging behind the agreed program of 

work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, 

dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard 

General Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, 

to be mentioned) and commence / to make good the progress for part(s) of works detailed above, failing 

which action as provided in Clause 40A of the Standard General Conditions of Contract shall be 

commenced after expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned 

above to any of the existing or new contractor without your participation and at your Risk & Cost, not 

exceeding the value of Performance Guarantee of this contract, which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – VIIB 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ____________; but you have taken no/inadequate 

action to deploy adequate resources to commence the part(s) of work/show adequate progress of the 

part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of work/show 

adequate progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A 

of the Standard General Conditions of Contract, few part(s) of the work under the contract have been 

offloaded and being executed by other mode(s) at the cost detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of 

the Standard General Conditions of Contract to offload part(s) of works at your risk & cost. The details 

of part(s) of the work under the contract which have been offloaded and being executed by other 

mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  alongwith 

approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 

45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is 

determined as Rs. ___________, over& above the cost of execution under this contract (including the 

PVC amount payable as per contract, as on the date of issue of this notice). This additional cost shall 

be recovered from your next on account bill(s) or any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 
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6. You are requested to continue with the balance work in the contract subsequent to offloading of 

above part(s) of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 

(b) Date _____________ 

2. Name of person examined __________________________ 

3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 

4. Sex ___________________________ 

5. Residence: 

____________________________________________________________________ 

6. Physical fitness 

7. Identification marks ______________ 

8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of being 

employed in a factory or on a work requiring manual labour and that his/her age as nearly as 

can be ascertained from my examination, is ______ years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as 

an adult/child. 

 

9. Reasons for : 

(a) Refusal to grant certificate, or  ____________ 

(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability should be 

clearly stated. 
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ANNEXURE – IX 

(Reference Clause 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through 

various letters of even no. ________________, dated __________; you have failed to start work/show 

adequate progress and/or submit detailed programme for completing the work/ part of work (details of 

part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, 

dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of the Standard 

General Conditions of Contract to commence works / to make good the progress, failing which further 

action as provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your 

Contract and complete the balance work without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given 

to you under this office letter of even no., dated ____________; but you have taken no action to 

commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions 

of Contract to commence works / to make good the progress of works, failing which and on expiry of 

this period your above contract will be rescinded and the work under this contract will be carried out 

independently without your participation and your Security Deposit shall be forfeited and Performance 

Guarantee shall also be encashed and any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 

_______________; but you have taken no action to commence the work/show adequate progress of the 

work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in 

terms of Clause 62 of the Standard General Conditions of Contract and the balance work under this 

contract will be carried out independently without your participation. Your participation as well as 

participation of every member/partner in any manner as an individual or a partnership firm/JV is hereby 

debarred from participation in the tender for executing the balance work and your Security Deposit 

shall be forfeited and Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given 

to you under this office letter of even no., dated ____________; but you have taken no action to 

commence the work/show adequate progress of the part of work…………………..(details of part to be 

mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions 

of Contract to commence works / to make good the progress of works, failing which and on expiry of 

this period your above part of work…………………(Details of part to be mentioned) in contract will 

be rescinded and the work will be carried out independently without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be required 

for balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract shall stands reduced to ……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India



 

222 

HRIDC/FS/DPR/313/2022 

ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 

_______________; but you have taken no action to commence the work/show adequate progress 

of the part of work…………………..(details of part to be mentioned). 

2. Your above part of work in contract ………………….(details of part to be mentioned) stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the same 

will be carried out independently without your participation. Your participation as well as 

participation of every member/partner in any manner as an individual or a partnership firm/JV 

is hereby debarred from participation in the tender for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued 

any completion certificate for the contract. However, no additional Performance Guarantee shall 

be required for balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 

………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the President 

of India, acting through the _____________ Railway Administration having his office at ______ 

herein after called the Railway of the one part and _________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the 

first part being agreement Number _________dated ____for the performance __________herein 

after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be completed 

by the party hereto of the second part on _______date last extended and whereas the party hereto 

of the second part has executed the work to the entire satisfaction of the party hereto of the first 

part.   

4. And whereas the party hereto of the first part already made payment to the party hereto of the 

second part diverse sums from time to time aggregating to ₹ _____ including the Final Bill 

bearing voucher No.________ dated_________of value ____________________ duly adjusted 

as per price variation clause, if applicable (the receipt of which is hereby acknowledged by the 

party hereto of the second part in full and final settlement of all his /its claims under the principal 

agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ through the 

Final Bill bearing voucher No.____________ dated _________duly adjusted as per price 

variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the party 

thereto of the second part) from the party hereto of the first part in full and final settlement of all 

his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by 

the party hereto of the first part to the party hereto of the second part against all outstanding dues 

and claims for all works done under the aforesaid principal agreement excluding the Security 

Deposit, the party hereto of the second part have no further dues of claims against the party 

hereto of the first part under the said Principal Agreement. It is further agreed by and between 

the parties that the party hereto of the second part has accepted the said sums mentioned above 

in full and final satisfaction of all its dues and claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto of the 

second part diverse sums from time to time aggregating to ₹ _____ through various On Account 

Bills (the receipt of which is hereby acknowledged by the party hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹ _______ through various 

On Account Bills (the receipt of which is hereby acknowledged by the party thereto of the second 

part) from the party hereto of the first part and party hereto of the second part have accepted 

final measurements recorded on Page No….. to Page No…. of Measurement Book No……….and 

corresponding Final Bill duly adjusted as per price variation clause (PVC), if applicable, for 

full and final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid 

through various On Account Bills and sums to be paid through Final Bill duly adjusted as per 
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price variation clause (PVC), if applicable, based on accepted final measurements including the 

Security Deposit by the party hereto of the first part to the party hereto of the second part against 

all outstanding dues and claims for all works done under the aforesaid principal agreement, the 

party hereto of the second part have no further dues of claims against the party hereto of the 

first part under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be deemed 

to be non-existent for all purposes. 

Signature of the Contractor/s                                    for and on behalf of the President of India 

Witnesses 

_______________________ 

ADDRESS:______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... raise 

disputes as to the construction and operation of this contract, or the respective rights and liabilities, 

withholding of certificate and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes as 

to the construction and operation of this contract, or the respective rights and liabilities, withholding of 

certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent ___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive off the 

applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment Act. 

We further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) of the 

Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

Reference Para 64.(3)  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General 

Conditions of Contract 

1. Name: 

 

2. Contact Details: 

 

3. Prior experience (Including Experience with Arbitrations): 

 

4. I do not have more than ten on-going Arbitration cases with me. 

 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as Railway 

Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. The details 

of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient 

time to the arbitration and in particular to finish the entire arbitration within twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to the 

arbitration and in particular to finish the entire arbitration within twelve months. The list of such 

circumstances is as under: 

 

 


