PSC - 02: REPLIES TO PRE-TENDER QUERIES_29.02.2024

Name of The Work: PSC-02: Manufacture and Supply of Pre-Stressed Mono Block Concrete Line Sleepers conforming to RDSO Drg. No. T-8746 in
connection with laying of New BG Double Railway Line for C-1 Section of Haryana Orbital Rail Corridor (HORC) Project

Reference to

Tender
Query Document Brief Description of Clause/ Para No. .
S. No. | (Clause/ Para |(As quoted by the prospective Tenderer) Query Raised Reply of HRIDC
No. & Page
No.)
1 Pg. no.3 of Cost of Tender Document is Rs.10,000/- (Non- It is given to understand that Govt. of India to Promote Bid condition remain unchanged
NIT(Table) Refundable) MSMEs and for Wider Participation in Tenders exempt MSE
Units for paying Tender Document Fees. Normally in all the
Tenders by Indian Railways, there is no Cost of Tender
Document. All the Tenders are Online and no Hard Copies
are issued by HRIDC. So request you to kindly consider
removing/exempting this Tender Document Cost of
Rs.10,000/
2 Pg.No.37 of Regarding Exemption for EMD Payment 19.1.2 mentioned EMD Exemption for MSE Units. We are Please refer S. No. 1 of Corrigendum No
Section-lI- registered (UDYAM) MSE Unit registered for Similar itemi.e |2.

TDS(ITT 19.1)

“Other Concrete Products”. We wish to clarify whether we
are exempted for paying EMD of Rs.20 Lacs

3 Pg. No. 51 of A.Quantity Distribution It mentions that “This tender is issued with Pre- decided Bid documents are self explanatory
Section- II-TDS Methodology Splitting clause”. Just wish to confirm is there Confirmed Pre-
(ITT 42) Splitting in the Tender

4 Pg. No.90 of Unloading in Supplier Scope Normally in all Railway Sleeper Tenders, Unloading of Bid condition remain unchanged

Section- IV-Tender

Forms Appendix B
to Financial Part:
Bill of

Quantities 1.4.1

Sleepers and Stacking at Site is always in Consignee’s
Scope looking at the site Conditions. Request you to kindly
remove Unloading from the Supplier’s scope.




Reference to

Tender
Query Document Brief Description of Clause/ Para No. .
. ery Raised Reply of HRIDC
S. No. | (Clause/ Para |(As quoted by the prospective Tenderer) Query Raise Ply
No. & Page
No.)
5 on-VIl- Schedule of|Regarding Delivery Period In “ List of Goods and Delivery Schedule” is the mentioned |Please refer S. No. 2 of Corrigendum No

that the Production has to commence with in One Month of
Issue of Counter Offer/LoA and entire supply to be made
within 4 Months. It seems that this 4 Months DP includes(not
excluding) One month Commencement Period. In this regard,
we would like to bring to your kind information that Upon your
Issuance of Counter Offer/LOA, Our time will start (4 Month)
whereas we have to approach our Controlling Railways for
Permission to manufacture sleepers for HRIDC, which can
be done only after issuance of PO(Not LOA/Counter Offer).
Your PO issuance will take atleast 10-15 days. Railways
Permission will further take min. 10-15 days.

After Permission only we can start manufacturing. After Start,
we have to cure sleepers for Min. of 14 Days, then they
become due for inspection. Under the circumstances, we
request you to Kindly modify/amend as “One Month
Commencement Period and 4 Month delivery Period
thereafter”. This is the prevalent practice in all the Railway
Tenders also. Accordingly your’D” also with change

from “LOA Date” to “LOA date + 1 Month”.

2.

Pg. no. 33 Section
IX- Special
Conditions of
Contract. GCC
18.4

Regarding Discharge of Performance Security

It is given to understand that Performance Security Deposit
(5%) shall be discharged 28 days after the Completion of
Warranty Period of 60 Months. Sir, this period is very high. A
very huge sum will be engaged for a very long period of time
for an MSE. In All Railways Tenders Performance Security is
Held for a Period of 60 days after expiry of Delivery Period.
Anyways, the Product is always covered under Warranty of
60 Months. Hence, request

you to kindly modify the same and oblige.

Please refer S. No. 3 of Corrigendum No
2.




